Vendor Ranking, June 21, 2011 by unknown
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  001  1 
 
     Bid  Order:  001                         Contract ID:  01-C001-076                 Primary County:  ADAIR 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MURPHY HEAVY CONTRACTING CORP. 
Contract Period:   50 WORK DAYS      Late Start Date:  04/16/12 
 
 
        Project:  BROS-C001(76)--8J-01 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  ADAIR              Prj Awd Amt: $467,333.20 
          Route:  330TH ST. 
       Location:  0.4 MI. WEST OF N-53 
                  OVER THE W. FORK NODAWAY RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    467,333.20     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    468,914.99     100.33  % 
   3   CU080          CUNNINGHAM-REIS CO.                                                        $    577,200.75     123.50  % 
   4   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    603,260.31     129.08  % 
   5   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    651,463.83     139.40  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 
 
     Bid Order:  001                             Contract ID:  01-C001-076                   Primary County:  ADAIR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU120               |(   2  ) GR100               |(   3  ) CU080 
                                          |MURPHY HEAVY CONTRACTING COR |GRAVES CONSTRUCTION CO., INC |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR 150' X 24.5' CONTINUOUS CONCRETE SLAB 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |   10000.00000        2000.00|    8000.00000        1600.00|    4000.00000         800.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          3266.200  CY   |       7.50000       24496.50|       8.00000       26129.60|       8.00000       26129.60 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           615.500  CY   |       5.00000        3077.50|       3.00000        1846.50|       4.50000        2769.75 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2312-8260081           205.000  TON  |      24.00000        4920.00|      20.00000        4100.00|      28.00000        5740.00 
  GRANULAR SURFACING ON ROAD, CLASS D     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |   40000.00000       40000.00|   21000.00000       21000.00|   19000.00000       19000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000            94.300  CY   |      20.00000        1886.00|      20.00000        1886.00|      25.00000        2357.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2402-2721000           389.500  CY   |      10.00000        3895.00|       1.00000         389.50|      25.00000        9737.50 
  EXCAVATION, CLASS 21                    |                             |                             | 
0080 2403-0100010           340.300  CY   |     400.00000      136120.00|     312.00000      106173.60|     575.00000      195672.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0090 2404-7775000         77427.000  LB   |       0.60000       46456.20|       0.77000       59618.79|       0.70000       54198.90 
  REINFORCING STEEL                       |                             |                             | 
0100 2414-6424120           322.000  LF   |      45.00000       14490.00|      50.00000       16100.00|      50.00000       16100.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0110 2417-1040018           100.000  LF   |      30.00000        3000.00|      19.00000        1900.00|      40.00000        4000.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0120 2501-0201042           870.000  LF   |      30.00000       26100.00|      30.00000       26100.00|      34.00000       29580.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-0201253          1600.000  LF   |      34.00000       54400.00|      35.00000       56000.00|      40.00000       64000.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0140 2501-5478053           690.000  LF   |      25.00000       17250.00|      90.00000       62100.00|      45.00000       31050.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0150 2501-6335010           120.000  LF   |      45.00000        5400.00|      28.00000        3360.00|      35.00000        4200.00 
  PREBORED HOLES                          |                             |                             | 
0160 2505-4008400             4.000  EACH |    1850.00000        7400.00|    1810.00000        7240.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     250.00000        1000.00|     156.00000         624.00|     250.00000        1000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 
 
     Bid Order:  001                             Contract ID:  01-C001-076                   Primary County:  ADAIR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU120               |(   2  ) GR100               |(   3  ) CU080 
                                          |MURPHY HEAVY CONTRACTING COR |GRAVES CONSTRUCTION CO., INC |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021700             4.000  EACH |    1850.00000        7400.00|    2075.00000        8300.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2507-6800061           522.000  TON  |      47.00000       24534.00|      47.00000       24534.00|      40.00000       20880.00 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2518-6910000             2.000  EACH |     150.00000         300.00|     300.00000         600.00|     400.00000         800.00 
  SAFETY CLOSURE                          |                             |                             | 
0210 2528-8445110                    LUMP |    1850.00000        1850.00|    2955.00000        2955.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   40000.00000       40000.00|   35000.00000       35000.00|   70000.00000       70000.00 
  MOBILIZATION                            |                             |                             | 
0230 2602-0000020           350.000  LF   |       2.50000         875.00|       2.50000         875.00|       5.00000        1750.00 
  SILT FENCE                              |                             |                             | 
0240 2602-0000030            60.000  LF   |       6.00000         360.00|       6.00000         360.00|       5.00000         300.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000090           350.000  LF   |       0.30000         105.00|       0.30000         105.00|       0.50000         175.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0260 2602-0000100            60.000  LF   |       0.30000          18.00|       0.30000          18.00|       1.00000          60.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       467,333.20|           $       468,914.99|           $       577,200.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       467,333.20|           $       468,914.99|           $       577,200.75 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  4 
 
     Bid Order:  001                             Contract ID:  01-C001-076                   Primary County:  ADAIR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) IO081               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR 150' X 24.5' CONTINUOUS CONCRETE SLAB 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |    5300.00000        1060.00|   11000.00000        2200.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          3266.200  CY   |       7.80000       25476.36|      22.77000       74371.37| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           615.500  CY   |       4.40000        2708.20|       8.00000        4924.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2312-8260081           205.000  TON  |      27.60000        5658.00|      26.00000        5330.00| 
  GRANULAR SURFACING ON ROAD, CLASS D     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |   27000.00000       27000.00|   25000.00000       25000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000            94.300  CY   |      36.00000        3394.80|      25.00000        2357.50| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2402-2721000           389.500  CY   |     140.00000       54530.00|     200.00000       77900.00| 
  EXCAVATION, CLASS 21                    |                             |                             | 
0080 2403-0100010           340.300  CY   |     470.00000      159941.00|     435.00000      148030.50| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0090 2404-7775000         77427.000  LB   |       0.85000       65812.95|       0.70000       54198.90| 
  REINFORCING STEEL                       |                             |                             | 
0100 2414-6424120           322.000  LF   |      65.00000       20930.00|      60.00000       19320.00| 
  CONCRETE OPEN RAILING                   |                             |                             | 
0110 2417-1040018           100.000  LF   |      41.75000        4175.00|      35.00000        3500.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0120 2501-0201042           870.000  LF   |      36.00000       31320.00|      36.00000       31320.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-0201253          1600.000  LF   |      41.40000       66240.00|      45.00000       72000.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0140 2501-5478053           690.000  LF   |      72.00000       49680.00|      60.00000       41400.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0150 2501-6335010           120.000  LF   |      40.00000        4800.00|      35.00000        4200.00| 
  PREBORED HOLES                          |                             |                             | 
0160 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1750.00000        7000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     150.00000         600.00|     150.00000         600.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  5 
 
     Bid Order:  001                             Contract ID:  01-C001-076                   Primary County:  ADAIR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) IO081               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021700             4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2507-6800061           522.000  TON  |      57.00000       29754.00|      50.00000       26100.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2518-6910000             2.000  EACH |     160.00000         320.00|     150.00000         300.00| 
  SAFETY CLOSURE                          |                             |                             | 
0210 2528-8445110                    LUMP |    2400.00000        2400.00|    1566.56000        1566.56| 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   30000.00000       30000.00|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 
0230 2602-0000020           350.000  LF   |       5.00000        1750.00|       3.50000        1225.00| 
  SILT FENCE                              |                             |                             | 
0240 2602-0000030            60.000  LF   |       5.00000         300.00|       3.50000         210.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000090           350.000  LF   |       1.00000         350.00|       1.00000         350.00| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0260 2602-0000100            60.000  LF   |       1.00000          60.00|       1.00000          60.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       603,260.31|           $       651,463.83|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       603,260.31|           $       651,463.83|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  002  1 
 
     Bid  Order:  002                         Contract ID:  07-C007-084                 Primary County:  BLACK HAWK 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   SCHROEDER, JIM CONSTRUCTION, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  BROS-C007(84)--8J-07 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  BLACK HAWK         Prj Awd Amt: $271,912.44 
          Route:  INDIAN CREEK ROAD 
       Location:  BETWEEN CROXTON RD. TO SPRING CREEK RD. 
                  OVER SPRING CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    271,912.44     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    285,277.99     104.91  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    316,715.27     116.47  % 
   4   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    351,835.50     129.39  % 
   5   PE320          PETERSON CONTRACTORS INC.                                                  $    362,605.71     133.35  % 
   6   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    374,925.88     137.88  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 
 
     Bid Order:  002                             Contract ID:  07-C007-084                   Primary County:  BLACK HAWK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) GR100               |(   3  ) IO081 
                                          |SCHROEDER, JIM CONSTRUCTION, |GRAVES CONSTRUCTION CO., INC |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR 110' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850002           198.500  UNIT |       8.00000        1588.00|      25.00000        4962.50|      24.49000        4861.27 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           564.000  CY   |       5.00000        2820.00|       7.15000        4032.60|      10.21000        5758.44 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            55.000  CY   |      10.00000         550.00|      25.00000        1375.00|      40.82000        2245.10 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2105-8425015           267.000  CY   |       8.00000        2136.00|       3.00000         801.00|      12.25000        3270.75 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2123-7450020             6.000  STA  |     150.00000         900.00|     250.00000        1500.00|     459.25000        2755.50 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2312-8260051           175.000  TON  |      17.00000        2975.00|      20.00000        3500.00|      30.11000        5269.25 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2401-6745625                    LUMP |   12000.00000       12000.00|   19500.00000       19500.00|   15000.00000       15000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000            54.000  CY   |      35.00000        1890.00|      30.00000        1620.00|      25.00000        1350.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100010           258.000  CY   |     352.00000       90816.00|     329.00000       84882.00|     435.00000      112230.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000         64391.000  LB   |       0.79000       50868.89|       0.79000       50868.89|       0.72000       46361.52 
  REINFORCING STEEL                       |                             |                             | 
0110 2414-6424120           242.200  LF   |      59.00000       14289.80|      55.00000       13321.00|      70.00000       16954.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0120 2501-0201042          1050.000  LF   |      30.00000       31500.00|      31.00000       32550.00|      42.00000       44100.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-5475042           285.000  LF   |      71.75000       20448.75|      70.00000       19950.00|      60.00000       17100.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0140 2507-3250005           250.000  SY   |       3.00000         750.00|       3.00000         750.00|       2.00000         500.00 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061           220.000  TON  |      32.00000        7040.00|      33.00000        7260.00|      42.00000        9240.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2518-6910000             2.000  EACH |     125.00000         250.00|     250.00000         500.00|     102.06000         204.12 
  SAFETY CLOSURE                          |                             |                             | 
0170 2524-9100030             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     150.00000         600.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0180 2528-8445110                    LUMP |    1300.00000        1300.00|    3500.00000        3500.00|    2278.22000        2278.22 
  TRAFFIC CONTROL                         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 
 
     Bid Order:  002                             Contract ID:  07-C007-084                   Primary County:  BLACK HAWK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) GR100               |(   3  ) IO081 
                                          |SCHROEDER, JIM CONSTRUCTION, |GRAVES CONSTRUCTION CO., INC |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   26500.00000       26500.00|   32000.00000       32000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0200 2602-0000020           335.000  LF   |       6.00000        2010.00|       3.00000        1005.00|       3.06000        1025.10 
  SILT FENCE                              |                             |                             | 
0210 2602-0000030            80.000  LF   |       6.00000         480.00|       7.50000         600.00|       7.65000         612.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       271,912.44|           $       285,277.99|           $       316,715.27 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       271,912.44|           $       285,277.99|           $       316,715.27 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  4 
 
     Bid Order:  002                             Contract ID:  07-C007-084                   Primary County:  BLACK HAWK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(   5  ) PE320               |(   6  ) MU181 
                                          |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR 110' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850002           198.500  UNIT |      10.00000        1985.00|      28.50000        5657.25|      12.00000        2382.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           564.000  CY   |      10.00000        5640.00|      11.00000        6204.00|       8.00000        4512.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            55.000  CY   |      25.00000        1375.00|      30.00000        1650.00|      28.00000        1540.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2105-8425015           267.000  CY   |      20.00000        5340.00|      10.00000        2670.00|       8.00000        2136.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2123-7450020             6.000  STA  |     400.00000        2400.00|     200.00000        1200.00|      90.00000         540.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2312-8260051           175.000  TON  |      35.00000        6125.00|      16.95000        2966.25|      18.00000        3150.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2401-6745625                    LUMP |   19000.00000       19000.00|   76000.00000       76000.00|   26800.00000       26800.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000            54.000  CY   |      35.00000        1890.00|      22.00000        1188.00|      10.00000         540.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100010           258.000  CY   |     433.00000      111714.00|     409.65000      105689.70|     460.00000      118680.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000         64391.000  LB   |       1.00000       64391.00|       0.68000       43785.88|       0.88000       56664.08 
  REINFORCING STEEL                       |                             |                             | 
0110 2414-6424120           242.200  LF   |      65.00000       15743.00|      76.65000       18564.63|      54.00000       13078.80 
  CONCRETE OPEN RAILING                   |                             |                             | 
0120 2501-0201042          1050.000  LF   |      40.00000       42000.00|      32.35000       33967.50|      46.00000       48300.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-5475042           285.000  LF   |      99.00000       28215.00|      62.50000       17812.50|      70.00000       19950.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0140 2507-3250005           250.000  SY   |       3.00000         750.00|       2.50000         625.00|       1.50000         375.00 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061           220.000  TON  |      30.00000        6600.00|      36.00000        7920.00|      38.00000        8360.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2518-6910000             2.000  EACH |     125.00000         250.00|     250.00000         500.00|     125.00000         250.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2524-9100030             4.000  EACH |     200.00000         800.00|     800.00000        3200.00|     200.00000         800.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0180 2528-8445110                    LUMP |    1300.00000        1300.00|    2500.00000        2500.00|    1300.00000        1300.00 
  TRAFFIC CONTROL                         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  5 
 
     Bid Order:  002                             Contract ID:  07-C007-084                   Primary County:  BLACK HAWK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(   5  ) PE320               |(   6  ) MU181 
                                          |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   35000.00000       35000.00|   28900.00000       28900.00|   63050.00000       63050.00 
  MOBILIZATION                            |                             |                             | 
0200 2602-0000020           335.000  LF   |       2.50000         837.50|       3.00000        1005.00|       5.20000        1742.00 
  SILT FENCE                              |                             |                             | 
0210 2602-0000030            80.000  LF   |       6.00000         480.00|       7.50000         600.00|       9.70000         776.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       351,835.50|           $       362,605.71|           $       374,925.88 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       351,835.50|           $       362,605.71|           $       374,925.88 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  003  1 
 
     Bid  Order:  003                         Contract ID:  08-C008-038                 Primary County:  BOONE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MURPHY HEAVY CONTRACTING CORP. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  BROS-C008(38)--5F-08 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  BOONE              Prj Awd Amt: $331,215.55 
          Route:  335TH STREET 
       Location:  OVER LITTLE BEAVER CREEK 
                  SECTION 33, T82N, R27W 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    331,215.55     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    347,037.22     104.77  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    392,432.11     118.48  % 
   4   DI360          DIXON CONSTRUCTION CO.                                                     $    397,180.96     119.91  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 
 
     Bid Order:  003                             Contract ID:  08-C008-038                   Primary County:  BOONE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU120               |(   2  ) GR100               |(   3  ) IO081 
                                          |MURPHY HEAVY CONTRACTING COR |GRAVES CONSTRUCTION CO., INC |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-6 CCS BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    1500.00000        1500.00|    3000.00000        3000.00|    6122.77000        6122.77 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          2347.000  CY   |       7.00000       16429.00|       6.00000       14082.00|      11.59000       27201.73 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           307.000  CY   |       5.00000        1535.00|       3.00000         921.00|       6.56000        2013.92 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2312-8260051           370.000  TON  |      25.00000        9250.00|      19.00000        7030.00|      24.01000        8883.70 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |   25000.00000       25000.00|   23000.00000       23000.00|   20000.00000       20000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000           194.000  CY   |      25.00000        4850.00|      12.00000        2328.00|      25.00000        4850.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100010           234.500  CY   |     375.00000       87937.50|     378.00000       88641.00|     455.00000      106697.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0080 2404-7775000         58513.000  LB   |       0.65000       38033.45|       0.74000       43299.62|       0.71000       41544.23 
  REINFORCING STEEL                       |                             |                             | 
0090 2414-6424124           222.900  LF   |      50.00000       11145.00|      56.00000       12482.40|      71.00000       15825.90 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0100 2417-1060018            58.000  LF   |      22.00000        1276.00|      16.00000         928.00|      32.00000        1856.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0110 2417-1060024            84.000  LF   |      30.00000        2520.00|      21.00000        1764.00|      36.00000        3024.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0120 2501-0201042          1740.000  LF   |      31.00000       53940.00|      33.00000       57420.00|      42.00000       73080.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-5475042           261.720  LF   |      55.00000       14394.60|      85.00000       22246.20|      60.00000       15703.20 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0140 2505-4008400             4.000  EACH |    1850.00000        7400.00|    1650.00000        6600.00|    1683.76000        6735.04 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0150 2505-4021010             4.000  EACH |     250.00000        1000.00|     150.00000         600.00|     153.07000         612.28 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0160 2505-4021700             4.000  EACH |    1750.00000        7000.00|    1925.00000        7700.00|    1964.39000        7857.56 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2507-3250005           345.000  SY   |       3.00000        1035.00|       3.00000        1035.00|       2.00000         690.00 
  ENGINEERING FABRIC                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  3 
 
     Bid Order:  003                             Contract ID:  08-C008-038                   Primary County:  BOONE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU120               |(   2  ) GR100               |(   3  ) IO081 
                                          |MURPHY HEAVY CONTRACTING COR |GRAVES CONSTRUCTION CO., INC |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-6800042           330.000  TON  |      37.00000       12210.00|      36.00000       11880.00|      45.00000       14850.00 
  REVETMENT, CLASS D                      |                             |                             | 
0190 2518-6910000             4.000  EACH |     150.00000         600.00|     300.00000        1200.00|     153.07000         612.28 
  SAFETY CLOSURE                          |                             |                             | 
0200 2528-8445110                    LUMP |    1500.00000        1500.00|    3400.00000        3400.00|    1709.28000        1709.28 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   25000.00000       25000.00|   32000.00000       32000.00|   27000.00000       27000.00 
  MOBILIZATION                            |                             |                             | 
0220 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  MULCHING                                |                             |                             | 
0230 2601-2636043             2.000  ACRE |    1550.00000        3100.00|    1200.00000        2400.00|    1224.56000        2449.12 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2602-0000020           400.000  LF   |       5.50000        2200.00|       3.00000        1200.00|       3.06000        1224.00 
  SILT FENCE                              |                             |                             | 
0250 2602-0000030           160.000  LF   |       6.00000         960.00|       3.00000         480.00|       3.06000         489.60 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       331,215.55|           $       347,037.22|           $       392,432.11 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       331,215.55|           $       347,037.22|           $       392,432.11 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  4 
 
     Bid Order:  003                             Contract ID:  08-C008-038                   Primary County:  BOONE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-6 CCS BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    3000.00000        3000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          2347.000  CY   |      10.00000       23470.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           307.000  CY   |       4.00000        1228.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2312-8260051           370.000  TON  |      25.00000        9250.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |   34000.00000       34000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000           194.000  CY   |      30.00000        5820.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100010           234.500  CY   |     400.00000       93800.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0080 2404-7775000         58513.000  LB   |       0.82000       47980.66|                             | 
  REINFORCING STEEL                       |                             |                             | 
0090 2414-6424124           222.900  LF   |      47.00000       10476.30|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0100 2417-1060018            58.000  LF   |      23.00000        1334.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0110 2417-1060024            84.000  LF   |      30.00000        2520.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0120 2501-0201042          1740.000  LF   |      34.00000       59160.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-5475042           261.720  LF   |     100.00000       26172.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0140 2505-4008400             4.000  EACH |    1800.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0150 2505-4021010             4.000  EACH |     200.00000         800.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0160 2505-4021700             4.000  EACH |    1725.00000        6900.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2507-3250005           345.000  SY   |       2.00000         690.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  5 
 
     Bid Order:  003                             Contract ID:  08-C008-038                   Primary County:  BOONE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-6800042           330.000  TON  |      40.00000       13200.00|                             | 
  REVETMENT, CLASS D                      |                             |                             | 
0190 2518-6910000             4.000  EACH |     100.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0200 2528-8445110                    LUMP |    4300.00000        4300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   40000.00000       40000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2601-2634100             2.000  ACRE |     700.00000        1400.00|                             | 
  MULCHING                                |                             |                             | 
0230 2601-2636043             2.000  ACRE |    1200.00000        2400.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2602-0000020           400.000  LF   |       3.00000        1200.00|                             | 
  SILT FENCE                              |                             |                             | 
0250 2602-0000030           160.000  LF   |       3.00000         480.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       397,180.96|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       397,180.96|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  004  1 
 
     Bid  Order:  004                         Contract ID:  21-C021-116                 Primary County:  CLAY 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  WITHDRAWN FROM LETTING 
Contract Period:  120 WORK DAYS      Late Start Date:  09/24/11 
 
 
        Project:  HDP-C021(116)--6B-21 
      Work Type:  BRIDGE NEW - PPCB 
         County:  CLAY 
          Route:  M44 
       Location:  OVER THE OCHEYEDAN RIVER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 
 
     Bid Order:  004                             Contract ID:  21-C021-116                   Primary County:  CLAY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+-----------------------------+-----------------------------+---------------------------- 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  005  1 
 
     Bid  Order:  005                         Contract ID:  24-0595-053                 Primary County:  CRAWFORD 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NELSON & ROCK CONTRACTING, INC 
Contract Period:   15 WORK DAYS      Late Start Date:  10/03/11 
 
 
        Project:  BRFN-059-5(53)--39-24 
      Work Type:  PERMANENT SCOUR COUNTERMEASURES 
         County:  CRAWFORD           Prj Awd Amt: $53,585.60 
          Route:  U.S. 59 
       Location:  OVER COON CREEK 2.1 MILES S. OF S. JCT. U.S. 
                  30 BRIDGE MAINT. # 2499.6S059 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     53,585.60     100.00  % 
   2   MC069          MCCLAIN & CO., INC.                                                        $     55,797.50     104.12  % 
   3   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     61,496.00     114.76  % 
   4   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $     61,751.84     115.23  % 
   5   CA340          L.A. CARLSON CONTRACTING, INC.                                             $     62,690.00     116.99  % 
   6   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $     67,240.00     125.48  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  2 
 
     Bid Order:  005                             Contract ID:  24-0595-053                   Primary County:  CRAWFORD 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) MC069               |(   3  ) K.051 
                                          |NELSON & ROCK CONTRACTING, I |MCCLAIN & CO., INC.          |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 211; REPAIRS TO A 50'-0 X 30'-0 PPCB BRIDGE 
                                          |                             |                             | 
0010 2402-2723000           150.000  CY   |      20.00000        3000.00|      25.00000        3750.00|      25.00000        3750.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0020 2507-3250005           270.000  SY   |       3.00000         810.00|       3.25000         877.50|       4.00000        1080.00 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-6800021           456.000  TON  |      55.10000       25125.60|      55.00000       25080.00|      61.00000       27816.00 
  REVETMENT, CLASS B                      |                             |                             | 
0040 2528-8445110                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00|     315.00000        9450.00 
  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |    5000.00000        5000.00|    3500.00000        3500.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0070 2602-0000020           100.000  LF   |       2.00000         200.00|       4.50000         450.00|       5.00000         500.00 
  SILT FENCE                              |                             |                             | 
0080 2602-0000060           100.000  LF   |       2.00000         200.00|       4.50000         450.00|       1.00000         100.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0090 2602-0000212           220.000  LF   |      40.00000        8800.00|      42.00000        9240.00|      40.00000        8800.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        53,585.60|           $        55,797.50|           $        61,496.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        53,585.60|           $        55,797.50|           $        61,496.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  3 
 
     Bid Order:  005                             Contract ID:  24-0595-053                   Primary County:  CRAWFORD 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU120               |(   5  ) CA340               |(   6  ) GO020 
                                          |MURPHY HEAVY CONTRACTING COR |CARLSON, L.A. CONTRACTING, I |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 211; REPAIRS TO A 50'-0 X 30'-0 PPCB BRIDGE 
                                          |                             |                             | 
0010 2402-2723000           150.000  CY   |      50.00000        7500.00|      22.00000        3300.00|      25.00000        3750.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0020 2507-3250005           270.000  SY   |       3.00000         810.00|       4.00000        1080.00|       4.00000        1080.00 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-6800021           456.000  TON  |      50.64000       23091.84|      65.00000       29640.00|      60.00000       27360.00 
  REVETMENT, CLASS B                      |                             |                             | 
0040 2528-8445110                    LUMP |    2500.00000        2500.00|    1250.00000        1250.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00|     315.00000        9450.00 
  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0070 2602-0000020           100.000  LF   |       5.00000         500.00|      10.00000        1000.00|       6.00000         600.00 
  SILT FENCE                              |                             |                             | 
0080 2602-0000060           100.000  LF   |       2.00000         200.00|       7.00000         700.00|       3.00000         300.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0090 2602-0000212           220.000  LF   |      35.00000        7700.00|      28.50000        6270.00|      35.00000        7700.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        61,751.84|           $        62,690.00|           $        67,240.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        61,751.84|           $        62,690.00|           $        67,240.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  006  1 
 
     Bid  Order:  006                         Contract ID:  30-0093-027                 Primary County:  DICKINSON 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MCCLAIN & CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/19/11 
 
 
        Project:  BRFN-009-3(27)--39-30 
      Work Type:  PERMANENT SCOUR COUNTERMEASURES 
         County:  DICKINSON          Prj Awd Amt: $57,568.00 
          Route:  IOWA 9 
       Location:  OVER W. FORK LITTLE SIOUX RIVER 4.9 MILES W. 
                  OF IOWA. 86 BRIDGE MAINT. # 3065.4S009 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC069          MCCLAIN & CO., INC.                                                        $     57,568.00     100.00  % 
   2   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     68,985.00     119.83  % 
   3   GR100          GRAVES CONSTRUCTION CO., INC.                                              $     99,535.00     172.89  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  2 
 
     Bid Order:  006                             Contract ID:  30-0093-027                   Primary County:  DICKINSON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC069               |(   2  ) K.051               |(   3  ) GR100 
                                          |MCCLAIN & CO., INC.          |K & L LANDSCAPE & CONSTRUCTI |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0111; REPAIRS TO A 64'-0 X 28'-0 I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2402-2723000           211.000  CY   |      25.00000        5275.00|      25.00000        5275.00|      35.00000        7385.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0020 2507-0050005            12.000  EACH |      75.00000         900.00|      45.00000         540.00|      35.00000         420.00 
  EARTH SCREW ANCHOR                      |                             |                             | 
0030 2507-3250005           340.000  SY   |       3.25000        1105.00|       4.00000        1360.00|       4.00000        1360.00 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800061           150.000  TON  |      55.00000        8250.00|      60.00000        9000.00|      85.00000       12750.00 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2507-8500080           206.000  SY   |      48.00000        9888.00|      60.00000       12360.00|      95.00000       19570.00 
  FABRIC FORMED CONCRETE REVETMENT,       |                             |                             | 
  ARTICULATING BLOCK MAT, 8 INCH          |                             |                             | 
0060 2507-8501100            45.000  CY   |     295.00000       13275.00|     325.00000       14625.00|     185.00000        8325.00 
  CONCRETE GROUT FOR FABRIC FORMED        |                             |                             | 
  CONCRETE REVETMENT                      |                             |                             | 
0070 2528-8445110                    LUMP |     750.00000         750.00|    2500.00000        2500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            15.000  EACH |     315.00000        4725.00|     315.00000        4725.00|     315.00000        4725.00 
  FLAGGERS                                |                             |                             | 
0090 2533-4980005                    LUMP |    4500.00000        4500.00|   10000.00000       10000.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
0100 2602-0000020           100.000  LF   |       4.50000         450.00|       5.00000         500.00|       6.00000         600.00 
  SILT FENCE                              |                             |                             | 
0110 2602-0000060           100.000  LF   |       4.50000         450.00|       1.00000         100.00|       4.00000         400.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0120 2602-0000212           200.000  LF   |      40.00000        8000.00|      40.00000        8000.00|      30.00000        6000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        57,568.00|           $        68,985.00|           $        99,535.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        57,568.00|           $        68,985.00|           $        99,535.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  007  1 
 
     Bid  Order:  007                         Contract ID:  41-C041-105                 Primary County:  HANCOCK 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MIDWEST CONTRACTING, LLC 
Contract Period:   15 WORK DAYS      Late Start Date:  10/03/11 
 
 
        Project:  BROS-C041(105)--8J-41 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  HANCOCK            Prj Awd Amt: $117,685.00 
          Route:  290TH ST. 
       Location:  BETWEEN LADD AVENUE AND MAPLE AVENUE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI321          MIDWEST CONTRACTING, LLC                                                   $    117,685.00     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $    117,854.25     100.14  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    128,212.00     108.94  % 
   4   MO480          MOYNA, C.J. & SONS, INC.                                                   $    128,590.00     109.26  % 
   5   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    128,631.00     109.30  % 
   6   PE320          PETERSON CONTRACTORS INC.                                                  $    136,077.50     115.62  % 
   7   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    234,329.00     199.11  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 
 
     Bid Order:  007                             Contract ID:  41-C041-105                   Primary County:  HANCOCK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI321               |(   2  ) RE300               |(   3  ) MI900 
                                          |MIDWEST CONTRACTING, LLC     |REILLY CONSTRUCTION CO., INC |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR SINGLE 14' X 12' X 60' PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2710070           723.000  CY   |       4.00000        2892.00|      18.50000       13375.50|       4.00000        2892.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2104-2710020           300.000  CY   |       6.00000        1800.00|      14.25000        4275.00|       5.00000        1500.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2210-0475290            77.000  TON  |      25.00000        1925.00|      33.00000        2541.00|      25.00000        1925.00 
  MACADAM STONE BASE                      |                             |                             | 
0040 2401-6745625                    LUMP |    5500.00000        5500.00|    4500.00000        4500.00|    6000.00000        6000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           473.000  CY   |       6.00000        2838.00|       6.75000        3192.75|       5.00000        2365.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2415-2100000            60.000  LF   |    1000.00000       60000.00|     850.00000       51000.00|    1100.00000       66000.00 
  PRECAST CONCRETE BOX CULVERT, 14' X 12' |                             |                             | 
0070 2415-2200000             2.000  EACH |   16000.00000       32000.00|   15000.00000       30000.00|   15000.00000       30000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 14' X 12'                  |                             |                             | 
0080 2507-3250005           200.000  SY   |       2.00000         400.00|       2.25000         450.00|       3.00000         600.00 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800061           138.000  TON  |      35.00000        4830.00|      40.00000        5520.00|      35.00000        4830.00 
  REVETMENT, CLASS E                      |                             |                             | 
0100 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0110 2528-8445110                    LUMP |    1400.00000        1400.00|    1400.00000        1400.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |    3500.00000        3500.00|    1000.00000        1000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000020           100.000  LF   |       4.00000         400.00|       4.00000         400.00|       4.00000         400.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       117,685.00|           $       117,854.25|           $       128,212.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       117,685.00|           $       117,854.25|           $       128,212.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  3 
 
     Bid Order:  007                             Contract ID:  41-C041-105                   Primary County:  HANCOCK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) RO180               |(   6  ) PE320 
                                          |MOYNA, C.J. & SONS, INC.     |ROGNES BROS. EXCAV., INC.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR SINGLE 14' X 12' X 60' PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2710070           723.000  CY   |       6.00000        4338.00|       5.00000        3615.00|       8.50000        6145.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2104-2710020           300.000  CY   |      10.00000        3000.00|      10.00000        3000.00|       8.50000        2550.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2210-0475290            77.000  TON  |      22.00000        1694.00|      20.00000        1540.00|      31.00000        2387.00 
  MACADAM STONE BASE                      |                             |                             | 
0040 2401-6745625                    LUMP |   12000.00000       12000.00|    5000.00000        5000.00|    6750.00000        6750.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           473.000  CY   |       6.00000        2838.00|       8.00000        3784.00|      19.00000        8987.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2415-2100000            60.000  LF   |    1000.00000       60000.00|    1116.00000       66960.00|     945.00000       56700.00 
  PRECAST CONCRETE BOX CULVERT, 14' X 12' |                             |                             | 
0070 2415-2200000             2.000  EACH |   12100.00000       24200.00|   16094.00000       32188.00|   17600.00000       35200.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 14' X 12'                  |                             |                             | 
0080 2507-3250005           200.000  SY   |       5.00000        1000.00|       3.50000         700.00|       4.00000         800.00 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800061           138.000  TON  |      40.00000        5520.00|      38.00000        5244.00|      41.00000        5658.00 
  REVETMENT, CLASS E                      |                             |                             | 
0100 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0110 2528-8445110                    LUMP |    1400.00000        1400.00|    1400.00000        1400.00|    1800.00000        1800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |   12000.00000       12000.00|    4500.00000        4500.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000020           100.000  LF   |       4.00000         400.00|       5.00000         500.00|       4.00000         400.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       128,590.00|           $       128,631.00|           $       136,077.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       128,590.00|           $       128,631.00|           $       136,077.50 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  4 
 
     Bid Order:  007                             Contract ID:  41-C041-105                   Primary County:  HANCOCK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) K.051               |(      )                     |(      ) 
                                          |K & L LANDSCAPE & CONSTRUCTI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR SINGLE 14' X 12' X 60' PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2710070           723.000  CY   |      20.00000       14460.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2104-2710020           300.000  CY   |      25.00000        7500.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2210-0475290            77.000  TON  |      32.00000        2464.00|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0040 2401-6745625                    LUMP |    7500.00000        7500.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           473.000  CY   |      25.00000       11825.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2415-2100000            60.000  LF   |    1850.00000      111000.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 14' X 12' |                             |                             | 
0070 2415-2200000             2.000  EACH |   25000.00000       50000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 14' X 12'                  |                             |                             | 
0080 2507-3250005           200.000  SY   |       4.00000         800.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800061           138.000  TON  |      60.00000        8280.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0100 2518-6910000             2.000  EACH |     300.00000         600.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0110 2528-8445110                    LUMP |    4500.00000        4500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000020           100.000  LF   |       4.00000         400.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       234,329.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       234,329.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  008  1 
 
     Bid  Order:  008                         Contract ID:  47-0596-039                 Primary County:  IDA 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    WEST CENTRAL CONSTRUCTION, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/19/11 
 
 
        Project:  BRFN-059-6(39)--39-47 
      Work Type:  PERMANENT SCOUR COUNTERMEASURES 
         County:  IDA                Prj Awd Amt: $75,108.90 
          Route:  U.S. 59 
       Location:  OVER ODEBOLT CREEK 0.1 MILE S. OF IOWA. 175 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE455          WEST CENTRAL CONSTRUCTION, INC.                                            $     75,108.90     100.00  % 
   2   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     79,630.56     106.02  % 
   3   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $     85,486.60     113.81  % 
   4   CA340          L.A. CARLSON CONTRACTING, INC.                                             $     85,960.80     114.44  % 
   5   MC069          MCCLAIN & CO., INC.                                                        $     92,489.40     123.14  % 
   6   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    103,363.60     137.61  % 
   7   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    105,242.80     140.12  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 
 
     Bid Order:  008                             Contract ID:  47-0596-039                   Primary County:  IDA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE455               |(   2  ) NE140               |(   3  ) GO020 
                                          |WEST CENTRAL CONSTRUCTION, I |NELSON & ROCK CONTRACTING, I |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 311; REPAIRS TO A 150'-0 X 26'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2402-2723000           540.000  CY   |      11.00000        5940.00|      10.00000        5400.00|      17.00000        9180.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0020 2507-3250005           743.200  SY   |       3.50000        2601.20|       3.00000        2229.60|       3.75000        2787.00 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-6800061           808.800  TON  |      41.50000       33565.20|      46.70000       37770.96|      42.00000       33969.60 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2507-6875002           100.000  CY   |      29.00000        2900.00|      20.00000        2000.00|      25.00000        2500.00 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0050 2528-8445110                    LUMP |    1622.50000        1622.50|    1000.00000        1000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            50.000  EACH |     315.00000       15750.00|     315.00000       15750.00|     315.00000       15750.00 
  FLAGGERS                                |                             |                             | 
0070 2533-4980005                    LUMP |    2500.00000        2500.00|    5000.00000        5000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0080 2602-0000020           100.000  LF   |       6.60000         660.00|       2.00000         200.00|       6.00000         600.00 
  SILT FENCE                              |                             |                             | 
0090 2602-0000060           100.000  LF   |       3.30000         330.00|       2.00000         200.00|       3.00000         300.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0100 2602-0000212           240.000  LF   |      38.50000        9240.00|      42.00000       10080.00|      35.00000        8400.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        75,108.90|           $        79,630.56|           $        85,486.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        75,108.90|           $        79,630.56|           $        85,486.60 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  3 
 
     Bid Order:  008                             Contract ID:  47-0596-039                   Primary County:  IDA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CA340               |(   5  ) MC069               |(   6  ) K.051 
                                          |CARLSON, L.A. CONTRACTING, I |MCCLAIN & CO., INC.          |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 311; REPAIRS TO A 150'-0 X 26'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2402-2723000           540.000  CY   |      15.00000        8100.00|      25.00000       13500.00|      20.00000       10800.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0020 2507-3250005           743.200  SY   |       2.50000        1858.00|       3.25000        2415.40|       3.00000        2229.60 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-6800061           808.800  TON  |      49.75000       40237.80|      55.00000       44484.00|      55.00000       44484.00 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2507-6875002           100.000  CY   |      25.00000        2500.00|      15.00000        1500.00|      30.00000        3000.00 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0050 2528-8445110                    LUMP |    1475.00000        1475.00|    1500.00000        1500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            50.000  EACH |     315.00000       15750.00|     315.00000       15750.00|     315.00000       15750.00 
  FLAGGERS                                |                             |                             | 
0070 2533-4980005                    LUMP |    7500.00000        7500.00|    5000.00000        5000.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0080 2602-0000020           100.000  LF   |      10.00000        1000.00|       4.50000         450.00|      47.00000        4700.00 
  SILT FENCE                              |                             |                             | 
0090 2602-0000060           100.000  LF   |       7.00000         700.00|       4.50000         450.00|       1.00000         100.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0100 2602-0000212           240.000  LF   |      28.50000        6840.00|      31.00000        7440.00|      45.00000       10800.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        85,960.80|           $        92,489.40|           $       103,363.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        85,960.80|           $        92,489.40|           $       103,363.60 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  4 
 
     Bid Order:  008                             Contract ID:  47-0596-039                   Primary County:  IDA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GR100               |(      )                     |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 311; REPAIRS TO A 150'-0 X 26'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2402-2723000           540.000  CY   |      17.00000        9180.00|                             | 
  EXCAVATION, CLASS 23                    |                             |                             | 
0020 2507-3250005           743.200  SY   |       4.00000        2972.80|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-6800061           808.800  TON  |      50.00000       40440.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2507-6875002           100.000  CY   |      20.00000        2000.00|                             | 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0050 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            50.000  EACH |     315.00000       15750.00|                             | 
  FLAGGERS                                |                             |                             | 
0070 2533-4980005                    LUMP |   23000.00000       23000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0080 2602-0000020           100.000  LF   |       9.00000         900.00|                             | 
  SILT FENCE                              |                             |                             | 
0090 2602-0000060           100.000  LF   |       3.00000         300.00|                             | 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0100 2602-0000212           240.000  LF   |      30.00000        7200.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $       105,242.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       105,242.80|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  009  1 
 
     Bid  Order:  009                         Contract ID:  52-3715-651                 Primary County:  JOHNSON 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  WITHDRAWN FROM LETTING 
Contract Period:   60 WORK DAYS      Late Start Date:  04/16/12 
 
 
        Project:  STP-U-3715(651)--70-52 
      Work Type:  BRIDGE WIDENING 
         County:  JOHNSON 
          Route:  DUBUQUE STREET 
       Location:  IN THE CITY OF IOWA CITY, OVER THE IOWA 
                  RIVER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 
 
     Bid Order:  009                             Contract ID:  52-3715-651                   Primary County:  JOHNSON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+-----------------------------+-----------------------------+---------------------------- 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  010  1 
 
     Bid  Order:  010                         Contract ID:  54-0925-500                 Primary County:  KEOKUK 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DENCO HIGHWAY CONSTRUCTION CORP. 
Contract Period:   20 WORK DAYS      Late Start Date:  10/03/11 
 
 
        Project:  MB-092-5(500)206--77-54 
      Work Type:  BRIDGE REPAIR 
         County:  KEOKUK             Prj Awd Amt: $44,404.00 
          Route:  IOWA 92 
       Location:  OVER BRIDGE CREEK 0.1 MILE W. OF EAST JCT. 
                  IOWA 149 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     44,404.00     100.00  % 
   2   DO140          DORMARK CONSTRUCTION CO.                                                   $     48,735.00     109.75  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     56,100.00     126.34  % 
   4   CR120          CRAMER AND ASSOC., INC.                                                    $     62,450.00     140.64  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  2 
 
     Bid Order:  010                             Contract ID:  54-0925-500                   Primary County:  KEOKUK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE300               |(   2  ) DO140               |(   3  ) JA250 
                                          |DENCO HIGHWAY CONSTRUCTION C |DORMARK CONSTRUCTION CO.     |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 5405.5S092; BRIDGE DECK REPAIR ITEMS FOR A CCSB BRIDGE 
                                          |                             |                             | 
0010 2426-6772020           810.000  SF   |      38.40000       31104.00|      33.50000       27135.00|      50.00000       40500.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0020 2528-8445110                    LUMP |     200.00000         200.00|    2600.00000        2600.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            40.000  EACH |     315.00000       12600.00|     315.00000       12600.00|     315.00000       12600.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |     500.00000         500.00|    6400.00000        6400.00|    1500.00000        1500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        44,404.00|           $        48,735.00|           $        56,100.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        44,404.00|           $        48,735.00|           $        56,100.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  3 
 
     Bid Order:  010                             Contract ID:  54-0925-500                   Primary County:  KEOKUK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(      )                     |(      ) 
                                          |CRAMER AND ASSOC., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 5405.5S092; BRIDGE DECK REPAIR ITEMS FOR A CCSB BRIDGE 
                                          |                             |                             | 
0010 2426-6772020           810.000  SF   |      45.00000       36450.00|                             | 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0020 2528-8445110                    LUMP |     800.00000         800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            40.000  EACH |     315.00000       12600.00|                             | 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |   12600.00000       12600.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        62,450.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        62,450.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  011  1 
 
     Bid  Order:  011                         Contract ID:  62-0925-500                 Primary County:  MAHASKA 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DENCO HIGHWAY CONSTRUCTION CORP. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/17/11 
 
 
        Project:  MB-092-5(500)178--77-62 
      Work Type:  BRIDGE REPAIR 
         County:  MAHASKA            Prj Awd Amt: $25,881.85 
          Route:  IOWA 92 
       Location:  OVER MUCHAKINOCK CREEK 1.3 MILES W. OF IOWA 
                  163 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     25,881.85     100.00  % 
   2   DO140          DORMARK CONSTRUCTION CO.                                                   $     30,219.00     116.75  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     33,507.50     129.46  % 
   4   CR120          CRAMER AND ASSOC., INC.                                                    $     34,545.00     133.47  % 
   5   CU080          CUNNINGHAM-REIS CO.                                                        $     55,085.00     212.83  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  2 
 
     Bid Order:  011                             Contract ID:  62-0925-500                   Primary County:  MAHASKA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE300               |(   2  ) DO140               |(   3  ) JA250 
                                          |DENCO HIGHWAY CONSTRUCTION C |DORMARK CONSTRUCTION CO.     |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 6278.0S092; BRIDGE DECK REPAIR ITEMS FOR A CCSB BRIDGE 
                                          |                             |                             | 
0010 2426-6772020           421.000  SF   |      44.85000       18881.85|      39.00000       16419.00|      57.50000       24207.50 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0020 2528-8445110                    LUMP |     200.00000         200.00|    2000.00000        2000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     315.00000        6300.00|     315.00000        6300.00|     315.00000        6300.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |     500.00000         500.00|    5500.00000        5500.00|    1500.00000        1500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        25,881.85|           $        30,219.00|           $        33,507.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        25,881.85|           $        30,219.00|           $        33,507.50 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  3 
 
     Bid Order:  011                             Contract ID:  62-0925-500                   Primary County:  MAHASKA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) CU080               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 6278.0S092; BRIDGE DECK REPAIR ITEMS FOR A CCSB BRIDGE 
                                          |                             |                             | 
0010 2426-6772020           421.000  SF   |      45.00000       18945.00|      85.00000       35785.00| 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0020 2528-8445110                    LUMP |     800.00000         800.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     315.00000        6300.00|     315.00000        6300.00| 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    8500.00000        8500.00|    8000.00000        8000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        34,545.00|           $        55,085.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        34,545.00|           $        55,085.00|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  012  1 
 
     Bid  Order:  012                         Contract ID:  65-C065-081                 Primary County:  MILLS 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   COHRON, A.M. & SON, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  09/06/11 
 
 
        Project:  BHS-C065(81)--63-65 
      Work Type:  BRIDGE REHABILITATION 
         County:  MILLS              Prj Awd Amt: $189,905.97 
          Route:  GASTON AVENUE 
       Location:  OVER STREAM 0.45 MI. EAST OF 250TH ST. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO040          A.M. COHRON & SON, INC.                                                    $    189,905.97     100.00  % 
   2   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    213,362.30     112.35  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $    232,916.30     122.64  % 
   4   MC135          MCC, L.L.C.                                                                $    249,148.46     131.19  % 
   5   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    252,557.56     132.99  % 
   6   CU080          CUNNINGHAM-REIS CO.                                                        $    254,044.70     133.77  % 
   7   CH320          CHRISTENSEN BROS., INC.                                                    $    281,303.20     148.12  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  2 
 
     Bid Order:  012                             Contract ID:  65-C065-081                   Primary County:  MILLS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) MU120               |(   3  ) CR120 
                                          |COHRON, A.M. & SON, INC.     |MURPHY HEAVY CONTRACTING COR |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 42'-6 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE REHABILITATION 
                                          |                             |                             | 
0010 2102-0425070           154.800  TON  |      62.06000        9606.89|      30.00000        4644.00|      25.00000        3870.00 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070           321.000  CY   |      19.85000        6371.85|      20.00000        6420.00|      30.00000        9630.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020            50.100  TON  |      35.00000        1753.50|      75.00000        3757.50|      25.00000        1252.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450000             4.900  STA  |     225.00000        1102.50|     750.00000        3675.00|     500.00000        2450.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2301-0690180           111.000  SY   |     161.55000       17932.05|     185.00000       20535.00|     190.00000       21090.00 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0060 2301-1033080           293.400  SY   |     114.93000       33720.46|      75.00000       22005.00|      80.00000       23472.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2401-7207020            27.300  CY   |     525.00000       14332.50|     500.00000       13650.00|     700.00000       19110.00 
  REMOVAL OF CONCRETE                     |                             |                             | 
0080 2402-0425031            50.700  TON  |      35.38000        1793.77|      25.00000        1267.50|      20.00000        1014.00 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2402-2720000            30.100  CY   |      16.50000         496.65|      25.00000         752.50|      60.00000        1806.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100010            43.300  CY   |     590.00000       25547.00|     450.00000       19485.00|    1200.00000       51960.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775005         13502.000  LB   |       0.95000       12826.90|       0.90000       12151.80|       1.40000       18902.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2408-7800000           214.000  LB   |       8.23000        1761.22|      14.50000        3103.00|       9.00000        1926.00 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424124           109.000  LF   |      65.71000        7162.39|      55.00000        5995.00|      80.00000        8720.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0140 2505-4008120           195.000  LF   |       2.73000         532.35|      25.00000        4875.00|       6.00000        1170.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008300            25.000  LF   |      30.00000         750.00|      35.00000         875.00|      30.00000         750.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0160 2505-4008400             4.000  EACH |    1900.00000        7600.00|    2500.00000       10000.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     275.00000        1100.00|     350.00000        1400.00|     275.00000        1100.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             4.000  EACH |    1900.00000        7600.00|    2500.00000       10000.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  012                             Contract ID:  65-C065-081                   Primary County:  MILLS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) MU120               |(   3  ) CR120 
                                          |COHRON, A.M. & SON, INC.     |MURPHY HEAVY CONTRACTING COR |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2510-6745850           394.600  SY   |       8.25000        3255.45|      15.00000        5919.00|      15.00000        5919.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2518-6910000             3.000  EACH |      60.00000         180.00|     250.00000         750.00|      50.00000         150.00 
  SAFETY CLOSURE                          |                             |                             | 
0210 2526-8285000                    LUMP |    6082.48000        6082.48|    4000.00000        4000.00|     500.00000         500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0220 2527-9263109             0.510  STA  |    3200.00000        1632.00|    3500.00000        1785.00|    3200.00000        1632.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2528-8445110                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    1975.00000        1975.00 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2533-4980005                    LUMP |   17739.01000       17739.01|   47500.00000       47500.00|   33000.00000       33000.00 
  MOBILIZATION                            |                             |                             | 
0250 2601-2634100             0.200  ACRE |     700.00000         140.00|     700.00000         140.00|     700.00000         140.00 
  MULCHING                                |                             |                             | 
0260 2601-2636043             0.200  ACRE |    3500.00000         700.00|    3500.00000         700.00|    3500.00000         700.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2601-2640350            46.600  SQ   |      18.00000         838.80|      18.00000         838.80|      18.00000         838.80 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0280 2601-2643110             9.320  MGAL |      60.00000         559.20|      60.00000         559.20|      60.00000         559.20 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0290 2602-0000020           620.000  LF   |       2.45000        1519.00|       2.45000        1519.00|       2.45000        1519.00 
  SILT FENCE                              |                             |                             | 
0300 2602-0000030            70.000  LF   |       3.00000         210.00|       3.00000         210.00|       3.00000         210.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0000060           620.000  LF   |       3.00000        1860.00|       1.00000         620.00|       1.00000         620.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0320 2602-0000070            70.000  LF   |       5.00000         350.00|       2.00000         140.00|       2.00000         140.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0330 2602-0000090           620.000  LF   |       0.00000           0.00|       2.00000        1240.00|       2.00000        1240.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0340 2602-0000100            70.000  LF   |       5.00000         350.00|       5.00000         350.00|       5.00000         350.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       189,905.97|           $       213,362.30|           $       232,916.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       189,905.97|           $       213,362.30|           $       232,916.30 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  4 
 
     Bid Order:  012                             Contract ID:  65-C065-081                   Primary County:  MILLS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MC135               |(   5  ) GR100               |(   6  ) CU080 
                                          |MCC, L.L.C.                  |GRAVES CONSTRUCTION CO., INC |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 42'-6 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE REHABILITATION 
                                          |                             |                             | 
0010 2102-0425070           154.800  TON  |      35.20000        5448.96|      23.00000        3560.40|      35.00000        5418.00 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070           321.000  CY   |      25.00000        8025.00|      12.00000        3852.00|      25.00000        8025.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020            50.100  TON  |      41.00000        2054.10|      24.00000        1202.40|      35.00000        1753.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450000             4.900  STA  |     330.00000        1617.00|     250.00000        1225.00|     550.00000        2695.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2301-0690180           111.000  SY   |     180.00000       19980.00|     136.00000       15096.00|     250.00000       27750.00 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0060 2301-1033080           293.400  SY   |      68.00000       19951.20|      60.00000       17604.00|     115.00000       33741.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2401-7207020            27.300  CY   |    1750.00000       47775.00|    2300.00000       62790.00|     600.00000       16380.00 
  REMOVAL OF CONCRETE                     |                             |                             | 
0080 2402-0425031            50.700  TON  |      80.00000        4056.00|      20.00000        1014.00|      35.00000        1774.50 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2402-2720000            30.100  CY   |      30.00000         903.00|      20.00000         602.00|      50.00000        1505.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100010            43.300  CY   |     930.00000       40269.00|     900.00000       38970.00|     825.00000       35722.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775005         13502.000  LB   |       1.25000       16877.50|       1.28000       17282.56|       1.00000       13502.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2408-7800000           214.000  LB   |       8.00000        1712.00|       7.00000        1498.00|      20.00000        4280.00 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424124           109.000  LF   |     110.00000       11990.00|      75.00000        8175.00|      70.00000        7630.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0140 2505-4008120           195.000  LF   |       4.50000         877.50|       5.00000         975.00|      10.00000        1950.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008300            25.000  LF   |      30.00000         750.00|      30.00000         750.00|      30.00000         750.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0160 2505-4008400             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     275.00000        1100.00|     275.00000        1100.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  5 
 
     Bid Order:  012                             Contract ID:  65-C065-081                   Primary County:  MILLS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MC135               |(   5  ) GR100               |(   6  ) CU080 
                                          |MCC, L.L.C.                  |GRAVES CONSTRUCTION CO., INC |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2510-6745850           394.600  SY   |      26.00000       10259.60|       7.00000        2762.20|      15.00000        5919.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2518-6910000             3.000  EACH |     100.00000         300.00|     200.00000         600.00|     300.00000         900.00 
  SAFETY CLOSURE                          |                             |                             | 
0210 2526-8285000                    LUMP |    4200.00000        4200.00|    4500.00000        4500.00|    4000.00000        4000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0220 2527-9263109             0.510  STA  |    3300.00000        1683.00|    3200.00000        1632.00|    2500.00000        1275.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2528-8445110                    LUMP |    2500.00000        2500.00|    3850.00000        3850.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2533-4980005                    LUMP |   25000.00000       25000.00|   42000.00000       42000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0250 2601-2634100             0.200  ACRE |     700.00000         140.00|     700.00000         140.00|     700.00000         140.00 
  MULCHING                                |                             |                             | 
0260 2601-2636043             0.200  ACRE |    3675.00000         735.00|    3500.00000         700.00|    3500.00000         700.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2601-2640350            46.600  SQ   |      19.00000         885.40|      18.00000         838.80|      25.00000        1165.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0280 2601-2643110             9.320  MGAL |      60.00000         559.20|      60.00000         559.20|      60.00000         559.20 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0290 2602-0000020           620.000  LF   |       2.60000        1612.00|       2.45000        1519.00|       6.00000        3720.00 
  SILT FENCE                              |                             |                             | 
0300 2602-0000030            70.000  LF   |       3.15000         220.50|       3.00000         210.00|       6.00000         420.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0000060           620.000  LF   |       1.05000         651.00|       1.00000         620.00|       1.00000         620.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0320 2602-0000070            70.000  LF   |       2.10000         147.00|       2.00000         140.00|       1.00000          70.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0330 2602-0000090           620.000  LF   |       2.10000        1302.00|       2.00000        1240.00|       0.50000         310.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0340 2602-0000100            70.000  LF   |       5.25000         367.50|       5.00000         350.00|       1.00000          70.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       249,148.46|           $       252,557.56|           $       254,044.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       249,148.46|           $       252,557.56|           $       254,044.70 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  6 
 
     Bid Order:  012                             Contract ID:  65-C065-081                   Primary County:  MILLS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 42'-6 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE REHABILITATION 
                                          |                             |                             | 
0010 2102-0425070           154.800  TON  |      40.00000        6192.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070           321.000  CY   |      25.00000        8025.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020            50.100  TON  |      40.00000        2004.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450000             4.900  STA  |     350.00000        1715.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2301-0690180           111.000  SY   |     175.00000       19425.00|                             | 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0060 2301-1033080           293.400  SY   |     120.00000       35208.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2401-7207020            27.300  CY   |    2000.00000       54600.00|                             | 
  REMOVAL OF CONCRETE                     |                             |                             | 
0080 2402-0425031            50.700  TON  |      30.00000        1521.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2402-2720000            30.100  CY   |      30.00000         903.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100010            43.300  CY   |    1400.00000       60620.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775005         13502.000  LB   |       1.00000       13502.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2408-7800000           214.000  LB   |       7.50000        1605.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424124           109.000  LF   |      70.00000        7630.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0140 2505-4008120           195.000  LF   |       3.00000         585.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008300            25.000  LF   |      30.00000         750.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0160 2505-4008400             4.000  EACH |    1900.00000        7600.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     275.00000        1100.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             4.000  EACH |    1900.00000        7600.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  7 
 
     Bid Order:  012                             Contract ID:  65-C065-081                   Primary County:  MILLS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2510-6745850           394.600  SY   |      25.00000        9865.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2518-6910000             3.000  EACH |      50.00000         150.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0210 2526-8285000                    LUMP |    4000.00000        4000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0220 2527-9263109             0.510  STA  |    3200.00000        1632.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2533-4980005                    LUMP |   28000.00000       28000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0250 2601-2634100             0.200  ACRE |     700.00000         140.00|                             | 
  MULCHING                                |                             |                             | 
0260 2601-2636043             0.200  ACRE |    1500.00000         300.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2601-2640350            46.600  SQ   |      20.00000         932.00|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0280 2601-2643110             9.320  MGAL |      60.00000         559.20|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0290 2602-0000020           620.000  LF   |       3.00000        1860.00|                             | 
  SILT FENCE                              |                             |                             | 
0300 2602-0000030            70.000  LF   |       3.50000         245.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0000060           620.000  LF   |       0.50000         310.00|                             | 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0320 2602-0000070            70.000  LF   |       0.50000          35.00|                             | 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0330 2602-0000090           620.000  LF   |       1.00000         620.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0340 2602-0000100            70.000  LF   |       1.00000          70.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       281,303.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       281,303.20|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  013  1 
 
     Bid  Order:  013                         Contract ID:  65-C065-082                 Primary County:  MILLS 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CRAMER AND ASSOC., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/29/11 
 
 
        Project:  BHS-C065(82)--63-65 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  MILLS              Prj Awd Amt: $79,876.00 
          Route:  H12 
       Location:  OVER MUD CREEK 
                  0.8 MI. EAST OF 330TH ST. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $     79,876.00     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $     86,025.00     107.69  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $     92,696.00     116.04  % 
   4   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    107,557.50     134.65  % 
   5   WI171          WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES                              $    112,170.00     140.43  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  2 
 
     Bid Order:  013                             Contract ID:  65-C065-082                   Primary County:  MILLS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CU080               |(   3  ) CH320 
                                          |CRAMER AND ASSOC., INC.      |CUNNINGHAM-REIS CO.          |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-0 CCS BRIDGE DECK OVERLAY 
                                          |                             |                             | 
0010 2121-7425020             2.200  TON  |     250.00000         550.00|      75.00000         165.00|      80.00000         176.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2303-0000100            11.000  TON  |     260.00000        2860.00|     300.00000        3300.00|     500.00000        5500.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0030 2413-0698074           159.000  SY   |     135.00000       21465.00|     200.00000       31800.00|     260.00000       41340.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0040 2518-6910000             2.000  EACH |     150.00000         300.00|     400.00000         800.00|     125.00000         250.00 
  SAFETY CLOSURE                          |                             |                             | 
0050 2526-8285000                    LUMP |       1.00000           1.00|    1000.00000        1000.00|    1750.00000        1750.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528-8445110                    LUMP |    2500.00000        2500.00|    4000.00000        4000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   26400.00000       26400.00|   14000.00000       14000.00|    9000.00000        9000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        54,076.00|           $        55,065.00|           $        60,016.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR ALTERNATE 'AA' OPTION 1: DECK OVERLAY CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0080 2413-0698066           344.000  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR ALTERNATE 'AA' OPTION 2: DECK OVERLAY CL HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0090 2413-0698067           344.000  SY   |      75.00000       25800.00|      90.00000       30960.00|      95.00000       32680.00 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        25,800.00|           $        30,960.00|           $        32,680.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        79,876.00|           $        86,025.00|           $        92,696.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  3 
 
     Bid Order:  013                             Contract ID:  65-C065-082                   Primary County:  MILLS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) WI171               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |WILDCAT CONSTRUCTION CO., IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-0 CCS BRIDGE DECK OVERLAY 
                                          |                             |                             | 
0010 2121-7425020             2.200  TON  |     100.00000         220.00|     150.00000         330.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2303-0000100            11.000  TON  |     262.50000        2887.50|     275.00000        3025.00| 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0030 2413-0698074           159.000  SY   |     100.00000       15900.00|     285.00000       45315.00| 
  DECK REPAIR, CLASS A                    |                             |                             | 
0040 2518-6910000             2.000  EACH |     275.00000         550.00|     300.00000         600.00| 
  SAFETY CLOSURE                          |                             |                             | 
0050 2526-8285000                    LUMP |    2000.00000        2000.00|    1000.00000        1000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528-8445110                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   40000.00000       40000.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        64,557.50|           $        77,770.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR ALTERNATE 'AA' OPTION 1: DECK OVERLAY CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0080 2413-0698066           344.000  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR ALTERNATE 'AA' OPTION 2: DECK OVERLAY CL HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0090 2413-0698067           344.000  SY   |     125.00000       43000.00|     100.00000       34400.00| 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        43,000.00|           $        34,400.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       107,557.50|           $       112,170.00|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  014  1 
 
     Bid  Order:  014                         Contract ID:  65-C065-083                 Primary County:  MILLS 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   COHRON, A.M. & SON, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  09/06/11 
 
 
        Project:  BHOS-C065(83)--5N-65 
      Work Type:  BRIDGE REHABILITATION 
         County:  MILLS              Prj Awd Amt: $205,271.46 
          Route:  390TH STREET 
       Location:  OVER INDIAN CREEK 0.75 MI. SOUTH OF US HWY 34 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO040          A.M. COHRON & SON, INC.                                                    $    205,271.46     100.00  % 
   2   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    230,669.50     112.37  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $    276,182.33     134.54  % 
   4   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    292,384.84     142.43  % 
   5   CH320          CHRISTENSEN BROS., INC.                                                    $    312,661.40     152.31  % 
   6   CU080          CUNNINGHAM-REIS CO.                                                        $    319,083.24     155.44  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  2 
 
     Bid Order:  014                             Contract ID:  65-C065-083                   Primary County:  MILLS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) MU120               |(   3  ) CR120 
                                          |COHRON, A.M. & SON, INC.     |MURPHY HEAVY CONTRACTING COR |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 150'-0 X 24'-0 CONTINUOUS I-BEAM BRIDGE REHABILITATION 
                                          |                             |                             | 
0010 2102-2625000           186.000  CY   |      20.50000        3813.00|      20.00000        3720.00|      30.00000        5580.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2312-8260051            43.000  TON  |      65.90000        2833.70|      26.00000        1118.00|      25.00000        1075.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0030 2401-7207020           177.700  CY   |      61.58000       10942.77|     100.00000       17770.00|     135.00000       23989.50 
  REMOVAL OF CONCRETE                     |                             |                             | 
0040 2402-0425031            61.100  TON  |      36.00000        2199.60|      25.00000        1527.50|      25.00000        1527.50 
  GRANULAR BACKFILL                       |                             |                             | 
0050 2402-2720000            62.500  CY   |      16.25000        1015.63|      25.00000        1562.50|      25.00000        1562.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100010           135.400  CY   |     498.70000       67523.98|     450.00000       60930.00|     900.00000      121860.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775005         57324.000  LB   |       0.98000       56177.52|       0.75000       42993.00|       0.75000       42993.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2408-7800000           943.000  LB   |      11.61000       10948.23|      16.50000       15559.50|      15.00000       14145.00 
  STRUCTURAL STEEL                        |                             |                             | 
0090 2414-6424124           335.500  LF   |      48.50000       16271.75|      50.00000       16775.00|      49.15000       16489.83 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0100 2505-4008400             2.000  EACH |    2000.00000        4000.00|    2500.00000        5000.00|    2000.00000        4000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021010             2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0120 2505-4021700             2.000  EACH |    2000.00000        4000.00|    2500.00000        5000.00|    2000.00000        4000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2518-6910000             2.000  EACH |     125.00000         250.00|     200.00000         400.00|     125.00000         250.00 
  SAFETY CLOSURE                          |                             |                             | 
0140 2526-8285000                    LUMP |    3500.00000        3500.00|    4500.00000        4500.00|     500.00000         500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0150 2528-8445110                    LUMP |    1700.00000        1700.00|    2000.00000        2000.00|    1700.00000        1700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   17085.28000       17085.28|   49000.00000       49000.00|   33500.00000       33500.00 
  MOBILIZATION                            |                             |                             | 
0170 2601-2634100             0.100  ACRE |     700.00000          70.00|     700.00000          70.00|     700.00000          70.00 
  MULCHING                                |                             |                             | 
0180 2601-2636043             0.100  ACRE |    6000.00000         600.00|    9000.00000         900.00|    6000.00000         600.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  3 
 
     Bid Order:  014                             Contract ID:  65-C065-083                   Primary County:  MILLS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) MU120               |(   3  ) CR120 
                                          |COHRON, A.M. & SON, INC.     |MURPHY HEAVY CONTRACTING COR |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000020           320.000  LF   |       2.75000         880.00|       3.50000        1120.00|       2.75000         880.00 
  SILT FENCE                              |                             |                             | 
0200 2602-0000060           320.000  LF   |       1.00000         320.00|       0.40000         128.00|       1.00000         320.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0210 2602-0000090           320.000  LF   |       2.00000         640.00|       0.30000          96.00|       2.00000         640.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       205,271.46|           $       230,669.50|           $       276,182.33 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       205,271.46|           $       230,669.50|           $       276,182.33 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  4 
 
     Bid Order:  014                             Contract ID:  65-C065-083                   Primary County:  MILLS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(   5  ) CH320               |(   6  ) CU080 
                                          |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 150'-0 X 24'-0 CONTINUOUS I-BEAM BRIDGE REHABILITATION 
                                          |                             |                             | 
0010 2102-2625000           186.000  CY   |      15.00000        2790.00|      25.00000        4650.00|      24.00000        4464.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2312-8260051            43.000  TON  |      24.00000        1032.00|      35.00000        1505.00|      30.00000        1290.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0030 2401-7207020           177.700  CY   |     300.00000       53310.00|     400.00000       71080.00|     275.00000       48867.50 
  REMOVAL OF CONCRETE                     |                             |                             | 
0040 2402-0425031            61.100  TON  |      25.00000        1527.50|      35.00000        2138.50|      30.00000        1833.00 
  GRANULAR BACKFILL                       |                             |                             | 
0050 2402-2720000            62.500  CY   |      30.00000        1875.00|      25.00000        1562.50|      40.00000        2500.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100010           135.400  CY   |     685.00000       92749.00|     750.00000      101550.00|     850.00000      115090.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775005         57324.000  LB   |       0.91000       52164.84|       0.85000       48725.40|       0.76000       43566.24 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2408-7800000           943.000  LB   |      18.00000       16974.00|      12.50000       11787.50|      10.00000        9430.00 
  STRUCTURAL STEEL                        |                             |                             | 
0090 2414-6424124           335.500  LF   |      55.00000       18452.50|      55.00000       18452.50|      55.00000       18452.50 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0100 2505-4008400             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    2200.00000        4400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021010             2.000  EACH |     250.00000         500.00|     250.00000         500.00|     300.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0120 2505-4021700             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    2200.00000        4400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2518-6910000             2.000  EACH |     250.00000         500.00|     250.00000         500.00|     400.00000         800.00 
  SAFETY CLOSURE                          |                             |                             | 
0140 2526-8285000                    LUMP |    4200.00000        4200.00|    4000.00000        4000.00|    3000.00000        3000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0150 2528-8445110                    LUMP |    3800.00000        3800.00|    1700.00000        1700.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   32000.00000       32000.00|   34000.00000       34000.00|   56000.00000       56000.00 
  MOBILIZATION                            |                             |                             | 
0170 2601-2634100             0.100  ACRE |     700.00000          70.00|     700.00000          70.00|     700.00000          70.00 
  MULCHING                                |                             |                             | 
0180 2601-2636043             0.100  ACRE |    6000.00000         600.00|    6000.00000         600.00|    3000.00000         300.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  5 
 
     Bid Order:  014                             Contract ID:  65-C065-083                   Primary County:  MILLS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(   5  ) CH320               |(   6  ) CU080 
                                          |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000020           320.000  LF   |       2.75000         880.00|       2.75000         880.00|       3.75000        1200.00 
  SILT FENCE                              |                             |                             | 
0200 2602-0000060           320.000  LF   |       1.00000         320.00|       1.00000         320.00|       0.50000         160.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0210 2602-0000090           320.000  LF   |       2.00000         640.00|       2.00000         640.00|       0.50000         160.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       292,384.84|           $       312,661.40|           $       319,083.24 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       292,384.84|           $       312,661.40|           $       319,083.24 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  015  1 
 
     Bid  Order:  015                         Contract ID:  65-C065-085                 Primary County:  MILLS 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MURPHY HEAVY CONTRACTING CORP. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/08/11 
 
 
        Project:  BHS-C065(85)--63-65 
      Work Type:  BRIDGE REHABILITATION 
         County:  MILLS              Prj Awd Amt: $365,942.30 
          Route:  310TH STREET 
       Location:  OVER SILVER CREEK 0.62 MI. NORTH OF NOYES 
                  AVENUE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    365,942.30     100.00  % 
   2   CO040          A.M. COHRON & SON, INC.                                                    $    410,233.29     112.10  % 
   3   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    483,045.60     132.00  % 
   4   CR120          CRAMER AND ASSOC., INC.                                                    $    490,796.48     134.11  % 
   5   CH320          CHRISTENSEN BROS., INC.                                                    $    598,664.35     163.59  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  2 
 
     Bid Order:  015                             Contract ID:  65-C065-085                   Primary County:  MILLS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU120               |(   2  ) CO040               |(   3  ) GR100 
                                          |MURPHY HEAVY CONTRACTING COR |COHRON, A.M. & SON, INC.     |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 252'-0 X 28'-0 3 SPAN STEEL BRIDGE REHABILITATION 
                                          |                             |                             | 
0010 2102-0425070           179.400  TON  |      25.00000        4485.00|      35.81000        6424.31|      26.00000        4664.40 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070           488.000  CY   |      15.00000        7320.00|      12.06000        5885.28|      15.00000        7320.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020            46.400  TON  |      75.00000        3480.00|      30.87000        1432.37|      26.00000        1206.40 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450000             4.200  STA  |     500.00000        2100.00|     207.45000         871.29|     300.00000        1260.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2301-0690180           161.800  SY   |     150.00000       24270.00|     143.48000       23215.06|     145.00000       23461.00 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0060 2301-1033080           293.400  SY   |      95.00000       27873.00|     111.89000       32828.53|      63.00000       18484.20 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2401-6745635                    LUMP |      25.00000          25.00|    2659.67000        2659.67|    1000.00000        1000.00 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 
0080 2401-7207020           218.500  CY   |     100.00000       21850.00|      72.88000       15924.28|     425.00000       92862.50 
  REMOVAL OF CONCRETE                     |                             |                             | 
0090 2402-0425031           122.000  TON  |      50.00000        6100.00|      37.50000        4575.00|      26.00000        3172.00 
  GRANULAR BACKFILL                       |                             |                             | 
0100 2402-2720000           101.200  CY   |      25.00000        2530.00|      15.50000        1568.60|      30.00000        3036.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0110 2403-0100010           237.800  CY   |     450.00000      107010.00|     520.00000      123656.00|     520.00000      123656.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0120 2404-7775005         84998.000  LB   |       0.75000       63748.50|       1.05000       89247.90|       0.85000       72248.30 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0130 2408-7800000          1080.000  LB   |      10.00000       10800.00|       6.82000        7365.60|       5.00000        5400.00 
  STRUCTURAL STEEL                        |                             |                             | 
0140 2414-6424124           543.400  LF   |      55.00000       29887.00|      49.50000       26898.30|      55.00000       29887.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0150 2505-4008120           242.600  LF   |       5.00000        1213.00|       4.44000        1077.14|       5.00000        1213.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0160 2505-4008400             4.000  EACH |    1800.00000        7200.00|    1700.00000        6800.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     250.00000        1000.00|     200.00000         800.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             3.000  EACH |    1850.00000        5550.00|    1800.00000        5400.00|    1800.00000        5400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  3 
 
     Bid Order:  015                             Contract ID:  65-C065-085                   Primary County:  MILLS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU120               |(   2  ) CO040               |(   3  ) GR100 
                                          |MURPHY HEAVY CONTRACTING COR |COHRON, A.M. & SON, INC.     |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2505-4021701             1.000  EACH |    1800.00000        1800.00|    1700.00000        1700.00|    1700.00000        1700.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0200 2510-6745850           463.300  SY   |       5.00000        2316.50|      12.50000        5791.25|       6.00000        2779.80 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     300.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0220 2526-8285000                    LUMP |    4600.00000        4600.00|    4500.00000        4500.00|    4375.00000        4375.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109             5.340  STA  |     195.00000        1041.30|     300.00000        1602.00|     300.00000        1602.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    1750.00000        1750.00|    2250.00000        2250.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   20000.00000       20000.00|   33342.71000       33342.71|   62000.00000       62000.00 
  MOBILIZATION                            |                             |                             | 
0260 2601-2634100             0.200  ACRE |     700.00000         140.00|     700.00000         140.00|     700.00000         140.00 
  MULCHING                                |                             |                             | 
0270 2601-2636043             0.200  ACRE |    3000.00000         600.00|    3000.00000         600.00|    3000.00000         600.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0280 2601-2640350            24.000  SQ   |      20.00000         480.00|      20.00000         480.00|      20.00000         480.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0290 2601-2643110             4.800  MGAL |      60.00000         288.00|      60.00000         288.00|      60.00000         288.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0300 2602-0000020           260.000  LF   |       2.75000         715.00|       2.75000         715.00|       2.75000         715.00 
  SILT FENCE                              |                             |                             | 
0310 2602-0000030           150.000  LF   |       3.00000         450.00|       3.00000         450.00|       3.00000         450.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0320 2602-0000060           260.000  LF   |      15.00000        3900.00|       1.25000         325.00|       1.25000         325.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0330 2602-0000070           150.000  LF   |       2.00000         300.00|       2.00000         300.00|       2.00000         300.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0340 2602-0000090           260.000  LF   |       2.00000         520.00|       2.00000         520.00|       2.00000         520.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0350 2602-0000100           150.000  LF   |       2.00000         300.00|       2.00000         300.00|       2.00000         300.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       365,942.30|           $       410,233.29|           $       483,045.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       365,942.30|           $       410,233.29|           $       483,045.60 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  4 
 
     Bid Order:  015                             Contract ID:  65-C065-085                   Primary County:  MILLS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) CH320               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 252'-0 X 28'-0 3 SPAN STEEL BRIDGE REHABILITATION 
                                          |                             |                             | 
0010 2102-0425070           179.400  TON  |      25.00000        4485.00|      30.00000        5382.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070           488.000  CY   |      30.00000       14640.00|      22.50000       10980.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020            46.400  TON  |      25.00000        1160.00|      30.00000        1392.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450000             4.200  STA  |     500.00000        2100.00|     350.00000        1470.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2301-0690180           161.800  SY   |     170.00000       27506.00|     150.00000       24270.00| 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0060 2301-1033080           293.400  SY   |      80.00000       23472.00|     115.00000       33741.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2401-6745635                    LUMP |    6000.00000        6000.00|   10000.00000       10000.00| 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 
0080 2401-7207020           218.500  CY   |     250.00000       54625.00|     400.00000       87400.00| 
  REMOVAL OF CONCRETE                     |                             |                             | 
0090 2402-0425031           122.000  TON  |      25.00000        3050.00|      30.00000        3660.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0100 2402-2720000           101.200  CY   |      25.00000        2530.00|      25.00000        2530.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0110 2403-0100010           237.800  CY   |     700.00000      166460.00|     850.00000      202130.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0120 2404-7775005         84998.000  LB   |       0.73000       62048.54|       0.90000       76498.20| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0130 2408-7800000          1080.000  LB   |       8.00000        8640.00|       5.00000        5400.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0140 2414-6424124           543.400  LF   |      49.10000       26680.94|      70.00000       38038.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0150 2505-4008120           242.600  LF   |       5.00000        1213.00|       4.00000         970.40| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0160 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             3.000  EACH |    1800.00000        5400.00|    1800.00000        5400.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  5 
 
     Bid Order:  015                             Contract ID:  65-C065-085                   Primary County:  MILLS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) CH320               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2505-4021701             1.000  EACH |    1700.00000        1700.00|    1700.00000        1700.00| 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0200 2510-6745850           463.300  SY   |      20.00000        9266.00|      17.50000        8107.75| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             2.000  EACH |     125.00000         250.00|     150.00000         300.00| 
  SAFETY CLOSURE                          |                             |                             | 
0220 2526-8285000                    LUMP |     500.00000         500.00|    4000.00000        4000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109             5.340  STA  |     300.00000        1602.00|     300.00000        1602.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    1750.00000        1750.00|    1975.00000        1975.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   54000.00000       54000.00|   60000.00000       60000.00| 
  MOBILIZATION                            |                             |                             | 
0260 2601-2634100             0.200  ACRE |     700.00000         140.00|     700.00000         140.00| 
  MULCHING                                |                             |                             | 
0270 2601-2636043             0.200  ACRE |    3000.00000         600.00|    3000.00000         600.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0280 2601-2640350            24.000  SQ   |      20.00000         480.00|      20.00000         480.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0290 2601-2643110             4.800  MGAL |      60.00000         288.00|      60.00000         288.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0300 2602-0000020           260.000  LF   |       2.75000         715.00|       2.75000         715.00| 
  SILT FENCE                              |                             |                             | 
0310 2602-0000030           150.000  LF   |       3.00000         450.00|       3.00000         450.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0320 2602-0000060           260.000  LF   |       1.25000         325.00|       1.25000         325.00| 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0330 2602-0000070           150.000  LF   |       2.00000         300.00|       2.00000         300.00| 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0340 2602-0000090           260.000  LF   |       2.00000         520.00|       2.00000         520.00| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0350 2602-0000100           150.000  LF   |       2.00000         300.00|       2.00000         300.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       490,796.48|           $       598,664.35|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       490,796.48|           $       598,664.35|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  016  1 
 
     Bid  Order:  016                         Contract ID:  67-1751-045                 Primary County:  MONONA 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NELSON & ROCK CONTRACTING, INC 
Contract Period:   15 WORK DAYS      Late Start Date:  10/03/11 
 
 
        Project:  BRFN-175-1(45)--39-67 
      Work Type:  PERMANENT SCOUR COUNTERMEASURES 
         County:  MONONA             Prj Awd Amt: $46,730.00 
          Route:  IOWA 175 
       Location:  OVER BLUE LAKE CREEK 3.3 MILES E. OF 
                  NEBRASKA STATE LINE     BRIDGE MAINT. NO. 
                  6703.3S175 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     46,730.00     100.00  % 
   2   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     53,603.00     114.70  % 
   3   MC069          MCCLAIN & CO., INC.                                                        $     56,112.25     120.07  % 
   4   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    189,100.00     404.66  % 
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     Bid Order:  016                             Contract ID:  67-1751-045                   Primary County:  MONONA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) K.051               |(   3  ) MC069 
                                          |NELSON & ROCK CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTI |MCCLAIN & CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 611; REPAIRS TO A 28'0 X 30'-0 CONCRETE SLAB BRIDGE                          BRIDGE MAINT. NO. 6703.3S175 
                                          |                             |                             | 
0010 2104-2710020            75.000  CY   |      30.00000        2250.00|      20.00000        1500.00|      35.00000        2625.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2507-0050005            18.000  EACH |      40.00000         720.00|      45.00000         810.00|     125.00000        2250.00 
  EARTH SCREW ANCHOR                      |                             |                             | 
0030 2507-3250005           345.000  SY   |       3.00000        1035.00|       3.00000        1035.00|       3.25000        1121.25 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-8029000            36.000  TON  |      50.00000        1800.00|      45.00000        1620.00|     100.00000        3600.00 
  EROSION STONE                           |                             |                             | 
0050 2507-8500060           279.000  SY   |      30.00000        8370.00|      52.00000       14508.00|      48.00000       13392.00 
  FABRIC FORMED CONCRETE REVETMENT,       |                             |                             | 
  ARTICULATING BLOCK MAT, 6 INCH          |                             |                             | 
0060 2507-8501100            50.200  CY   |     250.00000       12550.00|     275.00000       13805.00|     295.00000       14809.00 
  CONCRETE GROUT FOR FABRIC FORMED        |                             |                             | 
  CONCRETE REVETMENT                      |                             |                             | 
0070 2528-8445110                    LUMP |    1000.00000        1000.00|    1200.00000        1200.00|     750.00000         750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            15.000  EACH |     315.00000        4725.00|     315.00000        4725.00|     315.00000        4725.00 
  FLAGGERS                                |                             |                             | 
0090 2533-4980005                    LUMP |    5000.00000        5000.00|    5500.00000        5500.00|    4500.00000        4500.00 
  MOBILIZATION                            |                             |                             | 
0100 2602-0000020           100.000  LF   |       2.00000         200.00|       4.00000         400.00|       4.50000         450.00 
  SILT FENCE                              |                             |                             | 
0110 2602-0000060           100.000  LF   |       2.00000         200.00|       1.00000         100.00|       4.50000         450.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0120 2602-0000212           240.000  LF   |      37.00000        8880.00|      35.00000        8400.00|      31.00000        7440.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        46,730.00|           $        53,603.00|           $        56,112.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        46,730.00|           $        53,603.00|           $        56,112.25 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  016                             Contract ID:  67-1751-045                   Primary County:  MONONA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU120               |(      )                     |(      ) 
                                          |MURPHY HEAVY CONTRACTING COR |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 611; REPAIRS TO A 28'0 X 30'-0 CONCRETE SLAB BRIDGE                          BRIDGE MAINT. NO. 6703.3S175 
                                          |                             |                             | 
0010 2104-2710020            75.000  CY   |     250.00000       18750.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2507-0050005            18.000  EACH |     500.00000        9000.00|                             | 
  EARTH SCREW ANCHOR                      |                             |                             | 
0030 2507-3250005           345.000  SY   |      10.00000        3450.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-8029000            36.000  TON  |     100.00000        3600.00|                             | 
  EROSION STONE                           |                             |                             | 
0050 2507-8500060           279.000  SY   |     125.00000       34875.00|                             | 
  FABRIC FORMED CONCRETE REVETMENT,       |                             |                             | 
  ARTICULATING BLOCK MAT, 6 INCH          |                             |                             | 
0060 2507-8501100            50.200  CY   |    1000.00000       50200.00|                             | 
  CONCRETE GROUT FOR FABRIC FORMED        |                             |                             | 
  CONCRETE REVETMENT                      |                             |                             | 
0070 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            15.000  EACH |     315.00000        4725.00|                             | 
  FLAGGERS                                |                             |                             | 
0090 2533-4980005                    LUMP |   35000.00000       35000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0100 2602-0000020           100.000  LF   |      15.00000        1500.00|                             | 
  SILT FENCE                              |                             |                             | 
0110 2602-0000060           100.000  LF   |       5.00000         500.00|                             | 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0120 2602-0000212           240.000  LF   |     100.00000       24000.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $       189,100.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       189,100.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  017  1 
 
     Bid  Order:  017                         Contract ID:  70-C070-054                 Primary County:  MUSCATINE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MUSCATINE BRIDGE CO., INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  FM-C070(54)--55-70 
      Work Type:  RCB CULVERT EXTENSION - TWIN BOX 
         County:  MUSCATINE          Prj Awd Amt: $1,196,115.27 
          Route:  Y14 
       Location:  US 61 TO CEDAR COUNTY LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MU181          MUSCATINE BRIDGE CO., INC.                                                 $  1,196,115.27     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  1,293,789.50     108.16  % 
   3   WI240          WINFIELD CONTRACTORS INC.                                                  $  1,395,902.63     116.70  % 
   4   GU100          GUS CONSTRUCTION CO., INC.                                                 $  1,486,322.51     124.26  % 
   5   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $  1,727,387.13     144.41  % 
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     Bid Order:  017                             Contract ID:  70-C070-054                   Primary County:  MUSCATINE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU181               |(   2  ) IO081               |(   3  ) WI240 
                                          |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  |WINFIELD CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR EXTENDING 6 EXISTING REINFORCED CONCRETE BOX CULVERTS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |   25000.00000        5000.00|   26276.75000        5255.35|   25000.00000        5000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2625000         11722.000  CY   |       8.75000      102567.50|       9.20000      107842.40|       8.75000      102567.50 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          4453.000  CY   |       8.75000       38963.75|       9.20000       40967.60|       8.75000       38963.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-4560000             7.500  STA  |     150.00000        1125.00|     157.66000        1182.45|     150.00000        1125.00 
  LOCATING TILE LINES                     |                             |                             | 
0050 2105-8425015            68.000  CY   |      19.00000        1292.00|      19.97000        1357.96|      19.00000        1292.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0425020           196.000  CY   |      28.00000        5488.00|      29.43000        5768.28|      28.00000        5488.00 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0070 2113-0001100           323.500  SY   |       5.00000        1617.50|       5.26000        1701.61|       5.00000        1617.50 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0080 2121-7425020           825.000  TON  |      17.00000       14025.00|      17.87000       14742.75|      17.00000       14025.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0090 2303-9091010             2.000  EACH |     850.00000        1700.00|     525.54000        1051.08|    1500.00000        3000.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0100 2312-8260051            60.000  TON  |      17.00000        1020.00|      17.87000        1072.20|      17.00000        1020.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0110 2315-8275025            60.000  TON  |      17.00000        1020.00|      17.87000        1072.20|      17.00000        1020.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0120 2401-6745650                    LUMP |   68600.00000       68600.00|   45000.00000       45000.00|   60000.00000       60000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0130 2401-6750001                    LUMP |    2500.00000        2500.00|   15000.00000       15000.00|   25000.00000       25000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0140 2402-2720000          2050.000  CY   |      18.00000       36900.00|      18.00000       36900.00|      20.00000       41000.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0150 2402-2720100           330.000  CY   |       8.00000        2640.00|       8.41000        2775.30|       8.00000        2640.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0160 2403-0100020           601.700  CY   |     404.00000      243086.80|     420.00000      252714.00|     500.00000      300850.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0170 2404-7775000         84856.400  LB   |       0.95000       80613.58|       1.25000      106070.50|       2.20000      186684.08 
  REINFORCING STEEL                       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  017                             Contract ID:  70-C070-054                   Primary County:  MUSCATINE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU181               |(   2  ) IO081               |(   3  ) WI240 
                                          |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  |WINFIELD CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-0100036             2.000  EACH |    1050.00000        2100.00|    1103.63000        2207.26|    1050.00000        2100.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0190 2416-0101036            12.000  EACH |     600.00000        7200.00|     630.64000        7567.68|     600.00000        7200.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0200 2416-0102088             2.000  EACH |    2800.00000        5600.00|    2943.00000        5886.00|    2800.00000        5600.00 
  APRONS, CONCRETE ARCH, 88 IN. X 54 IN.  |                             |                             | 
0210 2416-1180024            66.000  LF   |      49.00000        3234.00|      51.50000        3399.00|      49.00000        3234.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180030            60.000  LF   |      60.00000        3600.00|      63.06000        3783.60|      60.00000        3600.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180036            58.000  LF   |      74.00000        4292.00|      77.78000        4511.24|      74.00000        4292.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1202088            56.000  LF   |     275.00000       15400.00|     289.04000       16186.24|     275.00000       15400.00 
  CULVERT, 3000D CONCRETE ARCH ROADWAY    |                             |                             | 
  PIPE, 88 IN. X 54 IN.                   |                             |                             | 
0250 2416-1541036             8.000  LF   |      95.00000         760.00|      99.85000         798.80|      95.00000         760.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0260 2417-0225018             2.000  EACH |     230.00000         460.00|     241.75000         483.50|     230.00000         460.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0270 2417-0330018             1.000  EACH |     375.00000         375.00|     394.15000         394.15|     375.00000         375.00 
  APRONS, SAFETY SLOPE, 18 IN. DIA.       |                             |                             | 
0280 2417-0330024             2.000  EACH |     540.00000        1080.00|     567.58000        1135.16|     540.00000        1080.00 
  APRONS, SAFETY SLOPE, 24 IN. DIA.       |                             |                             | 
0290 2417-1040018           116.000  LF   |      26.00000        3016.00|      27.33000        3170.28|      26.00000        3016.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0300 2417-1040024            58.000  LF   |      31.00000        1798.00|      32.58000        1889.64|      31.00000        1798.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0310 2499-4000036           830.000  LF   |      42.00000       34860.00|      44.14000       36636.20|      42.00000       34860.00 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 
  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
0320 2499-4000136            62.000  LF   |      97.00000        6014.00|     101.95000        6320.90|      97.00000        6014.00 
  SLIPLINING EXISTING CULVERTS, GREATER   |                             |                             | 
  THAN 36 IN. DIA. OR HEIGHT              |                             |                             | 
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     Bid Order:  017                             Contract ID:  70-C070-054                   Primary County:  MUSCATINE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU181               |(   2  ) IO081               |(   3  ) WI240 
                                          |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  |WINFIELD CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2502-8212034         42510.000  LF   |       4.72000      200647.20|       4.96000      210849.60|       4.50000      191295.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0340 2502-8213112           118.000  LF   |      31.00000        3658.00|      32.58000        3844.44|      31.00000        3658.00 
  SUBDRAIN, PVC, STANDARD, NON-PERFORATED |                             |                             | 
  12 IN.                                  |                             |                             | 
0350 2502-8220196           142.000  EACH |     150.00000       21300.00|     157.66000       22387.72|     200.00000       28400.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0360 2502-8220197            11.000  EACH |     600.00000        6600.00|    1250.00000       13750.00|    2000.00000       22000.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0370 2502-8221012             1.000  EACH |     975.00000         975.00|    1024.79000        1024.79|     975.00000         975.00 
  SUBDRAIN RISER, 12 IN., AS PER PLAN     |                             |                             | 
0380 2503-0122012            80.000  LF   |     130.00000       10400.00|     136.64000       10931.20|     130.00000       10400.00 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 12 IN.   |                             |                             | 
0390 2506-4984000           222.500  CY   |     125.00000       27812.50|     131.38000       29232.05|     125.00000       27812.50 
  FLOWABLE MORTAR                         |                             |                             | 
0400 2507-3250005          1703.400  SY   |       4.00000        6813.60|       4.20000        7154.28|       4.00000        6813.60 
  ENGINEERING FABRIC                      |                             |                             | 
0410 2507-6800061          1592.000  TON  |      38.00000       60496.00|      39.94000       63584.48|      38.00000       60496.00 
  REVETMENT, CLASS E                      |                             |                             | 
0420 2518-6910000            20.000  EACH |     120.00000        2400.00|     126.13000        2522.60|     120.00000        2400.00 
  SAFETY CLOSURE                          |                             |                             | 
0430 2519-2000020            70.000  LF   |      10.00000         700.00|      10.51000         735.70|      10.00000         700.00 
  FENCE, CHANNEL CROSSING, TYPE B         |                             |                             | 
0440 2519-3280000           400.000  LF   |       6.00000        2400.00|       6.31000        2524.00|       6.00000        2400.00 
  FENCE, FIELD                            |                             |                             | 
0450 2519-3300400            22.000  EACH |     140.00000        3080.00|     147.15000        3237.30|     140.00000        3080.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0460 2527-9263109           141.250  STA  |      28.00000        3955.00|      29.43000        4156.99|      28.00000        3955.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0470 2528-8445110                    LUMP |    6500.00000        6500.00|    7094.72000        7094.72|    6500.00000        6500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0480 2528-8445113            20.000  EACH |     315.00000        6300.00|     315.00000        6300.00|     315.00000        6300.00 
  FLAGGERS                                |                             |                             | 
0490 2529-5070110           254.300  SY   |     104.35000       26536.21|     109.68000       27891.62|     109.00000       27718.70 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0500 2529-5070120             8.000  EACH |     100.00000         800.00|     105.11000         840.88|      32.00000         256.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
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     Bid Order:  017                             Contract ID:  70-C070-054                   Primary County:  MUSCATINE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU181               |(   2  ) IO081               |(   3  ) WI240 
                                          |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  |WINFIELD CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2529-8174010           323.500  SY   |       8.75000        2830.63|      12.61000        4079.34|      12.00000        3882.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0520 2533-4980005                    LUMP |   84600.00000       84600.00|  100000.00000      100000.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 
0530 2599-9999020           429.000  TON  |      20.00000        8580.00|      45.82000       19656.78|      30.00000       12870.00 
  ('TONS' ITEM) COMPACTED GRANULAR        |                             |                             | 
  MATERIAL                                |                             |                             | 
0540 2601-2634100             6.680  ACRE |     700.00000        4676.00|     700.00000        4676.00|     700.00000        4676.00 
  MULCHING                                |                             |                             | 
0550 2601-2636043             6.380  ACRE |     500.00000        3190.00|    1030.05000        6571.72|     600.00000        3828.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0560 2601-2636044             0.300  ACRE |    1200.00000         360.00|    1839.37000         551.81|    1200.00000         360.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0570 2602-0000020           610.000  LF   |       1.70000        1037.00|       2.89000        1762.90|       2.50000        1525.00 
  SILT FENCE                              |                             |                             | 
0580 2602-0000030           325.000  LF   |       1.80000         585.00|       4.99000        1621.75|       3.00000         975.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0590 2602-0000090           610.000  LF   |       1.00000         610.00|       2.10000        1281.00|       7.00000        4270.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0600 2602-0000100           325.000  LF   |       1.00000         325.00|       2.10000         682.50|       7.00000        2275.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     1,196,115.27|           $     1,293,789.50|           $     1,395,902.63 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,196,115.27|           $     1,293,789.50|           $     1,395,902.63 
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     Bid Order:  017                             Contract ID:  70-C070-054                   Primary County:  MUSCATINE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(   5  ) TS020               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR EXTENDING 6 EXISTING REINFORCED CONCRETE BOX CULVERTS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |   27000.00000        5400.00|   21175.00000        4235.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2625000         11722.000  CY   |      10.00000      117220.00|       7.65000       89673.30| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          4453.000  CY   |       9.50000       42303.50|       6.90000       30725.70| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-4560000             7.500  STA  |     165.00000        1237.50|     488.40000        3663.00| 
  LOCATING TILE LINES                     |                             |                             | 
0050 2105-8425015            68.000  CY   |      20.00000        1360.00|      11.80000         802.40| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0425020           196.000  CY   |      29.00000        5684.00|      43.80000        8584.80| 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0070 2113-0001100           323.500  SY   |       5.50000        1779.25|       3.65000        1180.78| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0080 2121-7425020           825.000  TON  |      19.00000       15675.00|      21.90000       18067.50| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0090 2303-9091010             2.000  EACH |     500.00000        1000.00|     550.00000        1100.00| 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0100 2312-8260051            60.000  TON  |      19.00000        1140.00|      35.95000        2157.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0110 2315-8275025            60.000  TON  |      19.00000        1140.00|      35.95000        2157.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0120 2401-6745650                    LUMP |   50000.00000       50000.00|   62832.00000       62832.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0130 2401-6750001                    LUMP |   15000.00000       15000.00|    1749.00000        1749.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0140 2402-2720000          2050.000  CY   |      10.00000       20500.00|      13.65000       27982.50| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0150 2402-2720100           330.000  CY   |       9.00000        2970.00|      13.65000        4504.50| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0160 2403-0100020           601.700  CY   |     635.00000      382079.50|    1020.45000      614004.77| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0170 2404-7775000         84856.400  LB   |       1.40000      118798.96|       1.25000      106070.50| 
  REINFORCING STEEL                       |                             |                             | 
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     Bid Order:  017                             Contract ID:  70-C070-054                   Primary County:  MUSCATINE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(   5  ) TS020               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-0100036             2.000  EACH |    1100.00000        2200.00|    2038.20000        4076.40| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0190 2416-0101036            12.000  EACH |     700.00000        8400.00|     866.20000       10394.40| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0200 2416-0102088             2.000  EACH |    3000.00000        6000.00|    4628.80000        9257.60| 
  APRONS, CONCRETE ARCH, 88 IN. X 54 IN.  |                             |                             | 
0210 2416-1180024            66.000  LF   |      55.00000        3630.00|      67.25000        4438.50| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180030            60.000  LF   |      70.00000        4200.00|      81.20000        4872.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180036            58.000  LF   |      85.00000        4930.00|     102.50000        5945.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1202088            56.000  LF   |     300.00000       16800.00|     418.10000       23413.60| 
  CULVERT, 3000D CONCRETE ARCH ROADWAY    |                             |                             | 
  PIPE, 88 IN. X 54 IN.                   |                             |                             | 
0250 2416-1541036             8.000  LF   |     105.00000         840.00|      67.45000         539.60| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0260 2417-0225018             2.000  EACH |     250.00000         500.00|     186.85000         373.70| 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0270 2417-0330018             1.000  EACH |     400.00000         400.00|     453.75000         453.75| 
  APRONS, SAFETY SLOPE, 18 IN. DIA.       |                             |                             | 
0280 2417-0330024             2.000  EACH |     600.00000        1200.00|     635.45000        1270.90| 
  APRONS, SAFETY SLOPE, 24 IN. DIA.       |                             |                             | 
0290 2417-1040018           116.000  LF   |      28.00000        3248.00|      34.60000        4013.60| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0300 2417-1040024            58.000  LF   |      33.00000        1914.00|      43.10000        2499.80| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0310 2499-4000036           830.000  LF   |      45.00000       37350.00|     141.55000      117486.50| 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 
  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
0320 2499-4000136            62.000  LF   |     107.00000        6634.00|     474.55000       29422.10| 
  SLIPLINING EXISTING CULVERTS, GREATER   |                             |                             | 
  THAN 36 IN. DIA. OR HEIGHT              |                             |                             | 
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     Bid Order:  017                             Contract ID:  70-C070-054                   Primary County:  MUSCATINE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(   5  ) TS020               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2502-8212034         42510.000  LF   |       4.00000      170040.00|       5.35000      227428.50| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0340 2502-8213112           118.000  LF   |      33.00000        3894.00|      39.85000        4702.30| 
  SUBDRAIN, PVC, STANDARD, NON-PERFORATED |                             |                             | 
  12 IN.                                  |                             |                             | 
0350 2502-8220196           142.000  EACH |     325.00000       46150.00|     202.30000       28726.60| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0360 2502-8220197            11.000  EACH |     300.00000        3300.00|    1126.50000       12391.50| 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0370 2502-8221012             1.000  EACH |    1100.00000        1100.00|    1241.30000        1241.30| 
  SUBDRAIN RISER, 12 IN., AS PER PLAN     |                             |                             | 
0380 2503-0122012            80.000  LF   |     150.00000       12000.00|     260.15000       20812.00| 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 12 IN.   |                             |                             | 
0390 2506-4984000           222.500  CY   |     145.00000       32262.50|     108.70000       24185.75| 
  FLOWABLE MORTAR                         |                             |                             | 
0400 2507-3250005          1703.400  SY   |       4.50000        7665.30|       3.90000        6643.26| 
  ENGINEERING FABRIC                      |                             |                             | 
0410 2507-6800061          1592.000  TON  |      42.00000       66864.00|      39.10000       62247.20| 
  REVETMENT, CLASS E                      |                             |                             | 
0420 2518-6910000            20.000  EACH |     125.00000        2500.00|     132.00000        2640.00| 
  SAFETY CLOSURE                          |                             |                             | 
0430 2519-2000020            70.000  LF   |      15.00000        1050.00|      11.00000         770.00| 
  FENCE, CHANNEL CROSSING, TYPE B         |                             |                             | 
0440 2519-3280000           400.000  LF   |      11.00000        4400.00|       6.60000        2640.00| 
  FENCE, FIELD                            |                             |                             | 
0450 2519-3300400            22.000  EACH |     275.00000        6050.00|     154.00000        3388.00| 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0460 2527-9263109           141.250  STA  |      75.00000       10593.75|      30.80000        4350.50| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0470 2528-8445110                    LUMP |   12000.00000       12000.00|    7150.00000        7150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0480 2528-8445113            20.000  EACH |     315.00000        6300.00|     315.00000        6300.00| 
  FLAGGERS                                |                             |                             | 
0490 2529-5070110           254.300  SY   |     160.00000       40688.00|     114.80000       29193.64| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0500 2529-5070120             8.000  EACH |     225.00000        1800.00|     110.00000         880.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
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     Bid Order:  017                             Contract ID:  70-C070-054                   Primary County:  MUSCATINE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(   5  ) TS020               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2529-8174010           323.500  SY   |      20.00000        6470.00|      19.65000        6356.78| 
  SUBBASE (PATCHES)                       |                             |                             | 
0520 2533-4980005                    LUMP |  135000.00000      135000.00|   51411.80000       51411.80| 
  MOBILIZATION                            |                             |                             | 
0530 2599-9999020           429.000  TON  |      32.00000       13728.00|      28.50000       12226.50| 
  ('TONS' ITEM) COMPACTED GRANULAR        |                             |                             | 
  MATERIAL                                |                             |                             | 
0540 2601-2634100             6.680  ACRE |     700.00000        4676.00|     700.00000        4676.00| 
  MULCHING                                |                             |                             | 
0550 2601-2636043             6.380  ACRE |    1500.00000        9570.00|     660.00000        4210.80| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0560 2601-2636044             0.300  ACRE |    2000.00000         600.00|    1320.00000         396.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0570 2602-0000020           610.000  LF   |       3.35000        2043.50|       2.75000        1677.50| 
  SILT FENCE                              |                             |                             | 
0580 2602-0000030           325.000  LF   |       5.25000        1706.25|       3.30000        1072.50| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0590 2602-0000090           610.000  LF   |       2.50000        1525.00|       1.65000        1006.50| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0600 2602-0000100           325.000  LF   |       2.50000         812.50|       2.20000         715.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     1,486,322.51|           $     1,727,387.13|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,486,322.51|           $     1,727,387.13|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  018  1 
 
     Bid  Order:  018                         Contract ID:  72-0604-090                 Primary County:  OSCEOLA 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRAVES CONSTRUCTION CO., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/29/11 
 
 
        Project:  BRFN-060-4(90)--39-72 
      Work Type:  PERMANENT SCOUR COUNTERMEASURES 
         County:  OSCEOLA            Prj Awd Amt: $78,420.30 
          Route:  IOWA 60 
       Location:  OVER WAGNER CREEK 0.2 MILE N. OF CO. RD. 
                  A-34 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $     78,420.30     100.00  % 
   2   MC069          MCCLAIN & CO., INC.                                                        $     79,955.58     101.95  % 
   3   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    106,821.90     136.21  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
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     Bid Order:  018                             Contract ID:  72-0604-090                   Primary County:  OSCEOLA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) MC069               |(   3  ) K.051 
                                          |GRAVES CONSTRUCTION CO., INC |MCCLAIN & CO., INC.          |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 111; REPAIRS TO A 40'-0 X44'-0 I-BEAM BRIDGE BRIDGE MAINT. NO. 7246.3L060 
                                          |                             |                             | 
0010 2507-0050005            16.000  EACH |      80.00000        1280.00|      75.00000        1200.00|      46.00000         736.00 
  EARTH SCREW ANCHOR                      |                             |                             | 
0020 2507-3250005           231.100  SY   |       3.00000         693.30|       3.25000         751.08|       4.00000         924.40 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-8500080           254.200  SY   |      65.00000       16523.00|      40.00000       10168.00|      70.00000       17794.00 
  FABRIC FORMED CONCRETE REVETMENT,       |                             |                             | 
  ARTICULATING BLOCK MAT, 8 INCH          |                             |                             | 
0040 2507-8501020            27.000  SY   |      15.00000         405.00|      48.00000        1296.00|      60.00000        1620.00 
  FABRIC FORMED CONCRETE REVETMENT, ARMOR |                             |                             | 
  UNIT REINFORCED                         |                             |                             | 
0050 2507-8501100            58.300  CY   |     130.00000        7579.00|     285.00000       16615.50|     325.00000       18947.50 
  CONCRETE GROUT FOR FABRIC FORMED        |                             |                             | 
  CONCRETE REVETMENT                      |                             |                             | 
0060 2528-8445110                    LUMP |    4000.00000        4000.00|     750.00000         750.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   16000.00000       16000.00|    4500.00000        4500.00|   11000.00000       11000.00 
  MOBILIZATION                            |                             |                             | 
0080 2602-0000020           100.000  LF   |      11.00000        1100.00|       4.50000         450.00|       4.00000         400.00 
  SILT FENCE                              |                             |                             | 
0090 2602-0000060           100.000  LF   |       7.00000         700.00|       2.25000         225.00|       1.00000         100.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0100 2602-0000212           440.000  LF   |      30.00000       13200.00|      28.00000       12320.00|      35.00000       15400.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0110 2602-0000222           440.000  LF   |      36.50000       16060.00|      28.00000       12320.00|      35.00000       15400.00 
  FLOATING SILT CURTAIN (CONTAINMENT)     |                             |                             | 
0120 2602-0000230           880.000  LF   |       1.00000         880.00|      22.00000       19360.00|      25.00000       22000.00 
  CLEAN-OUT OF FLOATING SILT CURTAIN      |                             |                             | 
  (CONTAINMENT)                           |                             |                             | 
     SECTION TOTALS                       |           $        78,420.30|           $        79,955.58|           $       106,821.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        78,420.30|           $        79,955.58|           $       106,821.90 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  019  1 
 
     Bid  Order:  019                         Contract ID:  75-0601-062                 Primary County:  PLYMOUTH 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MCCLAIN & CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/12/11 
 
 
        Project:  BRFN-060-1(62)--39-75 
      Work Type:  PERMANENT SCOUR COUNTERMEASURES 
         County:  PLYMOUTH           Prj Awd Amt: $51,255.00 
          Route:  IOWA 60 
       Location:  OVER UNNAMED STREAM 0.7 MILE SOUTH OF C-12 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC069          MCCLAIN & CO., INC.                                                        $     51,255.00     100.00  % 
   2   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     63,521.00     123.93  % 
   3   GR100          GRAVES CONSTRUCTION CO., INC.                                              $     63,730.00     124.33  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 019  2 
 
     Bid Order:  019                             Contract ID:  75-0601-062                   Primary County:  PLYMOUTH 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC069               |(   2  ) K.051               |(   3  ) GR100 
                                          |MCCLAIN & CO., INC.          |K & L LANDSCAPE & CONSTRUCTI |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 511; PERMANENT SCOUR COUNTERMEASURES TO A 24'-0 X44' I-BEAM BRIDGE        BRIDGE MAINT. NO. 7506.4R060 
                                          |                             |                             | 
0010 2402-2723000           270.000  CY   |      25.00000        6750.00|      20.00000        5400.00|      23.00000        6210.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0020 2507-0050005            16.000  EACH |      75.00000        1200.00|      46.00000         736.00|      60.00000         960.00 
  EARTH SCREW ANCHOR                      |                             |                             | 
0030 2507-3250005           240.000  SY   |       3.25000         780.00|       4.00000         960.00|       3.00000         720.00 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-8029000            45.000  TON  |      75.00000        3375.00|      55.00000        2475.00|      55.00000        2475.00 
  EROSION STONE                           |                             |                             | 
0050 2507-8500060           250.000  SY   |      40.00000       10000.00|      55.00000       13750.00|      65.00000       16250.00 
  FABRIC FORMED CONCRETE REVETMENT,       |                             |                             | 
  ARTICULATING BLOCK MAT, 6 INCH          |                             |                             | 
0060 2507-8501100            40.000  CY   |     285.00000       11400.00|     310.00000       12400.00|     140.00000        5600.00 
  CONCRETE GROUT FOR FABRIC FORMED        |                             |                             | 
  CONCRETE REVETMENT                      |                             |                             | 
0070 2528-8445110                    LUMP |     750.00000         750.00|    2000.00000        2000.00|    4695.00000        4695.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    3500.00000        3500.00|    8500.00000        8500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0090 2602-0000020           100.000  LF   |       4.50000         450.00|       4.00000         400.00|       5.00000         500.00 
  SILT FENCE                              |                             |                             | 
0100 2602-0000060           100.000  LF   |       4.50000         450.00|       1.00000         100.00|       4.00000         400.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0110 2602-0000212           420.000  LF   |      30.00000       12600.00|      40.00000       16800.00|      26.00000       10920.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        51,255.00|           $        63,521.00|           $        63,730.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        51,255.00|           $        63,521.00|           $        63,730.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  020  1 
 
     Bid  Order:  020                         Contract ID:  75-1402-015                 Primary County:  PLYMOUTH 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRAVES CONSTRUCTION CO., INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/15/11 
 
 
        Project:  BRFN-140-2(15)--39-75                                  Project:  BRFN-140-2(16)--39-75 
      Work Type:  PERMANENT SCOUR COUNTERMEASURES                      Work Type:  PERMANENT SCOUR COUNTERMEASURES 
         County:  PLYMOUTH           Prj Awd Amt: $142,155.00             County:  PLYMOUTH           Prj Awd Amt: $75,280.00 
          Route:  IOWA 140                                                 Route:  IOWA 140 
       Location:  OVER W. FORK LITTLE SIOUX RIVER 1.5 MILES             Location:  OVER CLEAR CREEK 2.8 MILES S. OF IOWA 3 
                  NORTH OF C66. BRIDGE MAINT. NO. 7511.9S140                       BRIDGE MAINT. NO. 7522.6S140 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    217,435.00     100.00  % 
   2   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    283,120.00     130.20  % 
   3   MC069          MCCLAIN & CO., INC.                                                        $    294,832.50     135.59  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  2 
 
     Bid Order:  020                             Contract ID:  75-1402-015                   Primary County:  PLYMOUTH 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) K.051               |(   3  ) MC069 
                                          |GRAVES CONSTRUCTION CO., INC |K & L LANDSCAPE & CONSTRUCTI |MCCLAIN & CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 311; REPAIRS TO A 175'-0 X 28' CONTINUOUS I-BEAM BRIDGE                 PLYMOUTH COUNTY BRFN-140-2(15)--39 
                                          |                             |                             | 
0010 2402-0425031          1375.000  TON  |      17.00000       23375.00|      20.00000       27500.00|      32.00000       44000.00 
  GRANULAR BACKFILL                       |                             |                             | 
0020 2402-2723000           360.000  CY   |      17.00000        6120.00|      20.00000        7200.00|      15.00000        5400.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0030 2507-3250005          1070.000  SY   |       3.00000        3210.00|       3.00000        3210.00|       3.25000        3477.50 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-8029000           280.000  TON  |      40.00000       11200.00|      50.00000       14000.00|      42.00000       11760.00 
  EROSION STONE                           |                             |                             | 
0050 2507-8501100           320.000  CY   |     130.00000       41600.00|     290.00000       92800.00|     275.00000       88000.00 
  CONCRETE GROUT FOR FABRIC FORMED        |                             |                             | 
  CONCRETE REVETMENT                      |                             |                             | 
0060 2528-8445110                    LUMP |    2800.00000        2800.00|    2500.00000        2500.00|     750.00000         750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            25.000  EACH |     315.00000        7875.00|     315.00000        7875.00|     315.00000        7875.00 
  FLAGGERS                                |                             |                             | 
0080 2533-4980005                    LUMP |   16000.00000       16000.00|    8500.00000        8500.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
0090 2538-6970010                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|   10000.00000       10000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS                            |                             |                             | 
0100 2599-9999018          1275.000  SY   |      17.00000       21675.00|      25.00000       31875.00|      35.00000       44625.00 
  ('SQUARE YARDS' ITEM) FABRIC FORMED     |                             |                             | 
  CONCRETE REVETMENT, FILTER              |                             |                             | 
0110 2602-0000020           100.000  LF   |       6.00000         600.00|       4.00000         400.00|       4.50000         450.00 
  SILT FENCE                              |                             |                             | 
0120 2602-0000060           100.000  LF   |       5.00000         500.00|       1.00000         100.00|       4.50000         450.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0130 2602-0000212           200.000  LF   |      26.00000        5200.00|      35.00000        7000.00|      28.00000        5600.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $       142,155.00|           $       204,460.00|           $       228,387.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 411; REPAIRS TO A 30'-0 X 28' CONCRETE SLAB BRIDGE                 PLYMOUTH COUNTY BRFN-140-2(16)--39-75 
                                          |                             |                             | 
0140 2402-0425031            85.000  TON  |      25.00000        2125.00|      25.00000        2125.00|      42.00000        3570.00 
  GRANULAR BACKFILL                       |                             |                             | 
0150 2402-2723000           120.000  CY   |      20.00000        2400.00|      20.00000        2400.00|      25.00000        3000.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0160 2507-0050005            20.000  EACH |      60.00000        1200.00|      46.00000         920.00|      75.00000        1500.00 
  EARTH SCREW ANCHOR                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  020                             Contract ID:  75-1402-015                   Primary County:  PLYMOUTH 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) K.051               |(   3  ) MC069 
                                          |GRAVES CONSTRUCTION CO., INC |K & L LANDSCAPE & CONSTRUCTI |MCCLAIN & CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2507-3250005           360.000  SY   |       3.00000        1080.00|       4.00000        1440.00|       3.25000        1170.00 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-8029000           115.000  TON  |      50.00000        5750.00|      50.00000        5750.00|      42.00000        4830.00 
  EROSION STONE                           |                             |                             | 
0190 2507-8500100           310.000  SY   |      70.00000       21700.00|      60.00000       18600.00|      40.00000       12400.00 
  FABRIC FORMED CONCRETE REVETMENT,       |                             |                             | 
  ARTICULATING BLOCK MAT, 10 INCH         |                             |                             | 
0200 2507-8501100            80.000  CY   |     140.00000       11200.00|     290.00000       23200.00|     275.00000       22000.00 
  CONCRETE GROUT FOR FABRIC FORMED        |                             |                             | 
  CONCRETE REVETMENT                      |                             |                             | 
0210 2528-8445110                    LUMP |    2800.00000        2800.00|    2500.00000        2500.00|     750.00000         750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            15.000  EACH |     315.00000        4725.00|     315.00000        4725.00|     315.00000        4725.00 
  FLAGGERS                                |                             |                             | 
0230 2533-4980005                    LUMP |   16000.00000       16000.00|    9500.00000        9500.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
0240 2602-0000020           100.000  LF   |       6.00000         600.00|       4.00000         400.00|       4.50000         450.00 
  SILT FENCE                              |                             |                             | 
0250 2602-0000060           100.000  LF   |       5.00000         500.00|       1.00000         100.00|       4.50000         450.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0260 2602-0000212           200.000  LF   |      26.00000        5200.00|      35.00000        7000.00|      28.00000        5600.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        75,280.00|           $        78,660.00|           $        66,445.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       217,435.00|           $       283,120.00|           $       294,832.50 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  021  1 
 
     Bid  Order:  021                         Contract ID:  77-0694-094-A               Primary County:  POLK 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:  130 WORK DAYS      Late Start Date:  08/22/11 
 
 
        Project:  BRFN-069-4(94)--39-77 
      Work Type:  BRIDGE REPAIR 
         County:  POLK               Prj Awd Amt: $983,387.90 
          Route:  U.S. 69 
       Location:  IN THE CITY OF DES MOINES OVER R.R. TRACKS & 
                  SCOTT AVE. 0.7 MILE S. OF I-235 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    983,387.90     100.00  % 
   2   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  1,306,667.75     132.87  % 
   3   JE200          JENSEN CONSTRUCTION CO.                                                    $  1,396,778.50     142.03  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 021  2 
 
     Bid Order:  021                             Contract ID:  77-0694-094-A                 Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) HE420               |(   3  ) JE200 
                                          |CRAMER AND ASSOC., INC.      |HERBERGER CONSTR. CO., INC.  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 910; REPAIRS TO A 1401'-0 X 56' COMBINATION GIRDER BRIDGE WITH A 4' - 0 SIDEWALK 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |  120000.00000      120000.00|  156500.00000      156500.00|  200000.00000      200000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2403-0100000           108.600  CY   |    1050.00000      114030.00|    1500.00000      162900.00|    2000.00000      217200.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005         20267.000  LB   |       1.30000       26347.10|       2.25000       45600.75|       1.00000       20267.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2408-7800000         16316.000  LB   |       3.30000       53842.80|       4.75000       77501.00|       4.00000       65264.00 
  STRUCTURAL STEEL                        |                             |                             | 
0050 2426-6772016           840.000  SF   |     130.00000      109200.00|     185.00000      155400.00|     130.00000      109200.00 
  CONCRETE REPAIR                         |                             |                             | 
0060 2501-8400179                    LUMP |  272000.00000      272000.00|  362500.00000      362500.00|  375000.00000      375000.00 
  TEMPORARY SUPPORTS                      |                             |                             | 
0070 2533-4980005                    LUMP |   87500.00000       87500.00|   65000.00000       65000.00|  123000.00000      123000.00 
  MOBILIZATION                            |                             |                             | 
0080 2599-9999010                    LUMP |   13000.00000       13000.00|   32000.00000       32000.00|   55000.00000       55000.00 
  ('LUMP SUM' ITEM) CLEAN AND PAINT       |                             |                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0090 2599-9999010                    LUMP |   11000.00000       11000.00|   11600.00000       11600.00|   20000.00000       20000.00 
  ('LUMP SUM' ITEM) CLEAN NEOPRENE TROUGH |                             |                             | 
0100 2599-9999014          5770.000  SF   |      23.00000      132710.00|      29.00000      167330.00|      21.00000      121170.00 
  ('SQUARE FEET' ITEM) GALVANIC ANODE     |                             |                             | 
  COATING                                 |                             |                             | 
     SECTION TOTALS                       |           $       939,629.90|           $     1,236,331.75|           $     1,306,101.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0110 2101-0850001             1.000  ACRE |   13200.00000       13200.00|    9500.00000        9500.00|   12800.00000       12800.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0120 2312-8260051           785.000  TON  |      20.00000       15700.00|      34.40000       27004.00|      35.00000       27475.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2519-4200020            68.000  LF   |      31.00000        2108.00|      36.50000        2482.00|      30.00000        2040.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0140 2528-8445110                    LUMP |    1600.00000        1600.00|   13000.00000       13000.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 021  3 
 
     Bid Order:  021                             Contract ID:  77-0694-094-A                 Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) HE420               |(   3  ) JE200 
                                          |CRAMER AND ASSOC., INC.      |HERBERGER CONSTR. CO., INC.  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2601-2636018             0.500  ACRE |    5000.00000        2500.00|    8000.00000        4000.00|    4875.00000        2437.50 
  WETLAND GRASS SEEDING                   |                             |                             | 
0170 2601-2642100             0.500  ACRE |    1200.00000         600.00|    4000.00000        2000.00|    1150.00000         575.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
     SECTION TOTALS                       |           $        36,058.00|           $        58,336.00|           $        65,677.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   RAILROAD INSURANCE PROVISION 
                                          |                             |                             | 
0180 2595-0000010                    LUMP |    7700.00000        7700.00|   12000.00000       12000.00|   25000.00000       25000.00 
  RAILROAD INSURANCE PROVISIONS           |                             |                             | 
     SECTION TOTALS                       |           $         7,700.00|           $        12,000.00|           $        25,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       983,387.90|           $     1,306,667.75|           $     1,396,778.50 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  022  1 
 
     Bid  Order:  022                         Contract ID:  78-C078-162                 Primary County:  POTTAWATTAMIE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   GRAVES CONSTRUCTION CO., INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/15/11 
 
 
        Project:  BROS-C078(162)--8J-78 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  POTTAWATTAMIE      Prj Awd Amt: $238,057.96 
          Route:  DUMFRIES AVENUE 
       Location:  OVER WABASH TRACE TRAIL 
                  0.4 MI. E OF NW COR SEC 25-T74N-R43E 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    238,057.96     100.00  % 
   2   DI360          DIXON CONSTRUCTION CO.                                                     $    249,628.06     104.86  % 
   3   GU100          GUS CONSTRUCTION CO., INC.                                                 $    254,909.20     107.07  % 
   4   CH320          CHRISTENSEN BROS., INC.                                                    $    260,301.15     109.34  % 
   5   CO040          A.M. COHRON & SON, INC.                                                    $    272,997.56     114.67  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  2 
 
     Bid Order:  022                             Contract ID:  78-C078-162                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) DI360               |(   3  ) GU100 
                                          |GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO.            |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 15' X 16' X 58'-0 SINGLE REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |    3875.00000        1550.00|    3750.00000        1500.00|   18000.00000        7200.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070            79.300  TON  |      24.00000        1903.20|      40.00000        3172.00|      25.00000        1982.50 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          4457.400  CY   |      11.15000       49700.01|      11.17000       49789.16|      11.00000       49031.40 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2312-8260201           115.500  TON  |      22.20000        2564.10|      21.50000        2483.25|      25.00000        2887.50 
  GRANULAR SURFACING ON ROAD, CLASS C     |                             |                             | 
  GRAVEL                                  |                             |                             | 
0050 2401-6745625                    LUMP |   20000.00000       20000.00|   25000.00000       25000.00|    8000.00000        8000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000           193.200  CY   |      20.00000        3864.00|       7.00000        1352.40|      22.00000        4250.40 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100020           312.200  CY   |     295.00000       92099.00|     300.00000       93660.00|     327.00000      102089.40 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0080 2404-7775000         44240.000  LB   |       0.76000       33622.40|       0.80000       35392.00|       1.35000       59724.00 
  REINFORCING STEEL                       |                             |                             | 
0090 2507-3250005           363.000  SY   |       3.00000        1089.00|       3.00000        1089.00|       2.00000         726.00 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2518-6910000             4.000  EACH |     100.00000         400.00|      50.00000         200.00|      50.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0110 2519-1004072           176.000  LF   |      32.00000        5632.00|      31.00000        5456.00|      59.00000       10384.00 
  FENCE, CHAIN LINK, 72 IN. HEIGHT, ON    |                             |                             | 
  WALL                                    |                             |                             | 
0120 2528-8445110                    LUMP |    3800.00000        3800.00|    3700.00000        3700.00|    2200.00000        2200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   20000.00000       20000.00|   25000.00000       25000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
0140 2601-2634100             0.400  ACRE |     700.00000         280.00|     700.00000         280.00|     700.00000         280.00 
  MULCHING                                |                             |                             | 
0150 2601-2636043             0.400  ACRE |    1600.00000         640.00|    1600.00000         640.00|    2500.00000        1000.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0160 2602-0000020           265.000  LF   |       2.45000         649.25|       2.45000         649.25|       3.50000         927.50 
  SILT FENCE                              |                             |                             | 
0170 2602-0000060           265.000  LF   |       1.00000         265.00|       1.00000         265.00|       0.10000          26.50 
  REMOVAL OF SILT FENCE                   |                             |                             | 
     SECTION TOTALS                       |           $       238,057.96|           $       249,628.06|           $       254,909.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       238,057.96|           $       249,628.06|           $       254,909.20 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  3 
 
     Bid Order:  022                             Contract ID:  78-C078-162                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(   5  ) CO040               |(      ) 
                                          |CHRISTENSEN BROS., INC.      |COHRON, A.M. & SON, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 15' X 16' X 58'-0 SINGLE REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |   10000.00000        4000.00|    3750.00000        1500.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070            79.300  TON  |      30.00000        2379.00|      41.22000        3268.75| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          4457.400  CY   |       7.25000       32316.15|      17.05000       75998.67| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2312-8260201           115.500  TON  |      22.00000        2541.00|      32.46000        3749.13| 
  GRANULAR SURFACING ON ROAD, CLASS C     |                             |                             | 
  GRAVEL                                  |                             |                             | 
0050 2401-6745625                    LUMP |   30000.00000       30000.00|   14500.00000       14500.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000           193.200  CY   |      25.00000        4830.00|       7.83000        1512.76| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100020           312.200  CY   |     350.00000      109270.00|     320.00000       99904.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0080 2404-7775000         44240.000  LB   |       0.85000       37604.00|       0.82000       36276.80| 
  REINFORCING STEEL                       |                             |                             | 
0090 2507-3250005           363.000  SY   |       3.00000        1089.00|       2.22000         805.86| 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2518-6910000             4.000  EACH |      50.00000         200.00|      60.00000         240.00| 
  SAFETY CLOSURE                          |                             |                             | 
0110 2519-1004072           176.000  LF   |      32.00000        5632.00|      30.74000        5410.24| 
  FENCE, CHAIN LINK, 72 IN. HEIGHT, ON    |                             |                             | 
  WALL                                    |                             |                             | 
0120 2528-8445110                    LUMP |    2100.00000        2100.00|    2400.00000        2400.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   26000.00000       26000.00|   25597.10000       25597.10| 
  MOBILIZATION                            |                             |                             | 
0140 2601-2634100             0.400  ACRE |     700.00000         280.00|     700.00000         280.00| 
  MULCHING                                |                             |                             | 
0150 2601-2636043             0.400  ACRE |    2500.00000        1000.00|    1600.00000         640.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0160 2602-0000020           265.000  LF   |       3.50000         927.50|       2.45000         649.25| 
  SILT FENCE                              |                             |                             | 
0170 2602-0000060           265.000  LF   |       0.50000         132.50|       1.00000         265.00| 
  REMOVAL OF SILT FENCE                   |                             |                             | 
     SECTION TOTALS                       |           $       260,301.15|           $       272,997.56|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       260,301.15|           $       272,997.56|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  023  1 
 
     Bid  Order:  023                         Contract ID:  79-C079-046                 Primary County:  POWESHIEK 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   JASPER CONST. SERVICES, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  06/25/12 
 
 
        Project:  BRS-C079(46)--60-79 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  POWESHIEK          Prj Awd Amt: $420,613.78 
          Route:  200TH STREET 
       Location:  OVER THE NORTH ENGLISH RIVER BETWEEN 450TH 
                  AND 448TH AVENUE SECTION 17, T79N, R13W 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    420,613.78     100.00  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    434,060.70     103.19  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    442,617.51     105.23  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    444,108.22     105.58  % 
   5   CU080          CUNNINGHAM-REIS CO.                                                        $    454,115.10     107.96  % 
   6   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    482,358.01     114.67  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 023  2 
 
     Bid Order:  023                             Contract ID:  79-C079-046                   Primary County:  POWESHIEK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) TA060               |(   3  ) IO081 
                                          |JASPER CONST. SERVICES, INC. |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 130'-0 X 30'-0 CCS BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           900.000  CY   |       7.35000        6615.00|       5.00000        4500.00|       7.14000        6426.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2312-8260051           250.000  TON  |      18.90000        4725.00|      25.00000        6250.00|      20.11000        5027.50 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0030 2401-6745625                    LUMP |   16800.00000       16800.00|   19000.00000       19000.00|   17000.00000       17000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           220.000  CY   |      11.45000        2519.00|      35.00000        7700.00|      25.00000        5500.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100010           331.100  CY   |     350.00000      115885.00|     357.00000      118202.70|     425.00000      140717.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         76523.000  LB   |       0.86000       65809.78|       1.00000       76523.00|       0.71000       54331.33 
  REINFORCING STEEL                       |                             |                             | 
0070 2414-6424120           282.000  LF   |      60.00000       16920.00|      55.00000       15510.00|      68.00000       19176.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0080 2501-0100010           800.000  LF   |      22.00000       17600.00|      19.00000       15200.00|      38.00000       30400.00 
  PILES, WOOD (TREATED TIMBER FOUNDATION  |                             |                             | 
  PILES)                                  |                             |                             | 
0090 2501-0301016          1440.000  LF   |      50.00000       72000.00|      55.00000       79200.00|      50.00000       72000.00 
  PILES, STEEL PIPE, 16 IN. (P10A TYPE 1) |                             |                             | 
0100 2505-4008400             4.000  EACH |    1470.00000        5880.00|    1550.00000        6200.00|    1581.90000        6327.60 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021010             4.000  EACH |     315.00000        1260.00|     150.00000         600.00|     153.09000         612.36 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0120 2505-4021700             4.000  EACH |    1995.00000        7980.00|    1850.00000        7400.00|    1888.08000        7552.32 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2507-3250005           400.000  SY   |       2.35000         940.00|       3.00000        1200.00|       2.30000         920.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061          1000.000  TON  |      40.95000       40950.00|      30.00000       30000.00|      39.80000       39800.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             3.000  EACH |     105.00000         315.00|     100.00000         300.00|      51.03000         153.09 
  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |    2700.00000        2700.00|    1700.00000        1700.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   40000.00000       40000.00|   43000.00000       43000.00|   32000.00000       32000.00 
  MOBILIZATION                            |                             |                             | 
0180 2601-2634100             0.350  ACRE |     700.00000         245.00|     700.00000         245.00|     700.00000         245.00 
  MULCHING                                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 023  3 
 
     Bid Order:  023                             Contract ID:  79-C079-046                   Primary County:  POWESHIEK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) TA060               |(   3  ) IO081 
                                          |JASPER CONST. SERVICES, INC. |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2636015             0.350  ACRE |    4200.00000        1470.00|    3800.00000        1330.00|    4082.31000        1428.81 
  NATIVE GRASS SEEDING                    |                             |                             | 
     SECTION TOTALS                       |           $       420,613.78|           $       434,060.70|           $       442,617.51 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       420,613.78|           $       434,060.70|           $       442,617.51 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 023  4 
 
     Bid Order:  023                             Contract ID:  79-C079-046                   Primary County:  POWESHIEK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) CU080               |(   6  ) HE420 
                                          |PETERSON CONTRACTORS INC.    |CUNNINGHAM-REIS CO.          |HERBERGER CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 130'-0 X 30'-0 CCS BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           900.000  CY   |       7.80000        7020.00|       3.00000        2700.00|       7.30000        6570.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2312-8260051           250.000  TON  |      33.10000        8275.00|      25.00000        6250.00|      20.60000        5150.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0030 2401-6745625                    LUMP |   32850.00000       32850.00|   25000.00000       25000.00|   29000.00000       29000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           220.000  CY   |      17.30000        3806.00|      20.00000        4400.00|      12.00000        2640.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100010           331.100  CY   |     442.50000      146511.75|     440.00000      145684.00|     480.00000      158928.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         76523.000  LB   |       0.69000       52800.87|       0.70000       53566.10|       0.87000       66575.01 
  REINFORCING STEEL                       |                             |                             | 
0070 2414-6424120           282.000  LF   |      50.80000       14325.60|      60.00000       16920.00|      60.00000       16920.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0080 2501-0100010           800.000  LF   |      22.10000       17680.00|      25.00000       20000.00|      31.00000       24800.00 
  PILES, WOOD (TREATED TIMBER FOUNDATION  |                             |                             | 
  PILES)                                  |                             |                             | 
0090 2501-0301016          1440.000  LF   |      45.80000       65952.00|      52.00000       74880.00|      59.00000       84960.00 
  PILES, STEEL PIPE, 16 IN. (P10A TYPE 1) |                             |                             | 
0100 2505-4008400             4.000  EACH |    1565.50000        6262.00|    1600.00000        6400.00|    1550.00000        6200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021010             4.000  EACH |     151.50000         606.00|     200.00000         800.00|     150.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0120 2505-4021700             4.000  EACH |    1868.50000        7474.00|    1800.00000        7200.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2507-3250005           400.000  SY   |       2.50000        1000.00|       3.00000        1200.00|       2.55000        1020.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061          1000.000  TON  |      33.00000       33000.00|      36.00000       36000.00|      40.00000       40000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             3.000  EACH |     100.00000         300.00|     300.00000         900.00|     150.00000         450.00 
  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |    3100.00000        3100.00|    2500.00000        2500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   41500.00000       41500.00|   48000.00000       48000.00|   27000.00000       27000.00 
  MOBILIZATION                            |                             |                             | 
0180 2601-2634100             0.350  ACRE |     700.00000         245.00|     700.00000         245.00|     700.00000         245.00 
  MULCHING                                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 023  5 
 
     Bid Order:  023                             Contract ID:  79-C079-046                   Primary County:  POWESHIEK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) CU080               |(   6  ) HE420 
                                          |PETERSON CONTRACTORS INC.    |CUNNINGHAM-REIS CO.          |HERBERGER CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2636015             0.350  ACRE |    4000.00000        1400.00|    4200.00000        1470.00|    4000.00000        1400.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
     SECTION TOTALS                       |           $       444,108.22|           $       454,115.10|           $       482,358.01 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       444,108.22|           $       454,115.10|           $       482,358.01 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  024  1 
 
     Bid  Order:  024                         Contract ID:  82-C082-049                 Primary County:  SCOTT 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   VALLEY CONSTRUCTION CO. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  STP-S-C082(48)--5E-82                                  Project:  STP-S-C082(49)--5E-82 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX                   Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  SCOTT              Prj Awd Amt: $190,881.70             County:  SCOTT              Prj Awd Amt: $273,740.00 
          Route:  70TH AVE                                                 Route:  70TH AVE. 
       Location:  SOUTH OF Y-58                                         Location:  SOUTH OF F-58 
                  OVER S. BRANCH OF MUD CREEK                                      OVER N. BRANCH OF MUD CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VA020          VALLEY CONSTRUCTION CO.                                                    $    464,621.70     100.00  % 
   2   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    489,334.85     105.31  % 
   3   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $    501,790.95     107.99  % 
   4   GE116          GENERAL CONSTRUCTORS INC. OF THE QUAD CITIES                               $    571,695.70     123.04  % 
   5   WI240          WINFIELD CONTRACTORS INC.                                                  $    615,913.88     132.56  % 
   6   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    644,615.09     138.73  % 
   7   GU100          GUS CONSTRUCTION CO., INC.                                                 $    667,381.00     143.63  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 024  2 
 
     Bid Order:  024                             Contract ID:  82-C082-049                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VA020               |(   2  ) SC320               |(   3  ) BR101 
                                          |VALLEY CONSTRUCTION CO.      |SCHROEDER, JIM CONSTRUCTION, |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR TWIN 8' X 6' X 62' REINFORCED CONCRETE BOX STP-S-C082-(48)--5E-82 
                                          |                             |                             | 
0010 2101-0850002            11.700  UNIT |      50.00000         585.00|      50.00000         585.00|      65.00000         760.50 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           900.000  CY   |      12.00000       10800.00|      10.00000        9000.00|      14.25000       12825.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           120.000  CY   |      10.00000        1200.00|      10.00000        1200.00|      10.75000        1290.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2121-7425020            85.000  TON  |      32.00000        2720.00|      27.25000        2316.25|      32.50000        2762.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2301-1034100           267.000  SY   |     110.00000       29370.00|     115.00000       30705.00|     117.50000       31372.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0060 2401-6745625                    LUMP |    7650.00000        7650.00|   10000.00000       10000.00|    9625.00000        9625.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-0425031           270.000  TON  |      20.00000        5400.00|      26.25000        7087.50|      27.25000        7357.50 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000           270.000  CY   |      20.00000        5400.00|      35.00000        9450.00|      12.75000        3442.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100020           155.200  CY   |     505.00000       78376.00|     478.00000       74185.60|     620.00000       96224.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0100 2404-7775000         21618.000  LB   |       1.15000       24860.70|       1.45000       31346.10|       1.10000       23779.80 
  REINFORCING STEEL                       |                             |                             | 
0110 2417-0225024             2.000  EACH |     350.00000         700.00|     240.00000         480.00|     300.00000         600.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0120 2417-1040024            80.000  LF   |      28.00000        2240.00|      32.00000        2560.00|      42.50000        3400.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0130 2505-4008120           275.000  LF   |       6.00000        1650.00|       6.00000        1650.00|       4.00000        1100.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0140 2507-3250005           125.000  SY   |       3.00000         375.00|       3.50000         437.50|       2.25000         281.25 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061            90.000  TON  |      38.00000        3420.00|      34.55000        3109.50|      38.50000        3465.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2510-6745850           186.000  SY   |      20.00000        3720.00|      12.00000        2232.00|      15.25000        2836.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2518-6910000             2.000  EACH |     240.00000         480.00|     240.00000         480.00|     275.00000         550.00 
  SAFETY CLOSURE                          |                             |                             | 
0180 2527-9263109             2.250  STA  |      60.00000         135.00|      60.00000         135.00|      70.00000         157.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 024  3 
 
     Bid Order:  024                             Contract ID:  82-C082-049                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VA020               |(   2  ) SC320               |(   3  ) BR101 
                                          |VALLEY CONSTRUCTION CO.      |SCHROEDER, JIM CONSTRUCTION, |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445110                    LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    1350.00000        1350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |    9400.00000        9400.00|    8400.00000        8400.00|    7175.00000        7175.00 
  MOBILIZATION                            |                             |                             | 
0210 2601-2634100             0.300  ACRE |     700.00000         210.00|     700.00000         210.00|     700.00000         210.00 
  MULCHING                                |                             |                             | 
0220 2601-2642100             0.300  ACRE |    1700.00000         510.00|     700.00000         210.00|    1925.00000         577.50 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0230 2602-0000020            90.000  LF   |       2.00000         180.00|       5.00000         450.00|       2.50000         225.00 
  SILT FENCE                              |                             |                             | 
0240 2602-0000030            70.000  LF   |       2.00000         140.00|       5.00000         350.00|       2.50000         175.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000090            90.000  LF   |       1.00000          90.00|       1.00000          90.00|       1.50000         135.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0260 2602-0000100            70.000  LF   |       1.00000          70.00|       1.00000          70.00|       1.50000         105.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       190,881.70|           $       197,939.45|           $       211,782.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR TWIN 10' X 8' X 62' REINFORCED CONCRETE BOX STP-S-C082(49)--5E-82 
                                          |                             |                             | 
0270 2101-0850002             5.500  UNIT |      50.00000         275.00|      50.00000         275.00|      65.00000         357.50 
  CLEARING AND GRUBBING                   |                             |                             | 
0280 2102-2710070          1075.000  CY   |      12.00000       12900.00|      10.00000       10750.00|      15.50000       16662.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0290 2104-2710020           220.000  CY   |      10.00000        2200.00|      10.00000        2200.00|       9.75000        2145.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0300 2121-7425020           128.000  TON  |      32.00000        4096.00|      27.25000        3488.00|      33.25000        4256.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0310 2301-1034100           400.000  SY   |     110.00000       44000.00|     115.00000       46000.00|     115.00000       46000.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0320 2401-6745625                    LUMP |    7650.00000        7650.00|   10000.00000       10000.00|    9625.00000        9625.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0330 2402-0425031           680.000  TON  |      20.00000       13600.00|      24.25000       16490.00|      27.25000       18530.00 
  GRANULAR BACKFILL                       |                             |                             | 
0340 2402-2720000           850.000  CY   |      20.00000       17000.00|      35.00000       29750.00|      12.75000       10837.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
0350 2403-0100020           210.000  CY   |     505.00000      106050.00|     478.00000      100380.00|     570.00000      119700.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 024  4 
 
     Bid Order:  024                             Contract ID:  82-C082-049                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VA020               |(   2  ) SC320               |(   3  ) BR101 
                                          |VALLEY CONSTRUCTION CO.      |SCHROEDER, JIM CONSTRUCTION, |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2404-7775000         30488.000  LB   |       1.15000       35061.20|       1.45000       44207.60|       1.10000       33536.80 
  REINFORCING STEEL                       |                             |                             | 
0370 2417-0225024             2.000  EACH |     350.00000         700.00|     240.00000         480.00|     300.00000         600.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0380 2417-1040024            80.000  LF   |      28.00000        2240.00|      32.00000        2560.00|      42.50000        3400.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0390 2505-4008120           275.000  LF   |       6.00000        1650.00|       6.00000        1650.00|       4.00000        1100.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0400 2507-3250005           235.000  SY   |       3.00000         705.00|       3.50000         822.50|       2.25000         528.75 
  ENGINEERING FABRIC                      |                             |                             | 
0410 2507-6800061           170.000  TON  |      38.00000        6460.00|      34.55000        5873.50|      39.00000        6630.00 
  REVETMENT, CLASS E                      |                             |                             | 
0420 2510-6745850           293.000  SY   |      20.00000        5860.00|      12.00000        3516.00|      15.25000        4468.25 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0430 2518-6910000             2.000  EACH |     240.00000         480.00|     240.00000         480.00|     275.00000         550.00 
  SAFETY CLOSURE                          |                             |                             | 
0440 2527-9263109             4.880  STA  |      60.00000         292.80|      60.00000         292.80|      70.00000         341.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0450 2528-8445110                    LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    1350.00000        1350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2533-4980005                    LUMP |    9400.00000        9400.00|    9000.00000        9000.00|    7175.00000        7175.00 
  MOBILIZATION                            |                             |                             | 
0470 2601-2634100             0.600  ACRE |     700.00000         420.00|     700.00000         420.00|     700.00000         420.00 
  MULCHING                                |                             |                             | 
0480 2601-2642100             0.600  ACRE |    1700.00000        1020.00|    1000.00000         600.00|    1925.00000        1155.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0490 2602-0000020            90.000  LF   |       2.00000         180.00|       5.00000         450.00|       2.50000         225.00 
  SILT FENCE                              |                             |                             | 
0500 2602-0000030            70.000  LF   |       2.00000         140.00|       5.00000         350.00|       2.50000         175.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0510 2602-0000090            90.000  LF   |       1.00000          90.00|       1.00000          90.00|       1.50000         135.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0520 2602-0000100            70.000  LF   |       1.00000          70.00|       1.00000          70.00|       1.50000         105.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       273,740.00|           $       291,395.40|           $       290,008.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       464,621.70|           $       489,334.85|           $       501,790.95 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 024  5 
 
     Bid Order:  024                             Contract ID:  82-C082-049                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GE116               |(   5  ) WI240               |(   6  ) IO081 
                                          |GENERAL CONSTRUCTORS OF THE  |WINFIELD CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR TWIN 8' X 6' X 62' REINFORCED CONCRETE BOX STP-S-C082-(48)--5E-82 
                                          |                             |                             | 
0010 2101-0850002            11.700  UNIT |      27.00000         315.90|     200.00000        2340.00|     200.00000        2340.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           900.000  CY   |      12.00000       10800.00|      10.00000        9000.00|       7.00000        6300.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           120.000  CY   |      10.00000        1200.00|      10.00000        1200.00|       8.00000         960.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2121-7425020            85.000  TON  |      33.50000        2847.50|      30.00000        2550.00|      45.00000        3825.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2301-1034100           267.000  SY   |     130.00000       34710.00|     178.24000       47590.08|     178.95000       47779.65 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0060 2401-6745625                    LUMP |   22000.00000       22000.00|   25000.00000       25000.00|   20000.00000       20000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-0425031           270.000  TON  |      29.00000        7830.00|      35.00000        9450.00|      37.00000        9990.00 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000           270.000  CY   |      18.00000        4860.00|      20.00000        5400.00|      20.00000        5400.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100020           155.200  CY   |     580.00000       90016.00|     410.00000       63632.00|     549.93000       85349.14 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0100 2404-7775000         21618.000  LB   |       1.25000       27022.50|       2.00000       43236.00|       2.00000       43236.00 
  REINFORCING STEEL                       |                             |                             | 
0110 2417-0225024             2.000  EACH |     218.00000         436.00|     250.00000         500.00|     524.41000        1048.82 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0120 2417-1040024            80.000  LF   |      32.25000        2580.00|      25.00000        2000.00|      34.76000        2780.80 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0130 2505-4008120           275.000  LF   |       5.00000        1375.00|      10.00000        2750.00|       4.00000        1100.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0140 2507-3250005           125.000  SY   |       2.00000         250.00|       5.00000         625.00|       3.50000         437.50 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061            90.000  TON  |      42.50000        3825.00|      45.00000        4050.00|      46.56000        4190.40 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2510-6745850           186.000  SY   |      15.50000        2883.00|       8.00000        1488.00|      10.00000        1860.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2518-6910000             2.000  EACH |     240.00000         480.00|     240.00000         480.00|     257.17000         514.34 
  SAFETY CLOSURE                          |                             |                             | 
0180 2527-9263109             2.250  STA  |      60.00000         135.00|      60.00000         135.00|      64.29000         144.65 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 024  6 
 
     Bid Order:  024                             Contract ID:  82-C082-049                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GE116               |(   5  ) WI240               |(   6  ) IO081 
                                          |GENERAL CONSTRUCTORS OF THE  |WINFIELD CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445110                    LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    1285.86000        1285.86 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   22000.00000       22000.00|   34000.00000       34000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0210 2601-2634100             0.300  ACRE |     700.00000         210.00|     700.00000         210.00|     700.00000         210.00 
  MULCHING                                |                             |                             | 
0220 2601-2642100             0.300  ACRE |    1700.00000         510.00|    1000.00000         300.00|    1821.63000         546.49 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0230 2602-0000020            90.000  LF   |       2.00000         180.00|       5.00000         450.00|       2.14000         192.60 
  SILT FENCE                              |                             |                             | 
0240 2602-0000030            70.000  LF   |       2.00000         140.00|       5.00000         350.00|       2.14000         149.80 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000090            90.000  LF   |       1.00000          90.00|      10.00000         900.00|       1.07000          96.30 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0260 2602-0000100            70.000  LF   |       1.00000          70.00|      10.00000         700.00|       1.07000          74.90 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       237,965.90|           $       259,536.08|           $       269,812.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR TWIN 10' X 8' X 62' REINFORCED CONCRETE BOX STP-S-C082(49)--5E-82 
                                          |                             |                             | 
0270 2101-0850002             5.500  UNIT |      28.50000         156.75|     200.00000        1100.00|     200.00000        1100.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0280 2102-2710070          1075.000  CY   |      15.25000       16393.75|      10.00000       10750.00|       7.00000        7525.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0290 2104-2710020           220.000  CY   |      11.00000        2420.00|      10.00000        2200.00|      10.00000        2200.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0300 2121-7425020           128.000  TON  |      28.00000        3584.00|      30.00000        3840.00|      40.00000        5120.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0310 2301-1034100           400.000  SY   |     130.00000       52000.00|     174.50000       69800.00|     178.95000       71580.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0320 2401-6745625                    LUMP |   22000.00000       22000.00|   25000.00000       25000.00|   20000.00000       20000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0330 2402-0425031           680.000  TON  |      29.00000       19720.00|      35.00000       23800.00|      35.00000       23800.00 
  GRANULAR BACKFILL                       |                             |                             | 
0340 2402-2720000           850.000  CY   |      18.00000       15300.00|      20.00000       17000.00|      20.00000       17000.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0350 2403-0100020           210.000  CY   |     580.00000      121800.00|     410.00000       86100.00|     542.96000      114021.60 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 024  7 
 
     Bid Order:  024                             Contract ID:  82-C082-049                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GE116               |(   5  ) WI240               |(   6  ) IO081 
                                          |GENERAL CONSTRUCTORS OF THE  |WINFIELD CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2404-7775000         30488.000  LB   |       1.25000       38110.00|       2.00000       60976.00|       2.00000       60976.00 
  REINFORCING STEEL                       |                             |                             | 
0370 2417-0225024             2.000  EACH |     218.00000         436.00|     250.00000         500.00|     524.41000        1048.82 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0380 2417-1040024            80.000  LF   |      32.25000        2580.00|      25.00000        2000.00|      44.04000        3523.20 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0390 2505-4008120           275.000  LF   |       4.00000        1100.00|      10.00000        2750.00|       4.00000        1100.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0400 2507-3250005           235.000  SY   |       2.00000         470.00|       5.00000        1175.00|       3.50000         822.50 
  ENGINEERING FABRIC                      |                             |                             | 
0410 2507-6800061           170.000  TON  |      42.50000        7225.00|      45.00000        7650.00|      46.56000        7915.20 
  REVETMENT, CLASS E                      |                             |                             | 
0420 2510-6745850           293.000  SY   |      15.50000        4541.50|       8.00000        2344.00|      10.00000        2930.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0430 2518-6910000             2.000  EACH |     240.00000         480.00|     240.00000         480.00|     257.17000         514.34 
  SAFETY CLOSURE                          |                             |                             | 
0440 2527-9263109             4.880  STA  |      60.00000         292.80|      60.00000         292.80|      64.29000         313.74 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0450 2528-8445110                    LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    1285.86000        1285.86 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2533-4980005                    LUMP |   22000.00000       22000.00|   34000.00000       34000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0470 2601-2634100             0.600  ACRE |     700.00000         420.00|     700.00000         420.00|     700.00000         420.00 
  MULCHING                                |                             |                             | 
0480 2601-2642100             0.600  ACRE |    1700.00000        1020.00|    1000.00000         600.00|    1821.63000        1092.98 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0490 2602-0000020            90.000  LF   |       2.00000         180.00|       5.00000         450.00|       2.14000         192.60 
  SILT FENCE                              |                             |                             | 
0500 2602-0000030            70.000  LF   |       2.00000         140.00|       5.00000         350.00|       2.14000         149.80 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0510 2602-0000090            90.000  LF   |       1.00000          90.00|      10.00000         900.00|       1.07000          96.30 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0520 2602-0000100            70.000  LF   |       1.00000          70.00|      10.00000         700.00|       1.07000          74.90 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       333,729.80|           $       356,377.80|           $       374,802.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       571,695.70|           $       615,913.88|           $       644,615.09 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 024  8 
 
     Bid Order:  024                             Contract ID:  82-C082-049                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GU100               |(      )                     |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR TWIN 8' X 6' X 62' REINFORCED CONCRETE BOX STP-S-C082-(48)--5E-82 
                                          |                             |                             | 
0010 2101-0850002            11.700  UNIT |     500.00000        5850.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           900.000  CY   |      16.00000       14400.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           120.000  CY   |      22.00000        2640.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2121-7425020            85.000  TON  |      35.00000        2975.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2301-1034100           267.000  SY   |      99.00000       26433.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0060 2401-6745625                    LUMP |    5500.00000        5500.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-0425031           270.000  TON  |      35.00000        9450.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000           270.000  CY   |      25.00000        6750.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100020           155.200  CY   |     655.00000      101656.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0100 2404-7775000         21618.000  LB   |       3.00000       64854.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0110 2417-0225024             2.000  EACH |     240.00000         480.00|                             | 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0120 2417-1040024            80.000  LF   |      32.00000        2560.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0130 2505-4008120           275.000  LF   |       8.00000        2200.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0140 2507-3250005           125.000  SY   |       4.00000         500.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061            90.000  TON  |      45.00000        4050.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2510-6745850           186.000  SY   |      12.00000        2232.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2518-6910000             2.000  EACH |     800.00000        1600.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0180 2527-9263109             2.250  STA  |     500.00000        1125.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 024  9 
 
     Bid Order:  024                             Contract ID:  82-C082-049                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GU100               |(      )                     |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445110                    LUMP |    3400.00000        3400.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   21000.00000       21000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0210 2601-2634100             0.300  ACRE |     700.00000         210.00|                             | 
  MULCHING                                |                             |                             | 
0220 2601-2642100             0.300  ACRE |    2000.00000         600.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0230 2602-0000020            90.000  LF   |       9.00000         810.00|                             | 
  SILT FENCE                              |                             |                             | 
0240 2602-0000030            70.000  LF   |      13.00000         910.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000090            90.000  LF   |       0.30000          27.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0260 2602-0000100            70.000  LF   |       0.30000          21.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       282,233.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR TWIN 10' X 8' X 62' REINFORCED CONCRETE BOX STP-S-C082(49)--5E-82 
                                          |                             |                             | 
0270 2101-0850002             5.500  UNIT |     500.00000        2750.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0280 2102-2710070          1075.000  CY   |      12.00000       12900.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0290 2104-2710020           220.000  CY   |      22.00000        4840.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0300 2121-7425020           128.000  TON  |      35.00000        4480.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0310 2301-1034100           400.000  SY   |      99.00000       39600.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0320 2401-6745625                    LUMP |    5500.00000        5500.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0330 2402-0425031           680.000  TON  |      35.00000       23800.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0340 2402-2720000           850.000  CY   |      16.00000       13600.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0350 2403-0100020           210.000  CY   |     655.00000      137550.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 024  10 
 
     Bid Order:  024                             Contract ID:  82-C082-049                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GU100               |(      )                     |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2404-7775000         30488.000  LB   |       3.00000       91464.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0370 2417-0225024             2.000  EACH |     240.00000         480.00|                             | 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0380 2417-1040024            80.000  LF   |      34.00000        2720.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0390 2505-4008120           275.000  LF   |       8.00000        2200.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0400 2507-3250005           235.000  SY   |       4.00000         940.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0410 2507-6800061           170.000  TON  |      45.00000        7650.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0420 2510-6745850           293.000  SY   |      12.00000        3516.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0430 2518-6910000             2.000  EACH |     500.00000        1000.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0440 2527-9263109             4.880  STA  |     500.00000        2440.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0450 2528-8445110                    LUMP |    3400.00000        3400.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2533-4980005                    LUMP |   21000.00000       21000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0470 2601-2634100             0.600  ACRE |     700.00000         420.00|                             | 
  MULCHING                                |                             |                             | 
0480 2601-2642100             0.600  ACRE |    2000.00000        1200.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0490 2602-0000020            90.000  LF   |       9.00000         810.00|                             | 
  SILT FENCE                              |                             |                             | 
0500 2602-0000030            70.000  LF   |      12.00000         840.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0510 2602-0000090            90.000  LF   |       0.30000          27.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0520 2602-0000100            70.000  LF   |       0.30000          21.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       385,148.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       667,381.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  025  1 
 
     Bid  Order:  025                         Contract ID:  96-C096-105                 Primary County:  WINNESHIEK 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   BRENNAN CONSTRUCTION CO. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/06/11 
 
 
        Project:  BROS-C096(105)--5F-96 
      Work Type:  RCB CULVERT NEW - TWIN BOX 
         County:  WINNESHIEK         Prj Awd Amt: $115,558.00 
          Route:  295TH AVENUE 
       Location:  OVER UNNAMED CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BR160          BRENNAN CONSTRUCTION CO.                                                   $    115,558.00     100.00  % 
   2   K.140          K CONSTRUCTION INC.                                                        $    118,770.80     102.78  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    161,469.00     139.72  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 025  2 
 
     Bid Order:  025                             Contract ID:  96-C096-105                   Primary County:  WINNESHIEK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR160               |(   2  ) K.140               |(   3  ) MI900 
                                          |BRENNAN CONSTRUCTION CO.     |K CONSTRUCTION INC.          |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 10' X 8' X 40' RENINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.340  ACRE |    5000.00000        1700.00|    4000.00000        1360.00|    8000.00000        2720.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2625000           496.000  CY   |       3.00000        1488.00|       5.00000        2480.00|      10.00000        4960.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2107-0425020           130.000  CY   |       5.00000         650.00|       5.00000         650.00|      10.00000        1300.00 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0040 2312-8260051            96.000  TON  |      10.00000         960.00|      10.00000         960.00|      20.00000        1920.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |    7000.00000        7000.00|     500.00000         500.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-0425031           384.000  TON  |      10.00000        3840.00|       7.95000        3052.80|      15.00000        5760.00 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2723000           300.000  CY   |       8.00000        2400.00|      10.00000        3000.00|      15.00000        4500.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0080 2403-0100020           172.000  CY   |     345.00000       59340.00|     325.00000       55900.00|     500.00000       86000.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0090 2404-7775005         24275.000  LB   |       1.00000       24275.00|       0.88000       21362.00|       1.00000       24275.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2518-6910000             6.000  EACH |     100.00000         600.00|     100.00000         600.00|     100.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0110 2528-8445110                    LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    2200.00000        2200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |   10000.00000       10000.00|   25601.00000       25601.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0130 2601-2634100             0.300  ACRE |     700.00000         210.00|     700.00000         210.00|     700.00000         210.00 
  MULCHING                                |                             |                             | 
0140 2601-2636043             0.300  ACRE |    2250.00000         675.00|    2250.00000         675.00|    2200.00000         660.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0150 2602-0000020           288.000  LF   |       2.50000         720.00|       2.50000         720.00|       3.00000         864.00 
  SILT FENCE                              |                             |                             | 
0160 2602-0000030           100.000  LF   |       5.00000         500.00|       5.00000         500.00|       5.00000         500.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       115,558.00|           $       118,770.80|           $       161,469.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       115,558.00|           $       118,770.80|           $       161,469.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  026  1 
 
     Bid  Order:  026                         Contract ID:  97-1411-036                 Primary County:  WOODBURY 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NELSON & ROCK CONTRACTING, INC 
Contract Period:   25 WORK DAYS      Late Start Date:  09/19/11 
 
 
        Project:  BRFN-141-1(36)--39-97 
      Work Type:  PERMANENT SCOUR COUNTERMEASURES 
         County:  WOODBURY           Prj Awd Amt: $56,835.80 
          Route:  IOWA 141 
       Location:  OVER W. FORK LITTLE SIOUX RIVER 0.2 MILE W. 
                  OF K-64 BRIDGE MAINT. # 9707.0S141 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     56,835.80     100.00  % 
   2   MC069          MCCLAIN & CO., INC.                                                        $     80,576.63     141.77  % 
   3   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    125,981.00     221.65  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 026  2 
 
     Bid Order:  026                             Contract ID:  97-1411-036                   Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) MC069               |(   3  ) GR100 
                                          |NELSON & ROCK CONTRACTING, I |MCCLAIN & CO., INC.          |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 2711; REPAIRS TO A 44'-4 X 30' REINFORCED CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2402-2723000            58.000  CY   |      50.00000        2900.00|      25.00000        1450.00|      20.00000        1160.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0020 2507-0050005            12.000  EACH |      40.00000         480.00|      75.00000         900.00|     100.00000        1200.00 
  EARTH SCREW ANCHOR                      |                             |                             | 
0030 2507-3250005           212.100  SY   |       3.00000         636.30|       3.25000         689.33|       5.00000        1060.50 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800061            17.200  TON  |      50.00000         860.00|      75.00000        1290.00|     150.00000        2580.00 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2507-8029000            40.400  TON  |      60.00000        2424.00|      42.00000        1696.80|      85.00000        3434.00 
  EROSION STONE                           |                             |                             | 
0060 2507-8500060           147.300  SY   |      35.00000        5155.50|      60.00000        8838.00|     205.00000       30196.50 
  FABRIC FORMED CONCRETE REVETMENT,       |                             |                             | 
  ARTICULATING BLOCK MAT, 6 INCH          |                             |                             | 
0070 2507-8501100            26.500  CY   |     300.00000        7950.00|     325.00000        8612.50|     200.00000        5300.00 
  CONCRETE GROUT FOR FABRIC FORMED        |                             |                             | 
  CONCRETE REVETMENT                      |                             |                             | 
0080 2528-8445110                    LUMP |    1000.00000        1000.00|     750.00000         750.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00|     315.00000        9450.00 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |   10000.00000       10000.00|    5000.00000        5000.00|   32000.00000       32000.00 
  MOBILIZATION                            |                             |                             | 
0110 2602-0000020           100.000  LF   |       2.00000         200.00|       4.50000         450.00|      11.00000        1100.00 
  SILT FENCE                              |                             |                             | 
0120 2602-0000060           100.000  LF   |       2.00000         200.00|       4.50000         450.00|       7.00000         700.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0130 2602-0000212           410.000  LF   |      20.00000        8200.00|      28.00000       11480.00|      30.00000       12300.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0140 2602-0000222           410.000  LF   |      10.00000        4100.00|      28.00000       11480.00|      40.00000       16400.00 
  FLOATING SILT CURTAIN (CONTAINMENT)     |                             |                             | 
0150 2602-0000230           820.000  LF   |       4.00000        3280.00|      22.00000       18040.00|       5.00000        4100.00 
  CLEAN-OUT OF FLOATING SILT CURTAIN      |                             |                             | 
  (CONTAINMENT)                           |                             |                             | 
     SECTION TOTALS                       |           $        56,835.80|           $        80,576.63|           $       125,981.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        56,835.80|           $        80,576.63|           $       125,981.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  101  1 
 
     Bid  Order:  101                         Contract ID:  15-0285-614                 Primary County:  CASS 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HOWREY CONSTRUCTION, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  09/26/11 
 
 
        Project:  STP-E-0285(614)--8V-15 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  CASS               Prj Awd Amt: $59,291.50 
          Route:  PCC TRAIL 
       Location:  0.5 MILE TRAIL CIRCLING LAKE 1 IN 
                  SCHILDBERG QUARRY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO811          HOWREY CONSTRUCTION, INC.                                                  $     59,291.50     100.00  % 
   2   CA258          CARLEY CONSTRUCTION, LLC                                                   $     75,798.70     127.84  % 
   3   CO040          A.M. COHRON & SON, INC.                                                    $     78,992.15     133.22  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $     87,960.25     148.35  % 
   5   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     93,778.50     158.16  % 
   6   BL400          BLUFFS PAVING & UTILITY COMPANY. INC.                                      $     99,847.10     168.40  % 
   7   O.015          OEL CONSTRUCTION SERVICES, INC.                                            $    104,309.19     175.92  % 
   8   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    119,645.50     201.79  % 
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     Bid Order:  101                             Contract ID:  15-0285-614                   Primary County:  CASS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) CA258               |(   3  ) CO040 
                                          |HOWREY CONSTRUCTION, INC.    |CARLEY CONSTRUCTION, LLC     |COHRON, A.M. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |    5000.00000         500.00|   10500.00000        1050.00|    7175.04000         717.50 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           130.000  CY   |       6.00000         780.00|      10.50000        1365.00|       8.64000        1123.20 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2123-7450020            42.460  STA  |      62.50000        2653.75|      90.00000        3821.40|      45.38000        1926.83 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2511-0302500          1892.000  SY   |      24.50000       46354.00|      31.00000       58652.00|      34.00000       64328.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0050 2511-0310100            21.230  STA  |     125.00000        2653.75|     110.00000        2335.30|      62.38000        1324.33 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0060 2528-8445110                    LUMP |     350.00000         350.00|    1075.00000        1075.00|    1780.49000        1780.49 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    6000.00000        6000.00|    7500.00000        7500.00|    7791.80000        7791.80 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        59,291.50|           $        75,798.70|           $        78,992.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        59,291.50|           $        75,798.70|           $        78,992.15 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
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     Bid Order:  101                             Contract ID:  15-0285-614                   Primary County:  CASS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(   5  ) JA250               |(   6  ) BL400 
                                          |GODBERSEN-SMITH CONSTRUCTION |JASPER CONST. SERVICES, INC. |BLUFFS PAVING & UTILITY COMPA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   40000.00000        4000.00|   30000.00000        3000.00|   20000.00000        2000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           130.000  CY   |      25.00000        3250.00|      25.00000        3250.00|       5.85000         760.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2123-7450020            42.460  STA  |     150.00000        6369.00|     100.00000        4246.00|     195.00000        8279.70 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2511-0302500          1892.000  SY   |      28.00000       52976.00|      31.00000       58652.00|      41.00000       77572.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0050 2511-0310100            21.230  STA  |     175.00000        3715.25|     350.00000        7430.50|     130.00000        2759.90 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0060 2528-8445110                    LUMP |    1650.00000        1650.00|    2200.00000        2200.00|     975.00000         975.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   16000.00000       16000.00|   15000.00000       15000.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        87,960.25|           $        93,778.50|           $        99,847.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        87,960.25|           $        93,778.50|           $        99,847.10 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  101                             Contract ID:  15-0285-614                   Primary County:  CASS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) O.015               |(   8  ) AB112               |(      ) 
                                          |OEL CONSTRUCTION SERVICES, I |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   20380.01000        2038.00|  100000.00000       10000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           130.000  CY   |      33.75000        4387.50|      70.00000        9100.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2123-7450020            42.460  STA  |     329.00000       13969.34|     195.00000        8279.70| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2511-0302500          1892.000  SY   |      34.60000       65463.20|      38.25000       72369.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0050 2511-0310100            21.230  STA  |     305.00000        6475.15|     160.00000        3396.80| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0060 2528-8445110                    LUMP |    1976.00000        1976.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   10000.00000       10000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       104,309.19|           $       119,645.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       104,309.19|           $       119,645.50|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  102  1 
 
     Bid  Order:  102                         Contract ID:  17-7967-600-B               Primary County:  CERRO GORDO 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    WICKS CONSTRUCTION, INC. 
Contract Period:  190 WORK DAYS      Late Start Date:  08/01/11 
 
 
        Project:  STP-U-7967(600)--27-17                                 Project:  STP-E-7967(601)--8V-17 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE                       Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  CERRO GORDO        Prj Awd Amt: $2,777,556.36           County:  CERRO GORDO        Prj Awd Amt: $671,853.11 
          Route:  MAIN & LAKE ST.                                          Route:  MAIN & LAKE ST. 
       Location:  IN THE CITY OF VENTURA, HWY 18 TO SCL OF              Location:  IN THE CITY OF VENTURA, FISHING JETTY ON 
                  VENTURA                                                          MAIN STREET TO HWY 18 INCLUDING LAKE ST. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WI040          WICKS CONSTRUCTION, INC.                                                   $  3,449,409.47     100.00  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  2 
 
     Bid Order:  102                             Contract ID:  17-7967-600-B                 Primary County:  CERRO GORDO 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - STP-E-7967(601)--8V-17 
                                          |                             |                             | 
0010 2115-0100000           353.000  CY   |      30.00000       10590.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0020 2210-0475105           120.000  TON  |      17.00000        2040.00|                             | 
  CHOKE STONE BASE                        |                             |                             | 
0030 2210-0475290           700.000  TON  |      18.50000       12950.00|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0040 2312-8260051           125.000  TON  |      16.00000        2000.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2501-8400170                    LUMP |  100000.00000      100000.00|                             | 
  TEMPORARY SHEET PILES AND SHORING       |                             |                             | 
0060 2507-3250005           750.000  SY   |       2.00000        1500.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0070 2507-6800061           270.000  TON  |      36.00000        9720.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0080 2507-8029000           146.000  TON  |      30.00000        4380.00|                             | 
  EROSION STONE                           |                             |                             | 
0090 2511-0301400          1197.000  SY   |      20.35000       24358.95|                             | 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0100 2511-7526004            70.000  SY   |      38.00000        2660.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0110 2511-7526006            18.200  SY   |      40.00000         728.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0120 2511-7528100            40.000  SF   |      50.00000        2000.00|                             | 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0130 2519-1002042           214.000  LF   |      17.50000        3745.00|                             | 
  FENCE, CHAIN LINK, 42 IN. HEIGHT        |                             |                             | 
0140 2523-0000100            74.000  EACH |    4400.00000      325600.00|                             | 
  LIGHTING POLES                          |                             |                             | 
0150 2523-0000310             9.000  EACH |     625.00000        5625.00|                             | 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0160 2523-0000400             2.000  EACH |    6000.00000       12000.00|                             | 
  CONTROL CABINET                         |                             |                             | 
0170 2599-9999009           891.000  LF   |       5.00000        4455.00|                             | 
  ('LINEAR FEET' ITEM) ELECTRICAL CIRCUIT |                             |                             | 
  CIRCUIT 8                               |                             |                             | 
0180 2599-9999009          1667.000  LF   |       8.00000       13336.00|                             | 
  ('LINEAR FEET' ITEM) ELECTRICAL CIRCUIT |                             |                             | 
  CIRCUIT 9                               |                             |                             | 
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     Bid Order:  102                             Contract ID:  17-7967-600-B                 Primary County:  CERRO GORDO 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2599-9999009         10739.000  LF   |       7.00000       75173.00|                             | 
  ('LINEAR FEET' ITEM) ELECTRICAL CIRCUIT |                             |                             | 
  CIRCUITS 1-7                            |                             |                             | 
0200 2599-9999009            50.000  LF   |      40.00000        2000.00|                             | 
  ('LINEAR FEET' ITEM) ELECTRICAL CIRCUIT |                             |                             | 
  CIRCUITS A & B                          |                             |                             | 
0210 2599-9999014          1822.000  SF   |      31.28000       56992.16|                             | 
  ('SQUARE FEET' ITEM) RETAINING WALL     |                             |                             | 
     SECTION TOTALS                       |           $       671,853.11|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - BASE BID - STP-U-7967(600)--27-17 
                                          |                             |                             | 
0220 2101-0850002            99.200  UNIT |      20.00000        1984.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0230 2102-2710070         11410.000  CY   |       7.50000       85575.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0240 2105-8425005          3020.000  CY   |      20.00000       60400.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0250 2105-8425015          1990.000  CY   |       9.00000       17910.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0260 2107-0875000          5136.000  CY   |       4.00000       20544.00|                             | 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0270 2115-0100000          4862.000  CY   |      30.00000      145860.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0280 2213-7100400            22.000  EACH |     100.00000        2200.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0290 2301-1033060         14086.000  SY   |      36.75000      517660.50|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0300 2301-1033080         13445.000  SY   |      36.90000      496120.50|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0310 2301-6911722                    LUMP |    2000.00000        2000.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0320 2303-0121500            72.000  SY   |      33.75000        2430.00|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 1/2 IN. MIX                |                             |                             | 
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     Bid Order:  102                             Contract ID:  17-7967-600-B                 Primary County:  CERRO GORDO 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2303-0122500           144.000  SY   |      22.30000        3211.20|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0340 2303-9093010           480.000  SY   |      56.10000       26928.00|                             | 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0350 2312-8260051          1240.000  TON  |      16.00000       19840.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0360 2315-8275025           560.000  TON  |      16.00000        8960.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0370 2402-0425031          1800.000  TON  |      13.00000       23400.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0380 2416-0100015             3.000  EACH |     650.00000        1950.00|                             | 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0390 2416-0100018             1.000  EACH |     700.00000         700.00|                             | 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0400 2416-0100024             2.000  EACH |     720.00000        1440.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0410 2435-0130148             2.000  EACH |    2886.00000        5772.00|                             | 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0420 2435-0140148             7.000  EACH |    2650.00000       18550.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0430 2435-0140160             8.000  EACH |    3000.00000       24000.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0440 2435-0140200             1.000  EACH |    2700.00000        2700.00|                             | 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0450 2435-0250100            23.000  EACH |    2200.00000       50600.00|                             | 
  INTAKE, SW-501                          |                             |                             | 
0460 2435-0250200             4.000  EACH |    2800.00000       11200.00|                             | 
  INTAKE, SW-502                          |                             |                             | 
0470 2435-0250300             1.000  EACH |    3500.00000        3500.00|                             | 
  INTAKE, SW-503                          |                             |                             | 
0480 2435-0250500             6.000  EACH |    3200.00000       19200.00|                             | 
  INTAKE, SW-505                          |                             |                             | 
0490 2435-0250700            18.000  EACH |    2700.00000       48600.00|                             | 
  INTAKE, SW-507                          |                             |                             | 
0500 2435-0251224             7.000  EACH |    1100.00000        7700.00|                             | 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
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     Bid Order:  102                             Contract ID:  17-7967-600-B                 Primary County:  CERRO GORDO 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2435-0400000             1.000  EACH |    3500.00000        3500.00|                             | 
  DROP CONNECTION, SW-307                 |                             |                             | 
0520 2435-0600010            29.000  EACH |     500.00000       14500.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0530 2435-0600020             4.000  EACH |    1000.00000        4000.00|                             | 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0540 2502-8212306         13138.000  LF   |       9.60000      126124.80|                             | 
  SUBDRAIN, STANDARD, PERFORATED, 6 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0550 2502-8220193            80.000  EACH |      75.00000        6000.00|                             | 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0560 2502-8220196             3.000  EACH |      75.00000         225.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0570 2503-0114212            58.000  LF   |      37.00000        2146.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0580 2503-0114215          3054.000  LF   |      37.00000      112998.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0590 2503-0114218          1158.000  LF   |      45.00000       52110.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0600 2503-0114224          1745.000  LF   |      47.00000       82015.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0610 2503-0116229           197.000  LF   |      60.00000       11820.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE ARCH PIPE (RCAP),   |                             |                             | 
  2000D (CLASS A-III), 29 IN. X 18 IN.    |                             |                             | 
0620 2503-0200036          1979.000  LF   |      15.00000       29685.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0630 2504-0114008           217.000  LF   |      39.00000        8463.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0640 2504-0200406           190.000  LF   |      50.00000        9500.00|                             | 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
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     Bid Order:  102                             Contract ID:  17-7967-600-B                 Primary County:  CERRO GORDO 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2506-4984000             5.000  CY   |     110.00000         550.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0660 2507-6800061           275.000  TON  |      35.00000        9625.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0670 2507-8029000            73.000  TON  |      30.00000        2190.00|                             | 
  EROSION STONE                           |                             |                             | 
0680 2510-6745850         19011.000  SY   |       5.00000       95055.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0690 2510-6750600            17.000  EACH |     325.00000        5525.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0700 2511-6745900           489.700  SY   |       5.15000        2521.96|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0710 2511-7526004          1788.600  SY   |      31.00000       55446.60|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0720 2511-7526006            72.000  SY   |      46.00000        3312.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0730 2511-7528100           144.000  SF   |      29.00000        4176.00|                             | 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0740 2515-2475006          1230.000  SY   |      39.00000       47970.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0750 2515-6745600          1781.000  SY   |       7.12000       12680.72|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0760 2516-6745877                    LUMP |    1400.00000        1400.00|                             | 
  REMOVAL OF RETAINING WALLS AND FOOTINGS |                             |                             | 
0770 2517-4225220            83.000  SY   |      78.36000        6503.88|                             | 
  RAILROAD APPROACH SECTION, HMA          |                             |                             | 
0780 2518-6910000            38.000  EACH |     100.00000        3800.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0790 2524-6765010            68.000  EACH |     150.00000       10200.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0800 2525-0000200             1.000  EACH |     800.00000         800.00|                             | 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0810 2527-9263109            61.520  STA  |      60.00000        3691.20|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0820 2527-9263137             5.000  EACH |     105.00000         525.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0830 2528-8400256             1.000  EACH |    6000.00000        6000.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
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     Bid Order:  102                             Contract ID:  17-7967-600-B                 Primary County:  CERRO GORDO 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2528-8445110                    LUMP |   13500.00000       13500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0850 2528-8445113            30.000  EACH |     315.00000        9450.00|                             | 
  FLAGGERS                                |                             |                             | 
0860 2529-5070110            90.000  SY   |      85.00000        7650.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0870 2529-5070120             1.000  EACH |     150.00000         150.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0880 2533-4980005                    LUMP |  125000.00000      125000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0890 2549-0001036          1885.000  LF   |      31.00000       58435.00|                             | 
  PIPE LINING, RESIN, CURED-IN-PLACE,     |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA. OR    |                             |                             | 
  HEIGHT                                  |                             |                             | 
0900 2549-0006100            25.000  EACH |      75.00000        1875.00|                             | 
  BUILDING SANITARY SEWER SERVICE         |                             |                             | 
  RECONNECTION                            |                             |                             | 
0910 2552-0000210           330.000  TON  |      16.00000        5280.00|                             | 
  TRENCH FOUNDATION                       |                             |                             | 
0920 2552-0000300                    LUMP |    4000.00000        4000.00|                             | 
  TRENCH COMPACTION TESTING               |                             |                             | 
0930 2554-0112006            20.000  LF   |      43.00000         860.00|                             | 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 6 IN.                            |                             |                             | 
0940 2554-0112008           560.000  LF   |      45.50000       25480.00|                             | 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0950 2554-0112010            69.000  LF   |      75.00000        5175.00|                             | 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 10 IN.                           |                             |                             | 
0960 2554-0203000          1000.000  LB   |       7.00000        7000.00|                             | 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0970 2554-0204107             9.000  EACH |    1110.00000        9990.00|                             | 
  WATER SERVICE STUB, COPPER, 3/4 IN.     |                             |                             | 
0980 2554-0207006             2.000  EACH |     850.00000        1700.00|                             | 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0990 2554-0207008             2.000  EACH |    1000.00000        2000.00|                             | 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
1000 2554-0207010             1.000  EACH |    1450.00000        1450.00|                             | 
  VALVE, GATE, DIP, 10 IN.                |                             |                             | 
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     Bid Order:  102                             Contract ID:  17-7967-600-B                 Primary County:  CERRO GORDO 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1010 2554-0208008             1.000  EACH |    3000.00000        3000.00|                             | 
  TAPPING VALVE ASSEMBLY, 8 IN.           |                             |                             | 
1020 2554-0210201             3.000  EACH |    3200.00000        9600.00|                             | 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
1030 2554-0212020             4.000  EACH |     267.00000        1068.00|                             | 
  VALVE BOX EXTENSION                     |                             |                             | 
1040 2554-0212030             4.000  EACH |     385.00000        1540.00|                             | 
  VALVE BOX REPLACEMENT                   |                             |                             | 
1050 2554-0214000             4.000  EACH |     600.00000        2400.00|                             | 
  FIRE HYDRANT ADJUSTMENT                 |                             |                             | 
1060 2595-0000010                    LUMP |    6000.00000        6000.00|                             | 
  RAILROAD INSURANCE PROVISIONS           |                             |                             | 
1070 2599-9999005             1.000  EACH |    3500.00000        3500.00|                             | 
  ('EACH' ITEM) D-X SIGN FOUNDATION       |                             |                             | 
  REMOVAL                                 |                             |                             | 
1080 2599-9999005             1.000  EACH |    2500.00000        2500.00|                             | 
  ('EACH' ITEM) D-X SIGN REMOVAL          |                             |                             | 
1090 2599-9999005             5.000  EACH |    1800.00000        9000.00|                             | 
  ('EACH' ITEM) FIRE HYDRANT RELOCATION   |                             |                             | 
1100 2599-9999005             3.000  EACH |    1200.00000        3600.00|                             | 
  ('EACH' ITEM) LOWER WATER SERVICE       |                             |                             | 
1110 2601-2634105            10.870  ACRE |    3200.00000       34784.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
1120 2601-2636044             6.210  ACRE |    1200.00000        7452.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1130 2601-2642120             4.660  ACRE |     100.00000         466.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1140 2601-2643110           100.000  MGAL |      60.00000        6000.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
1150 2601-2643300             8.000  EACH |     350.00000        2800.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 
1160 2602-0000020          4996.000  LF   |       1.50000        7494.00|                             | 
  SILT FENCE                              |                             |                             | 
1170 2602-0000030           108.000  LF   |       2.50000         270.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1180 2602-0000060          4996.000  LF   |       0.25000        1249.00|                             | 
  REMOVAL OF SILT FENCE                   |                             |                             | 
1190 2602-0000070           108.000  LF   |       0.25000          27.00|                             | 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
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     Bid Order:  102                             Contract ID:  17-7967-600-B                 Primary County:  CERRO GORDO 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1200 2602-0000090          4996.000  LF   |       0.50000        2498.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
1210 2602-0000100           108.000  LF   |       0.50000          54.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
1220 2602-0000212           180.000  LF   |      32.00000        5760.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $     2,756,051.36|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ADDED OPTION A - STP-U-7967(600)--27-17 
                                          |                             |                             | 
1230 2554-0112006           312.000  LF   |      40.00000       12480.00|                             | 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 6 IN.                            |                             |                             | 
1240 2554-0203000           100.000  LB   |       5.00000         500.00|                             | 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
1250 2554-0204107             3.000  EACH |    1825.00000        5475.00|                             | 
  WATER SERVICE STUB, COPPER, 3/4 IN.     |                             |                             | 
1260 2554-0207006             1.000  EACH |     950.00000         950.00|                             | 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
1270 2554-0208006             1.000  EACH |    2100.00000        2100.00|                             | 
  TAPPING VALVE ASSEMBLY, 6 IN.           |                             |                             | 
     SECTION TOTALS                       |           $        21,505.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,449,409.47|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  103                         Contract ID:  34-0186-092-A               Primary County:  FLOYD 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ALLIED MANATTS GROUP, L.L.C. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/06/11 
 
 
        Project:  TSF-018-6(92)--92-34 
      Work Type:  PCC PAVEMENT - GRADE AND NEW 
         County:  FLOYD              Prj Awd Amt: $534,886.74 
          Route:  U.S. 18 
       Location:  US 218/CO. RD. T-44/QUARRY RD.  INTERSECTION 
                  AT FLOYD 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $    534,886.74     100.00  % 
   2   CR334          CROELL AND SUBSIDIARY                                                      $    589,626.93     110.23  % 
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     Bid Order:  103                             Contract ID:  34-0186-092-A                 Primary County:  FLOYD 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) CR334               |(      ) 
                                          |ALLIED MANATTS GROUP, L.L.C. |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070          4176.000  TON  |      19.72000       82350.72|      16.50000       68904.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070          2053.000  CY   |       8.75000       17963.75|       8.75000       17963.75| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005           443.000  CY   |      19.50000        8638.50|      20.00000        8860.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2121-7425020           153.000  TON  |      21.50000        3289.50|      20.00000        3060.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500080          2380.000  SY   |      45.45000      108171.00|      45.45000      108171.00| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0060 2123-7450000            35.740  STA  |     145.00000        5182.30|     145.00000        5182.30| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2301-1033100          3685.500  SY   |      47.95000      176719.73|      64.00000      235872.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0080 2401-6745650                    LUMP |     500.00000         500.00|     500.00000         500.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-0425040            12.600  CY   |      30.00000         378.00|      30.00000         378.00| 
  FLOODED BACKFILL                        |                             |                             | 
0100 2412-0000100          3136.000  SY   |       2.50000        7840.00|       2.00000        6272.00| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0110 2416-0100015             1.000  EACH |     850.00000         850.00|     850.00000         850.00| 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0120 2416-0100024             1.000  EACH |    1050.00000        1050.00|    1050.00000        1050.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0130 2435-0140148             1.000  EACH |    2950.00000        2950.00|    2950.00000        2950.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0140 2435-0140160             1.000  EACH |    5750.00000        5750.00|    5750.00000        5750.00| 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0150 2435-0251224             1.000  EACH |    2100.00000        2100.00|    2100.00000        2100.00| 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0160 2503-0114215            62.000  LF   |      48.50000        3007.00|      48.50000        3007.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0170 2503-0114224            79.000  LF   |      57.50000        4542.50|      57.50000        4542.50| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  103                             Contract ID:  34-0186-092-A                 Primary County:  FLOYD 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) CR334               |(      ) 
                                          |ALLIED MANATTS GROUP, L.L.C. |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2503-0114415            84.000  LF   |      52.50000        4410.00|      52.50000        4410.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 15 IN.                      |                             |                             | 
0190 2506-4984000             5.000  CY   |     150.00000         750.00|     150.00000         750.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0200 2510-6745850          1741.000  SY   |       5.75000       10010.75|       5.75000       10010.75| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             2.000  EACH |     250.00000         500.00|     250.00000         500.00| 
  SAFETY CLOSURE                          |                             |                             | 
0220 2520-3350010             1.000  EACH |    4000.00000        4000.00|    7500.00000        7500.00| 
  FIELD LABORATORY                        |                             |                             | 
0230 2527-9263109            68.220  STA  |      17.00000        1159.74|      35.42000        2416.35| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2527-9263130             2.500  STA  |     150.00000         375.00|     130.00000         325.00| 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0250 2527-9263180            28.990  STA  |      45.00000        1304.55|      29.18000         845.93| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0260 2527-9270111            23.860  STA  |     145.00000        3459.70|      41.80000         997.35| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0270 2528-8445110                    LUMP |    6200.00000        6200.00|    5500.00000        5500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-8445113            20.000  EACH |     315.00000        6300.00|     315.00000        6300.00| 
  FLAGGERS                                |                             |                             | 
0290 2528-9290004            35.000  CDAY |      60.00000        2100.00|      75.00000        2625.00| 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0300 2533-4980005                    LUMP |   33500.00000       33500.00|   42500.00000       42500.00| 
  MOBILIZATION                            |                             |                             | 
0310 2601-2634100             1.400  ACRE |     700.00000         980.00|     700.00000         980.00| 
  MULCHING                                |                             |                             | 
0320 2601-2636043             2.000  ACRE |    2500.00000        5000.00|    2500.00000        5000.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0330 2601-2638352           231.200  SQ   |      15.00000        3468.00|      15.00000        3468.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0340 2601-2640350            27.000  SQ   |      20.00000         540.00|      20.00000         540.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0350 2601-2642100             2.000  ACRE |      50.00000         100.00|      50.00000         100.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 103  4 
 
     Bid Order:  103                             Contract ID:  34-0186-092-A                 Primary County:  FLOYD 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) CR334               |(      ) 
                                          |ALLIED MANATTS GROUP, L.L.C. |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2601-2643110            51.600  MGAL |      60.00000        3096.00|      60.00000        3096.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0370 2602-0000020           280.000  LF   |       3.00000         840.00|       3.00000         840.00| 
  SILT FENCE                              |                             |                             | 
0380 2602-0000030           280.000  LF   |       3.00000         840.00|       3.00000         840.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       520,216.74|           $       574,956.93|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS 
                                          |                             |                             | 
0390 2401-6745910             6.000  EACH |     100.00000         600.00|     100.00000         600.00| 
  REMOVAL OF SIGN                         |                             |                             | 
0400 2524-6765010             2.000  EACH |     200.00000         400.00|     200.00000         400.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0410 2524-9100010             2.000  EACH |     300.00000         600.00|     300.00000         600.00| 
  OBJECT MARKER, TYPE 1                   |                             |                             | 
0420 2524-9265010            26.000  EACH |     175.00000        4550.00|     175.00000        4550.00| 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0430 2524-9290009            10.000  EACH |     100.00000        1000.00|     100.00000        1000.00| 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0440 2524-9325001           228.500  SF   |      20.00000        4570.00|      20.00000        4570.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0450 2599-9999005             2.000  EACH |     125.00000         250.00|     125.00000         250.00| 
  ('EACH' ITEM) REMOVE AND REINSTALL      |                             |                             | 
  BEACON                                  |                             |                             | 
     SECTION TOTALS                       |           $        11,970.00|           $        11,970.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   CONTRACT ITEMS 
                                          |                             |                             | 
0460 2528-5160100             1.000  CDAY |    2700.00000        2700.00|    2700.00000        2700.00| 
  CRITICAL CLOSURE ACTIVITY INCENTIVE     |                             |                             | 
  PAYMENT (OR DISINCENTIVE ASSESSMENT)    |                             |                             | 
     SECTION TOTALS                       |           $         2,700.00|           $         2,700.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       534,886.74|           $       589,626.93|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  104  1 
 
     Bid  Order:  104                         Contract ID:  50-5482-614                 Primary County:  JASPER 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   JASPER CONST. SERVICES, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/12/11 
 
 
        Project:  STP-U-5482(614)--70-50 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  JASPER             Prj Awd Amt: $376,545.95 
          Route:  E.17TH STREET 
       Location:  IN THE CITY OF NEWTON FROM JUST N. OF 
                  US 6 (1ST AVE E) TO N 4TH AVE E 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    376,545.95     100.00  % 
   2   CO415          CONCRETE TECHNOLOGIES, INC.                                                $    386,833.90     102.73  % 
   3   CO180          CON-STRUCT, INC.                                                           $    449,790.51     119.45  % 
   4   CE120          CEDAR VALLEY CORP.                                                         $    465,810.92     123.70  % 
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     Bid Order:  104                             Contract ID:  50-5482-614                   Primary County:  JASPER 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) CO415               |(   3  ) CO180 
                                          |JASPER CONST. SERVICES, INC. |CONCRETE TECHNOLOGIES, INC.  |CON-STRUCT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425046            60.000  CY   |      10.00000         600.00|      15.50000         930.00|      45.00000        2700.00 
  SELECTED BACKFILL                       |                             |                             | 
0020 2102-0425071          1153.000  CY   |      38.00000       43814.00|      41.75000       48137.75|      59.00000       68027.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070           466.000  CY   |      14.00000        6524.00|      10.40000        4846.40|      24.00000       11184.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710080            60.000  CY   |      12.00000         720.00|      15.50000         930.00|      19.00000        1140.00 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0050 2105-8425015           335.000  CY   |      14.00000        4690.00|      15.50000        5192.50|      20.00000        6700.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2123-7450020            20.450  STA  |     200.00000        4090.00|      52.00000        1063.40|      50.00000        1022.50 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-1033070          4900.000  SY   |      31.40000      153860.00|      29.25000      143325.00|      37.00000      181300.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0080 2301-6911722                    LUMP |    1000.00000        1000.00|     520.00000         520.00|    1500.00000        1500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0090 2315-8275025            20.000  TON  |      25.00000         500.00|      31.25000         625.00|      26.50000         530.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2435-0250100             6.000  EACH |    2500.00000       15000.00|    2600.00000       15600.00|    2500.00000       15000.00 
  INTAKE, SW-501                          |                             |                             | 
0110 2435-0600010             9.000  EACH |    1000.00000        9000.00|    1460.00000       13140.00|    1050.00000        9450.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0120 2502-8213104          1343.000  LF   |       8.40000       11281.20|       8.35000       11214.05|      12.00000       16116.00 
  SUBDRAIN, PVC, STANDARD, NON-PERFORATED |                             |                             | 
  4 IN.                                   |                             |                             | 
0130 2502-8213206           161.000  LF   |      10.25000        1650.25|      10.15000        1634.15|      13.00000        2093.00 
  SUBDRAIN, PVC, STANDARD, PERFORATED, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0140 2502-8220193            14.000  EACH |     262.50000        3675.00|     260.00000        3640.00|     300.00000        4200.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0150 2503-0114212            36.000  LF   |      85.00000        3060.00|      62.50000        2250.00|      60.00000        2160.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  104                             Contract ID:  50-5482-614                   Primary County:  JASPER 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) CO415               |(   3  ) CO180 
                                          |JASPER CONST. SERVICES, INC. |CONCRETE TECHNOLOGIES, INC.  |CON-STRUCT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2510-6745850          4315.000  SY   |       6.50000       28047.50|       9.35000       40345.25|       5.60000       24164.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2510-6750600             6.000  EACH |     400.00000        2400.00|     520.00000        3120.00|     400.00000        2400.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0180 2511-6745900            19.000  SY   |      10.00000         190.00|      10.50000         199.50|      12.00000         228.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0190 2511-7526004           505.000  SY   |      36.00000       18180.00|      41.00000       20705.00|      50.00000       25250.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0200 2511-7526006            24.000  SY   |      50.00000        1200.00|      95.75000        2298.00|      60.00000        1440.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0210 2511-7528100            56.000  SF   |      28.00000        1568.00|      32.80000        1836.80|      35.00000        1960.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0220 2515-2475006           423.000  SY   |      35.00000       14805.00|      37.60000       15904.80|      50.00000       21150.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0230 2515-2475007           198.000  SY   |      37.50000        7425.00|      47.25000        9355.50|      55.00000       10890.00 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0240 2515-6745600           660.000  SY   |       7.00000        4620.00|       9.35000        6171.00|       5.30000        3498.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0250 2518-6910000             5.000  EACH |     157.50000         787.50|     105.00000         525.00|     110.00000         550.00 
  SAFETY CLOSURE                          |                             |                             | 
0260 2526-8285000                    LUMP |    4000.00000        4000.00|    3590.00000        3590.00|    5500.00000        5500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0270 2527-9263109             8.710  STA  |     150.00000        1306.50|      80.00000         696.80|      81.00000         705.51 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0280 2527-9263137             3.000  EACH |     100.00000         300.00|     110.00000         330.00|     115.00000         345.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0290 2528-8445110                    LUMP |    4200.00000        4200.00|    5020.00000        5020.00|    6500.00000        6500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |   23000.00000       23000.00|   18775.00000       18775.00|   16000.00000       16000.00 
  MOBILIZATION                            |                             |                             | 
0310 2601-2634100             0.800  ACRE |     700.00000         560.00|     700.00000         560.00|     700.00000         560.00 
  MULCHING                                |                             |                             | 
0320 2601-2636044             0.800  ACRE |    3500.00000        2800.00|    3385.00000        2708.00|    5000.00000        4000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0330 2602-0000309           470.000  LF   |       3.60000        1692.00|       3.50000        1645.00|       3.25000        1527.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       376,545.95|           $       386,833.90|           $       449,790.51 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       376,545.95|           $       386,833.90|           $       449,790.51 
==================================================================================================================================== 
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     Bid Order:  104                             Contract ID:  50-5482-614                   Primary County:  JASPER 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE120               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425046            60.000  CY   |      14.56000         873.60|                             | 
  SELECTED BACKFILL                       |                             |                             | 
0020 2102-0425071          1153.000  CY   |      38.01000       43825.53|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070           466.000  CY   |      14.56000        6784.96|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710080            60.000  CY   |      14.56000         873.60|                             | 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0050 2105-8425015           335.000  CY   |      14.56000        4877.60|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2123-7450020            20.450  STA  |     315.00000        6441.75|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-1033070          4900.000  SY   |      40.27000      197323.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0080 2301-6911722                    LUMP |     750.00000         750.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0090 2315-8275025            20.000  TON  |      22.65000         453.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2435-0250100             6.000  EACH |    3800.00000       22800.00|                             | 
  INTAKE, SW-501                          |                             |                             | 
0110 2435-0600010             9.000  EACH |     660.00000        5940.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0120 2502-8213104          1343.000  LF   |      11.70000       15713.10|                             | 
  SUBDRAIN, PVC, STANDARD, NON-PERFORATED |                             |                             | 
  4 IN.                                   |                             |                             | 
0130 2502-8213206           161.000  LF   |      14.30000        2302.30|                             | 
  SUBDRAIN, PVC, STANDARD, PERFORATED, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0140 2502-8220193            14.000  EACH |     162.00000        2268.00|                             | 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0150 2503-0114212            36.000  LF   |      53.90000        1940.40|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
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     Bid Order:  104                             Contract ID:  50-5482-614                   Primary County:  JASPER 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE120               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2510-6745850          4315.000  SY   |       4.40000       18986.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2510-6750600             6.000  EACH |     630.00000        3780.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0180 2511-6745900            19.000  SY   |       4.20000          79.80|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0190 2511-7526004           505.000  SY   |      39.50000       19947.50|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0200 2511-7526006            24.000  SY   |      92.01000        2208.24|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0210 2511-7528100            56.000  SF   |      31.53000        1765.68|                             | 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0220 2515-2475006           423.000  SY   |      56.75000       24005.25|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0230 2515-2475007           198.000  SY   |      61.32000       12141.36|                             | 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0240 2515-6745600           660.000  SY   |       4.20000        2772.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0250 2518-6910000             5.000  EACH |     100.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0260 2526-8285000                    LUMP |    7000.00000        7000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0270 2527-9263109             8.710  STA  |      75.00000         653.25|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0280 2527-9263137             3.000  EACH |     105.00000         315.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0290 2528-8445110                    LUMP |    7500.00000        7500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |   45100.00000       45100.00|                             | 
  MOBILIZATION                            |                             |                             | 
0310 2601-2634100             0.800  ACRE |     700.00000         560.00|                             | 
  MULCHING                                |                             |                             | 
0320 2601-2636044             0.800  ACRE |    4900.00000        3920.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0330 2602-0000309           470.000  LF   |       3.00000        1410.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       465,810.92|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       465,810.92|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  105  1 
 
     Bid  Order:  105                         Contract ID:  52-7662-609                 Primary County:  JOHNSON 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   METRO PAVERS, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/29/11 
 
 
        Project:  STP-E-7662(609)--8V-52 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  JOHNSON            Prj Awd Amt: $146,275.44 
          Route:  TIFFIN CITY PARK TRL 
       Location:  (PHASE 4)FROM WEST SIDE JASPER AVE., S. 
                  ACROSS IIRR, ACROSS JASPER AVE EASTERLY TO 
                  THE W. ROW OF I-380 N OF CLEAR CREEK. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ME380          METRO PAVERS, INC.                                                         $    146,275.44     100.00  % 
   2   ST780          STREB CONSTRUCTION CO., INC.                                               $    152,423.80     104.20  % 
   3   SH245          SHEETS EXCAVATING, LTD.                                                    $    164,234.63     112.27  % 
   4   PE140          PELLING, L.L. CO., INC.                                                    $    168,315.00     115.06  % 
   5   PE320          PETERSON CONTRACTORS INC.                                                  $    190,763.24     130.41  % 
   6   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    203,640.24     139.21  % 
   7   VI035          VIETH CONSTRUCTION CORPORATION                                             $    205,495.24     140.48  % 
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     Bid Order:  105                             Contract ID:  52-7662-609                   Primary County:  JOHNSON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME380               |(   2  ) ST780               |(   3  ) SH245 
                                          |METRO PAVERS, INC.           |STREB CONSTRUCTION CO., INC. |SHEETS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS DIVISION 1 STA. 0+00 TO 18+91.68 (10' WIDE) 
                                          |                             |                             | 
0010 2101-0850001             0.740  ACRE |    7500.00000        5550.00|    7432.44000        5500.01|    3000.00000        2220.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2625000          1621.010  CY   |       4.85000        7861.90|       4.85000        7861.90|       8.75000       14183.84 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070           840.270  CY   |       6.75000        5671.82|       6.75000        5671.82|       6.95000        5839.88 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015           295.680  CY   |       5.25000        1552.32|       5.25000        1552.32|       7.95000        2350.66 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2109-8225100            18.920  STA  |      95.00000        1797.40|      95.00000        1797.40|     350.00000        6622.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2123-7450000            33.480  STA  |     150.00000        5022.00|      95.00000        3180.60|     110.00000        3682.80 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2210-0475290            50.000  TON  |      16.00000         800.00|      16.00000         800.00|      17.00000         850.00 
  MACADAM STONE BASE                      |                             |                             | 
0080 2303-0021750            40.300  TON  |      58.00000        2337.40|      58.00000        2337.40|      59.00000        2377.70 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
0090 2303-0023500            17.960  TON  |      58.00000        1041.68|      58.00000        1041.68|      59.00000        1059.64 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0100 2303-0246422             3.500  TON  |     550.00000        1925.00|     550.00000        1925.00|     555.00000        1942.50 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0110 2312-8260051            50.000  TON  |      14.00000         700.00|      14.00000         700.00|      17.00000         850.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2416-0100036             4.000  EACH |    1300.00000        5200.00|    1300.00000        5200.00|     900.00000        3600.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0130 2416-1165036            48.000  LF   |      85.00000        4080.00|      83.33000        3999.84|     110.00000        5280.00 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0140 2507-3250005            46.000  SY   |      22.00000        1012.00|      21.74000        1000.04|       2.25000         103.50 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061            85.000  TON  |      28.00000        2380.00|      27.25000        2316.25|      50.00000        4250.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2511-0300000            16.670  SY   |      50.00000         833.50|       6.00000         100.02|      20.00000         333.40 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0170 2511-0302600          1859.010  SY   |      24.50000       45545.75|      28.70000       53353.59|      29.50000       54840.80 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-7662-609                   Primary County:  JOHNSON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME380               |(   2  ) ST780               |(   3  ) SH245 
                                          |METRO PAVERS, INC.           |STREB CONSTRUCTION CO., INC. |SHEETS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2511-7528100            80.000  SF   |      32.00000        2560.00|      35.00000        2800.00|      31.00000        2480.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0190 2524-9275100            50.000  LF   |       9.90000         495.00|       9.90000         495.00|      12.00000         600.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0200 2524-9325001            13.580  SF   |      22.40000         304.19|      22.40000         304.19|      25.00000         339.50 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0210 2527-9263137             2.000  EACH |     225.00000         450.00|     225.00000         450.00|     400.00000         800.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0220 2528-8445110                    LUMP |    2200.00000        2200.00|    3000.00000        3000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   14750.00000       14750.00 
  MOBILIZATION                            |                             |                             | 
0240 2601-2634100             1.110  ACRE |     700.00000         777.00|     700.00000         777.00|     700.00000         777.00 
  MULCHING                                |                             |                             | 
0250 2601-2636043             0.940  ACRE |    1800.00000        1692.00|    1800.00000        1692.00|    2500.00000        2350.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0260 2601-2636044             0.010  ACRE |   20000.00000         200.00|   20000.00000         200.00|   10000.00000         100.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0270 2601-2638352            57.000  SQ   |      20.00000        1140.00|      20.00000        1140.00|      25.00000        1425.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0280 2602-0000020           972.000  LF   |       1.80000        1749.60|       1.80000        1749.60|       2.50000        2430.00 
  SILT FENCE                              |                             |                             | 
0290 2602-0000060           972.000  LF   |       0.50000         486.00|       0.50000         486.00|       1.00000         972.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0300 2602-0000090           400.000  LF   |       0.50000         200.00|       0.50000         200.00|       1.00000         400.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       125,564.56|           $       131,631.66|           $       141,310.22 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   TRAIL ITEMS DIVISION2 STA. 1000+00 TO 1004+60 (10' WIDE) 
                                          |                             |                             | 
0310 2102-2710070           232.160  CY   |       8.00000        1857.28|       8.00000        1857.28|       6.95000        1613.51 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0320 2105-8425015            85.190  CY   |       5.26000         448.10|       5.26000         448.10|       7.95000         677.26 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0330 2109-8225100             4.600  STA  |      95.00000         437.00|      95.00000         437.00|     350.00000        1610.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0340 2123-7450000             9.200  STA  |     150.00000        1380.00|      95.00000         874.00|     110.00000        1012.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 105  4 
 
     Bid Order:  105                             Contract ID:  52-7662-609                   Primary County:  JOHNSON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME380               |(   2  ) ST780               |(   3  ) SH245 
                                          |METRO PAVERS, INC.           |STREB CONSTRUCTION CO., INC. |SHEETS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2511-0302600           511.110  SY   |      24.50000       12522.20|      28.70000       14668.86|      29.50000       15077.75 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0360 2601-2636044             0.150  ACRE |    4000.00000         600.00|    4000.00000         600.00|    3000.00000         450.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $        17,244.58|           $        18,885.24|           $        20,440.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   TRAIL ITEMS DIVISION 3 STA. 2000+00 TO 2000+77 (4' WIDE) 
                                          |                             |                             | 
0370 2102-2710070            10.110  CY   |      50.00000         505.50|      20.00000         202.20|      25.00000         252.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0380 2105-8425015             3.800  CY   |      50.00000         190.00|      20.00000          76.00|      25.00000          95.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0390 2109-8225100             0.770  STA  |     150.00000         115.50|     100.00000          77.00|     500.00000         385.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0400 2123-7450000             1.540  STA  |     150.00000         231.00|     100.00000         154.00|     250.00000         385.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0410 2511-7526004            34.220  SY   |      65.00000        2224.30|      35.00000        1197.70|      37.00000        1266.14 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0420 2601-2636044             0.010  ACRE |   20000.00000         200.00|   20000.00000         200.00|   10000.00000         100.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $         3,466.30|           $         1,906.90|           $         2,483.89 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       146,275.44|           $       152,423.80|           $       164,234.63 
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     Bid Order:  105                             Contract ID:  52-7662-609                   Primary County:  JOHNSON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE140               |(   5  ) PE320               |(   6  ) AB112 
                                          |PELLING, L.L. CO., INC.      |PETERSON CONTRACTORS INC.    |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS DIVISION 1 STA. 0+00 TO 18+91.68 (10' WIDE) 
                                          |                             |                             | 
0010 2101-0850001             0.740  ACRE |    7435.00000        5501.90|   13500.00000        9990.00|   13500.00000        9990.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2625000          1621.010  CY   |       4.85000        7861.90|      12.85000       20829.98|      12.85000       20829.98 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070           840.270  CY   |       6.75000        5671.82|      10.65000        8948.88|      10.65000        8948.88 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015           295.680  CY   |       5.25000        1552.32|       9.50000        2808.96|       9.50000        2808.96 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2109-8225100            18.920  STA  |      95.00000        1797.40|     160.00000        3027.20|     160.00000        3027.20 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2123-7450000            33.480  STA  |      95.00000        3180.60|     150.00000        5022.00|     150.00000        5022.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2210-0475290            50.000  TON  |      19.00000         950.00|      33.10000        1655.00|      33.10000        1655.00 
  MACADAM STONE BASE                      |                             |                             | 
0080 2303-0021750            40.300  TON  |      58.00000        2337.40|      58.00000        2337.40|      58.00000        2337.40 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
0090 2303-0023500            17.960  TON  |      58.00000        1041.68|      58.00000        1041.68|      58.00000        1041.68 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0100 2303-0246422             3.500  TON  |     550.00000        1925.00|     550.00000        1925.00|     550.00000        1925.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0110 2312-8260051            50.000  TON  |      19.00000         950.00|      25.80000        1290.00|      25.80000        1290.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2416-0100036             4.000  EACH |    1300.00000        5200.00|    2800.00000       11200.00|    2800.00000       11200.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0130 2416-1165036            48.000  LF   |      84.00000        4032.00|      98.25000        4716.00|      98.25000        4716.00 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0140 2507-3250005            46.000  SY   |      13.00000         598.00|       7.00000         322.00|       7.00000         322.00 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061            85.000  TON  |      27.25000        2316.25|      33.60000        2856.00|      33.60000        2856.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2511-0300000            16.670  SY   |       6.00000         100.02|      26.00000         433.42|      26.00000         433.42 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0170 2511-0302600          1859.010  SY   |      35.25000       65530.10|      28.70000       53353.59|      31.00000       57629.31 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-7662-609                   Primary County:  JOHNSON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE140               |(   5  ) PE320               |(   6  ) AB112 
                                          |PELLING, L.L. CO., INC.      |PETERSON CONTRACTORS INC.    |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2511-7528100            80.000  SF   |      36.00000        2880.00|      35.00000        2800.00|      32.00000        2560.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0190 2524-9275100            50.000  LF   |      10.00000         500.00|       9.90000         495.00|      20.00000        1000.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0200 2524-9325001            13.580  SF   |      22.50000         305.55|      22.40000         304.19|      20.00000         271.60 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0210 2527-9263137             2.000  EACH |     225.00000         450.00|     225.00000         450.00|     350.00000         700.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0220 2528-8445110                    LUMP |    4850.00000        4850.00|    2200.00000        2200.00|    2775.00000        2775.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |   18650.00000       18650.00|   23950.00000       23950.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0240 2601-2634100             1.110  ACRE |     700.00000         777.00|     700.00000         777.00|     700.00000         777.00 
  MULCHING                                |                             |                             | 
0250 2601-2636043             0.940  ACRE |    1800.00000        1692.00|    1800.00000        1692.00|    2000.00000        1880.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0260 2601-2636044             0.010  ACRE |   20000.00000         200.00|   20000.00000         200.00|   10000.00000         100.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0270 2601-2638352            57.000  SQ   |      20.00000        1140.00|      20.00000        1140.00|      20.00000        1140.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0280 2602-0000020           972.000  LF   |       1.80000        1749.60|       1.80000        1749.60|       2.00000        1944.00 
  SILT FENCE                              |                             |                             | 
0290 2602-0000060           972.000  LF   |       0.50000         486.00|       0.50000         486.00|       0.40000         388.80 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0300 2602-0000090           400.000  LF   |       0.50000         200.00|       0.50000         200.00|       0.30000         120.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       144,426.54|           $       168,200.90|           $       179,689.23 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   TRAIL ITEMS DIVISION2 STA. 1000+00 TO 1004+60 (10' WIDE) 
                                          |                             |                             | 
0310 2102-2710070           232.160  CY   |       8.00000        1857.28|      10.65000        2472.50|      10.65000        2472.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0320 2105-8425015            85.190  CY   |       5.26000         448.10|       9.50000         809.31|       9.50000         809.31 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0330 2109-8225100             4.600  STA  |      95.00000         437.00|     160.00000         736.00|     160.00000         736.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0340 2123-7450000             9.200  STA  |      95.00000         874.00|     150.00000        1380.00|     150.00000        1380.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-7662-609                   Primary County:  JOHNSON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE140               |(   5  ) PE320               |(   6  ) AB112 
                                          |PELLING, L.L. CO., INC.      |PETERSON CONTRACTORS INC.    |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2511-0302600           511.110  SY   |      35.25000       18016.63|      28.70000       14668.86|      31.00000       15844.41 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0360 2601-2636044             0.150  ACRE |    4000.00000         600.00|    4000.00000         600.00|    7000.00000        1050.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $        22,233.01|           $        20,666.67|           $        22,292.22 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   TRAIL ITEMS DIVISION 3 STA. 2000+00 TO 2000+77 (4' WIDE) 
                                          |                             |                             | 
0370 2102-2710070            10.110  CY   |       9.00000          90.99|      10.65000         107.67|      10.65000         107.67 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0380 2105-8425015             3.800  CY   |      13.15000          49.97|       9.50000          36.10|       9.50000          36.10 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0390 2109-8225100             0.770  STA  |      95.00000          73.15|     160.00000         123.20|     160.00000         123.20 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0400 2123-7450000             1.540  STA  |      95.00000         146.30|     150.00000         231.00|     150.00000         231.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0410 2511-7526004            34.220  SY   |      32.00000        1095.04|      35.00000        1197.70|      31.00000        1060.82 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0420 2601-2636044             0.010  ACRE |   20000.00000         200.00|   20000.00000         200.00|   10000.00000         100.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $         1,655.45|           $         1,895.67|           $         1,658.79 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       168,315.00|           $       190,763.24|           $       203,640.24 
==================================================================================================================================== 
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     Bid Order:  105                             Contract ID:  52-7662-609                   Primary County:  JOHNSON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) VI035               |(      )                     |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS DIVISION 1 STA. 0+00 TO 18+91.68 (10' WIDE) 
                                          |                             |                             | 
0010 2101-0850001             0.740  ACRE |    8000.00000        5920.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2625000          1621.010  CY   |      16.00000       25936.16|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070           840.270  CY   |      10.50000        8822.84|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015           295.680  CY   |      11.50000        3400.32|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2109-8225100            18.920  STA  |     200.00000        3784.00|                             | 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2123-7450000            33.480  STA  |     250.00000        8370.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2210-0475290            50.000  TON  |      40.00000        2000.00|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0080 2303-0021750            40.300  TON  |      63.00000        2538.90|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
0090 2303-0023500            17.960  TON  |      63.00000        1131.48|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0100 2303-0246422             3.500  TON  |     600.00000        2100.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0110 2312-8260051            50.000  TON  |      37.50000        1875.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2416-0100036             4.000  EACH |    3100.00000       12400.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0130 2416-1165036            48.000  LF   |     110.00000        5280.00|                             | 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0140 2507-3250005            46.000  SY   |       7.00000         322.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061            85.000  TON  |      50.00000        4250.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2511-0300000            16.670  SY   |      35.00000         583.45|                             | 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0170 2511-0302600          1859.010  SY   |      31.00000       57629.31|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-7662-609                   Primary County:  JOHNSON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) VI035               |(      )                     |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2511-7528100            80.000  SF   |      38.00000        3040.00|                             | 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0190 2524-9275100            50.000  LF   |      11.00000         550.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0200 2524-9325001            13.580  SF   |      25.00000         339.50|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0210 2527-9263137             2.000  EACH |     250.00000         500.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0220 2528-8445110                    LUMP |    2400.00000        2400.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0240 2601-2634100             1.110  ACRE |     700.00000         777.00|                             | 
  MULCHING                                |                             |                             | 
0250 2601-2636043             0.940  ACRE |    2200.00000        2068.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0260 2601-2636044             0.010  ACRE |   11000.00000         110.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0270 2601-2638352            57.000  SQ   |      22.00000        1254.00|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0280 2602-0000020           972.000  LF   |       2.00000        1944.00|                             | 
  SILT FENCE                              |                             |                             | 
0290 2602-0000060           972.000  LF   |       0.40000         388.80|                             | 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0300 2602-0000090           400.000  LF   |       0.25000         100.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       174,814.76|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   TRAIL ITEMS DIVISION2 STA. 1000+00 TO 1004+60 (10' WIDE) 
                                          |                             |                             | 
0310 2102-2710070           232.160  CY   |      10.00000        2321.60|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0320 2105-8425015            85.190  CY   |      30.00000        2555.70|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0330 2109-8225100             4.600  STA  |     600.00000        2760.00|                             | 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0340 2123-7450000             9.200  STA  |     300.00000        2760.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
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     Bid Order:  105                             Contract ID:  52-7662-609                   Primary County:  JOHNSON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) VI035               |(      )                     |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2511-0302600           511.110  SY   |      31.00000       15844.41|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0360 2601-2636044             0.150  ACRE |    7600.00000        1140.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $        27,381.71|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   TRAIL ITEMS DIVISION 3 STA. 2000+00 TO 2000+77 (4' WIDE) 
                                          |                             |                             | 
0370 2102-2710070            10.110  CY   |      66.00000         667.26|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0380 2105-8425015             3.800  CY   |     140.00000         532.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0390 2109-8225100             0.770  STA  |     375.00000         288.75|                             | 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0400 2123-7450000             1.540  STA  |     260.00000         400.40|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0410 2511-7526004            34.220  SY   |      38.00000        1300.36|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0420 2601-2636044             0.010  ACRE |   11000.00000         110.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $         3,298.77|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       205,495.24|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
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     Bid  Order:  106                         Contract ID:  56-2697-620                 Primary County:  LEE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   COFFEY CONCRETE CONST., LLC 
Contract Period:   25 WORK DAYS      Late Start Date:  09/19/11 
 
 
        Project:  SRTS-U-2697(620)--8U-56 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  LEE                Prj Awd Amt: $74,334.00 
          Route:  H,I,J AND K AVENUES 
       Location:  IN THE CITY OF FORT MADISON, INSTALLATION OF 
                  29 NEW ADA RAMPS AND 2,510 LINEAR FEET OF 
                  SIDEWALK. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO030          COFFEY CONCRETE CONSTRUCTION, LLC                                          $     74,334.00     100.00  % 
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     Bid Order:  106                             Contract ID:  56-2697-620                   Primary County:  LEE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO030               |(      )                     |(      ) 
                                          |COFFEY CONCRETE CONST., LLC  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIDEWALK ITEMS - BASE BID 
                                          |                             |                             | 
0010 2102-2713090           110.000  CY   |      30.00000        3300.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0020 2213-6745500             2.880  STA  |    1200.00000        3456.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0030 2511-6745900            81.000  SY   |       6.50000         526.50|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0040 2511-7526004           779.000  SY   |      43.00000       33497.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0050 2511-7526006           156.000  SY   |      46.00000        7176.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0060 2511-7528100           288.000  SF   |      26.00000        7488.00|                             | 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0070 2512-1725206           288.000  LF   |       5.00000        1440.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0080 2515-2475006            42.000  SY   |      46.00000        1932.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0090 2515-6745600            67.000  SY   |       6.50000         435.50|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0100 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |     500.00000         500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0120 2601-2634100             0.400  ACRE |     700.00000         280.00|                             | 
  MULCHING                                |                             |                             | 
0130 2601-2636044             0.400  ACRE |    3000.00000        1200.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $        62,231.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ADDED OPTIONS A 
                                          |                             |                             | 
0140 2213-6745500             0.480  STA  |    1200.00000         576.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0150 2511-6745900            18.000  SY   |       6.50000         117.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0160 2511-7526006            21.000  SY   |      46.00000         966.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0170 2511-7528100            48.000  SF   |      26.00000        1248.00|                             | 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
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     Bid Order:  106                             Contract ID:  56-2697-620                   Primary County:  LEE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO030               |(      )                     |(      ) 
                                          |COFFEY CONCRETE CONST., LLC  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2512-1725206            48.000  LF   |       5.00000         240.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0190 2601-2634100             0.100  ACRE |     700.00000          70.00|                             | 
  MULCHING                                |                             |                             | 
0200 2601-2636044             0.100  ACRE |    3000.00000         300.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $         3,517.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ADDED OPTIONS B 
                                          |                             |                             | 
0210 2511-6745900             2.000  SY   |       6.50000          13.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0220 2511-7526004            86.000  SY   |      43.00000        3698.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0230 2601-2634100             0.100  ACRE |     700.00000          70.00|                             | 
  MULCHING                                |                             |                             | 
0240 2601-2636044             0.100  ACRE |    3000.00000         300.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $         4,081.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ADDED OPTIONS C 
                                          |                             |                             | 
0250 2102-2713090            50.000  CY   |      30.00000        1500.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0260 2213-6745500             0.080  STA  |    1200.00000          96.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0270 2511-7526004            49.000  SY   |      43.00000        2107.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0280 2511-7526006             4.000  SY   |      46.00000         184.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0290 2511-7528100             8.000  SF   |      26.00000         208.00|                             | 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0300 2512-1725206             8.000  LF   |       5.00000          40.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0310 2601-2634100             0.100  ACRE |     700.00000          70.00|                             | 
  MULCHING                                |                             |                             | 
0320 2601-2636044             0.100  ACRE |    3000.00000         300.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $         4,505.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        74,334.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  107  1 
 
     Bid  Order:  107                         Contract ID:  77-0187-624                 Primary County:  POLK 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HOWREY CONSTRUCTION, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/29/11 
 
 
        Project:  STP-E-0187(624)--8V-77 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  POLK               Prj Awd Amt: $337,834.36 
          Route:  NE 18TH STREET 
       Location:  FROM SE 54TH ST SOUTH 1 MILE THEN EAST 
                  0.5 MILE TO SE DELAWARE AVE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO811          HOWREY CONSTRUCTION, INC.                                                  $    337,834.36     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    407,046.43     120.48  % 
   3   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    411,323.68     121.75  % 
   4   RE300          REILLY CONSTRUCTION CO., INC.                                              $    411,736.13     121.87  % 
   5   CO180          CON-STRUCT, INC.                                                           $    446,423.28     132.14  % 
   6   T.033          TK CONCRETE, INC.                                                          $    458,450.83     135.70  % 
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     Bid Order:  107                             Contract ID:  77-0187-624                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) JA250               |(   3  ) AB112 
                                          |HOWREY CONSTRUCTION, INC.    |JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PCC TRAIL ITEMS - DIVISION 1 
                                          |                             |                             | 
0010 2101-0850001             1.800  ACRE |    5000.00000        9000.00|    9240.00000       16632.00|    3500.00000        6300.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1958.000  CY   |       5.75000       11258.50|      13.50000       26433.00|      12.85000       25160.30 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           794.000  CY   |       5.25000        4168.50|       7.90000        6272.60|       7.50000        5955.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2123-7450020           162.000  STA  |      55.00000        8910.00|      31.00000        5022.00|      29.50000        4779.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2416-0100018             2.000  EACH |    1200.00000        2400.00|    2100.00000        4200.00|    2000.00000        4000.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0060 2416-0100036             1.000  EACH |    1850.00000        1850.00|    3570.00000        3570.00|    3400.00000        3400.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0070 2416-1160018            39.000  LF   |      38.00000        1482.00|      56.20000        2191.80|      53.50000        2086.50 
  CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0080 2417-1040015            13.000  LF   |      38.00000         494.00|      49.00000         637.00|      46.50000         604.50 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0090 2417-1040036             9.600  LF   |     115.00000        1104.00|     109.00000        1046.40|     103.50000         993.60 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0100 2430-0000100           729.000  SF   |      22.00000       16038.00|      25.00000       18225.00|      30.00000       21870.00 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0110 2435-0140200             1.000  EACH |    4250.00000        4250.00|    4410.00000        4410.00|    4200.00000        4200.00 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0120 2435-0600010             2.000  EACH |     350.00000         700.00|     850.00000        1700.00|     810.00000        1620.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0130 2503-0110015             8.500  LF   |      95.00000         807.50|      73.50000         624.75|      70.00000         595.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0140 2503-0110036             7.000  LF   |     125.00000         875.00|     138.60000         970.20|     132.00000         924.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 36  |                             |                             | 
  IN.                                     |                             |                             | 
0150 2511-0302600          8976.000  SY   |      22.45000      201511.20|      24.25000      217668.00|      25.25000      226644.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0160 2511-0310100            81.000  STA  |     115.00000        9315.00|     150.00000       12150.00|     143.00000       11583.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 107  3 
 
     Bid Order:  107                             Contract ID:  77-0187-624                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) JA250               |(   3  ) AB112 
                                          |HOWREY CONSTRUCTION, INC.    |JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2511-7528100            99.200  SF   |      24.25000        2405.60|      25.00000        2480.00|      30.00000        2976.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0180 2518-6910000             4.000  EACH |     200.00000         800.00|     157.50000         630.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0190 2519-1001000           352.000  LF   |      21.09000        7423.68|      22.15000        7796.80|      21.10000        7427.20 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0200 2519-1002084           125.250  LF   |      24.29000        3042.32|      25.50000        3193.88|      24.30000        3043.58 
  FENCE, CHAIN LINK, 84 IN. HEIGHT        |                             |                             | 
0210 2519-3710000             2.000  EACH |     855.00000        1710.00|     900.00000        1800.00|    1710.00000        3420.00 
  GATE ASSEMBLY, CHAIN LINK, 8'           |                             |                             | 
0220 2526-8285000                    LUMP |    5000.00000        5000.00|    4400.00000        4400.00|    6000.00000        6000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109            14.800  STA  |      91.22000        1350.06|     100.00000        1480.00|      80.00000        1184.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    1750.00000        1750.00|    2000.00000        2000.00|    4300.00000        4300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113             4.000  EACH |     315.00000        1260.00|     315.00000        1260.00|     315.00000        1260.00 
  FLAGGERS                                |                             |                             | 
0260 2533-4980005                    LUMP |    7500.00000        7500.00|   28000.00000       28000.00|   29000.00000       29000.00 
  MOBILIZATION                            |                             |                             | 
0270 2554-0210201             1.000  EACH |    3250.00000        3250.00|    2415.00000        2415.00|    2300.00000        2300.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0280 2599-9999005             4.000  EACH |     200.00000         800.00|     160.00000         640.00|     225.00000         900.00 
  ('EACH' ITEM) PERMANENT TUBULAR MARKERS |                             |                             | 
0290 2599-9999010                    LUMP |    3500.00000        3500.00|    6500.00000        6500.00|    5700.00000        5700.00 
  ('LUMP SUM' ITEM) SIGNING               |                             |                             | 
0300 2601-2634100             1.100  ACRE |     700.00000         770.00|     700.00000         770.00|     700.00000         770.00 
  MULCHING                                |                             |                             | 
0310 2601-2636044             1.100  ACRE |    3220.00000        3542.00|    1100.00000        1210.00|    1100.00000        1210.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0320 2602-0000020         11510.000  LF   |       1.60000       18416.00|       1.55000       17840.50|       1.55000       17840.50 
  SILT FENCE                              |                             |                             | 
0330 2602-0000060         11510.000  LF   |       0.10000        1151.00|       0.25000        2877.50|       0.25000        2877.50 
  REMOVAL OF SILT FENCE                   |                             |                             | 
     SECTION TOTALS                       |           $       337,834.36|           $       407,046.43|           $       411,323.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       337,834.36|           $       407,046.43|           $       411,323.68 
==================================================================================================================================== 
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     Bid Order:  107                             Contract ID:  77-0187-624                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) CO180               |(   6  ) T.033 
                                          |REILLY CONSTRUCTION CO., INC |CON-STRUCT, INC.             |TK CONCRETE, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PCC TRAIL ITEMS - DIVISION 1 
                                          |                             |                             | 
0010 2101-0850001             1.800  ACRE |   10000.00000       18000.00|   12000.00000       21600.00|    3000.00000        5400.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1958.000  CY   |      10.00000       19580.00|      13.00000       25454.00|      18.00000       35244.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           794.000  CY   |      10.00000        7940.00|      10.00000        7940.00|      10.00000        7940.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2123-7450020           162.000  STA  |     150.00000       24300.00|      70.00000       11340.00|      75.00000       12150.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2416-0100018             2.000  EACH |     635.00000        1270.00|    1150.00000        2300.00|    3500.00000        7000.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0060 2416-0100036             1.000  EACH |    1325.00000        1325.00|    1760.00000        1760.00|    4500.00000        4500.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0070 2416-1160018            39.000  LF   |      50.00000        1950.00|      60.00000        2340.00|      60.00000        2340.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0080 2417-1040015            13.000  LF   |      30.00000         390.00|     100.00000        1300.00|      80.00000        1040.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0090 2417-1040036             9.600  LF   |      90.00000         864.00|     140.00000        1344.00|     165.00000        1584.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0100 2430-0000100           729.000  SF   |      24.00000       17496.00|      30.00000       21870.00|      25.00000       18225.00 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0110 2435-0140200             1.000  EACH |    3500.00000        3500.00|    4440.00000        4440.00|    5000.00000        5000.00 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0120 2435-0600010             2.000  EACH |     400.00000         800.00|     800.00000        1600.00|     650.00000        1300.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0130 2503-0110015             8.500  LF   |      65.00000         552.50|     190.00000        1615.00|     165.00000        1402.50 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0140 2503-0110036             7.000  LF   |     190.00000        1330.00|     230.00000        1610.00|     185.00000        1295.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 36  |                             |                             | 
  IN.                                     |                             |                             | 
0150 2511-0302600          8976.000  SY   |      24.25000      217668.00|      24.00000      215424.00|      27.00000      242352.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0160 2511-0310100            81.000  STA  |     150.00000       12150.00|     210.00000       17010.00|     250.00000       20250.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 107  5 
 
     Bid Order:  107                             Contract ID:  77-0187-624                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) CO180               |(   6  ) T.033 
                                          |REILLY CONSTRUCTION CO., INC |CON-STRUCT, INC.             |TK CONCRETE, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2511-7528100            99.200  SF   |      25.00000        2480.00|      40.00000        3968.00|      30.00000        2976.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0180 2518-6910000             4.000  EACH |     100.00000         400.00|     105.00000         420.00|     250.00000        1000.00 
  SAFETY CLOSURE                          |                             |                             | 
0190 2519-1001000           352.000  LF   |      21.25000        7480.00|      22.00000        7744.00|      23.75000        8360.00 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0200 2519-1002084           125.250  LF   |      24.50000        3068.63|      25.50000        3193.88|      27.30000        3419.33 
  FENCE, CHAIN LINK, 84 IN. HEIGHT        |                             |                             | 
0210 2519-3710000             2.000  EACH |     950.00000        1900.00|    1800.00000        3600.00|     960.00000        1920.00 
  GATE ASSEMBLY, CHAIN LINK, 8'           |                             |                             | 
0220 2526-8285000                    LUMP |    4500.00000        4500.00|    6000.00000        6000.00|    4500.00000        4500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109            14.800  STA  |      80.00000        1184.00|      84.00000        1243.20|     110.00000        1628.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    4800.00000        4800.00|    7000.00000        7000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113             4.000  EACH |     315.00000        1260.00|     315.00000        1260.00|     315.00000        1260.00 
  FLAGGERS                                |                             |                             | 
0260 2533-4980005                    LUMP |   25000.00000       25000.00|   40000.00000       40000.00|   22500.00000       22500.00 
  MOBILIZATION                            |                             |                             | 
0270 2554-0210201             1.000  EACH |    1250.00000        1250.00|    1800.00000        1800.00|    6000.00000        6000.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0280 2599-9999005             4.000  EACH |     225.00000         900.00|     235.00000         940.00|     175.00000         700.00 
  ('EACH' ITEM) PERMANENT TUBULAR MARKERS |                             |                             | 
0290 2599-9999010                    LUMP |    5700.00000        5700.00|    6000.00000        6000.00|    9500.00000        9500.00 
  ('LUMP SUM' ITEM) SIGNING               |                             |                             | 
0300 2601-2634100             1.100  ACRE |     700.00000         770.00|     700.00000         770.00|     700.00000         770.00 
  MULCHING                                |                             |                             | 
0310 2601-2636044             1.100  ACRE |    1100.00000        1210.00|    3400.00000        3740.00|    1250.00000        1375.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0320 2602-0000020         11510.000  LF   |       1.55000       17840.50|       1.62000       18646.20|       1.65000       18991.50 
  SILT FENCE                              |                             |                             | 
0330 2602-0000060         11510.000  LF   |       0.25000        2877.50|       0.10000        1151.00|       0.35000        4028.50 
  REMOVAL OF SILT FENCE                   |                             |                             | 
     SECTION TOTALS                       |           $       411,736.13|           $       446,423.28|           $       458,450.83 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       411,736.13|           $       446,423.28|           $       458,450.83 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  108  1 
 
     Bid  Order:  108                         Contract ID:  77-1945-745                 Primary County:  POLK 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   REILLY CONSTRUCTION CO., INC. 
Contract Period:  190 WORK DAYS      Late Start Date:  08/01/11 
 
 
        Project:  STP-U-1945(745)--70-77 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  POLK               Prj Awd Amt: $3,277,103.90 
          Route:  INDIANOLA AVENUE 
       Location:  IN THE CITY OF DES MOINES FROM SE 16TH COURT 
                  SOUTHEAST TO E. MCKINLEY AVE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $  3,277,103.90     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  3,377,110.70     103.05  % 
   3   CO761          CORELL CONTRACTOR, INC. & SUBSIDIARY                                       $  3,471,890.06     105.94  % 
   4   ST460          STERNQUIST CONSTRUCTION, INC.                                              $  3,548,797.12     108.29  % 
   5   EL045          ELDER CORPORATION                                                          $  3,633,830.99     110.88  % 
   6   CO415          CONCRETE TECHNOLOGIES, INC.                                                $  3,773,951.78     115.16  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  108                             Contract ID:  77-1945-745                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) MA225               |(   3  ) CO761 
                                          |REILLY CONSTRUCTION CO., INC |MANATT'S, INC.               |CORELL CONTRACTOR, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                              DIVISION 1 
                                          |                             |                             | 
0010 2101-0850002          2903.000  UNIT |       9.00000       26127.00|       9.00000       26127.00|      11.00000       31933.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070         29176.000  CY   |       8.75000      255290.00|       7.75000      226114.00|       6.00000      175056.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          3845.000  CY   |       9.50000       36527.50|       9.50000       36527.50|      12.80000       49216.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2107-3825025           281.000  CY   |      35.00000        9835.00|      35.00000        9835.00|      35.75000       10045.75 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0050 2109-8225100            21.900  STA  |     500.00000       10950.00|     500.00000       10950.00|    1520.00000       33288.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2115-0100000          7620.000  CY   |      35.00000      266700.00|      35.00000      266700.00|      46.25000      352425.00 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425010            68.600  TON  |      20.00000        1372.00|      20.00000        1372.00|      23.00000        1577.80 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0080 2123-7450020            93.000  STA  |     150.00000       13950.00|     150.00000       13950.00|     250.00000       23250.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0090 2301-1033070           892.000  SY   |      42.90000       38266.80|      44.90000       40050.80|      44.00000       39248.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0100 2301-1033100         19952.000  SY   |      42.90000      855940.80|      44.90000      895844.80|      43.90000      875892.80 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0110 2301-6911722                    LUMP |    3200.00000        3200.00|    3200.00000        3200.00|    3200.00000        3200.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0120 2304-0101000           584.000  SY   |      56.00000       32704.00|      56.00000       32704.00|      36.00000       21024.00 
  TEMPORARY PAVEMENT                      |                             |                             | 
0130 2315-8275025           223.000  TON  |      20.00000        4460.00|      20.00000        4460.00|      21.50000        4794.50 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0140 2315-8275055           525.000  TON  |      20.00000       10500.00|      20.00000       10500.00|      26.00000       13650.00 
  SURFACING, DRIVEWAY                     |                             |                             | 
0150 2401-6745650                    LUMP |    3500.00000        3500.00|    3500.00000        3500.00|    5250.00000        5250.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0160 2402-2720000          2245.000  CY   |      10.00000       22450.00|       3.00000        6735.00|       6.75000       15153.75 
  EXCAVATION, CLASS 20                    |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  108                             Contract ID:  77-1945-745                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) MA225               |(   3  ) CO761 
                                          |REILLY CONSTRUCTION CO., INC |MANATT'S, INC.               |CORELL CONTRACTOR, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2403-0100000            55.900  CY   |     550.00000       30745.00|     550.00000       30745.00|     740.00000       41366.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0180 2403-0100020           279.500  CY   |     550.00000      153725.00|     550.00000      153725.00|     570.00000      159315.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0190 2404-7775005         51161.000  LB   |       1.00000       51161.00|       1.00000       51161.00|       1.00000       51161.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0200 2416-0100012             2.000  EACH |    1075.00000        2150.00|    1075.00000        2150.00|    1150.00000        2300.00 
  APRONS, CONCRETE, 12 IN. DIA.           |                             |                             | 
0210 2416-0100015             4.000  EACH |    1150.00000        4600.00|    1150.00000        4600.00|    1200.00000        4800.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0220 2416-0100048             1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00|    3750.00000        3750.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0230 2431-0000100          1528.000  SF   |      30.00000       45840.00|      30.00000       45840.00|      32.50000       49660.00 
  SEGMENTAL BLOCK RETAINING WALL          |                             |                             | 
0240 2435-0140172             3.000  EACH |    6500.00000       19500.00|    6500.00000       19500.00|    6670.00000       20010.00 
  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 
0250 2435-0140184             1.000  EACH |   10900.00000       10900.00|   10900.00000       10900.00|   13700.00000       13700.00 
  MANHOLE, STORM SEWER, SW-401, 84 IN.    |                             |                             | 
0260 2435-0140196             2.000  EACH |    7300.00000       14600.00|    7300.00000       14600.00|    9110.00000       18220.00 
  MANHOLE, STORM SEWER, SW-401, 96 IN.    |                             |                             | 
0270 2435-0250700             5.000  EACH |    4200.00000       21000.00|    4200.00000       21000.00|    4975.00000       24875.00 
  INTAKE, SW-507                          |                             |                             | 
0280 2435-0250800             2.000  EACH |    5200.00000       10400.00|    5200.00000       10400.00|    5685.00000       11370.00 
  INTAKE, SW-508                          |                             |                             | 
0290 2435-0250900             9.000  EACH |    6700.00000       60300.00|    6700.00000       60300.00|    5665.00000       50985.00 
  INTAKE, SW-509                          |                             |                             | 
0300 2435-0251000             1.000  EACH |    6800.00000        6800.00|    6800.00000        6800.00|    8300.00000        8300.00 
  INTAKE, SW-510                          |                             |                             | 
0310 2435-0251010             1.000  EACH |    7100.00000        7100.00|    7100.00000        7100.00|    8300.00000        8300.00 
  INTAKE, SW-510 MODIFIED                 |                             |                             | 
0320 2435-0251224             1.000  EACH |    1375.00000        1375.00|    1375.00000        1375.00|    2225.00000        2225.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0330 2435-0251300             1.000  EACH |    4000.00000        4000.00|    4000.00000        4000.00|    3775.00000        3775.00 
  INTAKE, SW-513                          |                             |                             | 
0340 2435-0254100             2.000  EACH |    4800.00000        9600.00|    4800.00000        9600.00|    3695.00000        7390.00 
  INTAKE, SW-541                          |                             |                             | 
0350 2435-0254200             2.000  EACH |    1900.00000        3800.00|    1900.00000        3800.00|    1925.00000        3850.00 
  INTAKE EXTENSION UNIT, SW-542           |                             |                             | 
0360 2435-0600010             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|     250.00000         500.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-1945-745                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) MA225               |(   3  ) CO761 
                                          |REILLY CONSTRUCTION CO., INC |MANATT'S, INC.               |CORELL CONTRACTOR, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2435-0600020             3.000  EACH |    1750.00000        5250.00|    1750.00000        5250.00|    1625.00000        4875.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0380 2502-8212026           365.000  LF   |      14.00000        5110.00|      14.00000        5110.00|      17.50000        6387.50 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0390 2502-8212036          5831.000  LF   |      13.00000       75803.00|      13.00000       75803.00|      13.85000       80759.35 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0400 2502-8220193            41.000  EACH |     180.00000        7380.00|     180.00000        7380.00|     175.00000        7175.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0410 2503-0114212            21.000  LF   |      52.00000        1092.00|      52.00000        1092.00|      82.00000        1722.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0420 2503-0114215           913.000  LF   |      43.00000       39259.00|      43.00000       39259.00|      51.00000       46563.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0430 2503-0114224          1022.000  LF   |      49.00000       50078.00|      49.00000       50078.00|      50.00000       51100.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0440 2503-0114230           544.000  LF   |      57.00000       31008.00|      57.00000       31008.00|      71.00000       38624.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0450 2503-0114236           172.000  LF   |      79.00000       13588.00|      79.00000       13588.00|      71.00000       12212.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0460 2503-0114242           597.000  LF   |     102.00000       60894.00|     102.00000       60894.00|      92.00000       54924.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 
0470 2503-0114248           212.000  LF   |     112.00000       23744.00|     112.00000       23744.00|     118.00000       25016.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 48 IN.                     |                             |                             | 
0480 2503-0114442            65.000  LF   |     105.00000        6825.00|     105.00000        6825.00|     200.00000       13000.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 42 IN.                      |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-1945-745                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) MA225               |(   3  ) CO761 
                                          |REILLY CONSTRUCTION CO., INC |MANATT'S, INC.               |CORELL CONTRACTOR, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2503-0116259            24.000  LF   |     125.00000        3000.00|     125.00000        3000.00|     215.00000        5160.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE ARCH PIPE (RCAP),   |                             |                             | 
  2000D (CLASS A-III), 59 IN. X 36 IN.    |                             |                             | 
0500 2503-0200036          1185.000  LF   |      13.00000       15405.00|      13.00000       15405.00|      30.00000       35550.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0510 2510-6745850         10550.000  SY   |       4.15000       43782.50|       4.15000       43782.50|       7.20000       75960.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0520 2510-6750600             8.000  EACH |     460.00000        3680.00|     460.00000        3680.00|     600.00000        4800.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0530 2511-0302600          3350.000  SY   |      33.60000      112560.00|      33.60000      112560.00|      29.50000       98825.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0540 2511-0310100            35.600  STA  |     285.00000       10146.00|     285.00000       10146.00|     125.00000        4450.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0550 2511-6745900           684.000  SY   |       4.15000        2838.60|       4.15000        2838.60|       6.00000        4104.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0560 2511-7526005          1448.000  SY   |      29.35000       42498.80|      29.35000       42498.80|      27.00000       39096.00 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0570 2511-7526006            31.000  SY   |      40.00000        1240.00|      40.00000        1240.00|      33.00000        1023.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0580 2511-7528100           112.000  SF   |      35.00000        3920.00|      35.00000        3920.00|      35.00000        3920.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0590 2512-1725256           112.000  LF   |      30.00000        3360.00|      30.00000        3360.00|      29.00000        3248.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0600 2515-2475006          2207.000  SY   |      36.20000       79893.40|      36.20000       79893.40|      35.00000       77245.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0610 2515-6745600          1096.000  SY   |       4.15000        4548.40|       4.15000        4548.40|       8.00000        8768.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0620 2516-6745375             2.300  CY   |     300.00000         690.00|     300.00000         690.00|     275.00000         632.50 
  REMOVAL OF CONCRETE STEPS               |                             |                             | 
0630 2516-6745877                    LUMP |    6500.00000        6500.00|    6500.00000        6500.00|    5000.00000        5000.00 
  REMOVAL OF RETAINING WALLS AND FOOTINGS |                             |                             | 
0640 2516-7825000             3.800  CY   |    1600.00000        6080.00|    1600.00000        6080.00|    3000.00000       11400.00 
  P.C. CONCRETE STEPS                     |                             |                             | 
0650 2518-6910000             3.000  EACH |     100.00000         300.00|     100.00000         300.00|     105.00000         315.00 
  SAFETY CLOSURE                          |                             |                             | 
0660 2519-1001000           757.000  LF   |      19.95000       15102.15|      19.95000       15102.15|      21.00000       15897.00 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-1945-745                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) MA225               |(   3  ) CO761 
                                          |REILLY CONSTRUCTION CO., INC |MANATT'S, INC.               |CORELL CONTRACTOR, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2519-1002048            54.000  LF   |       8.00000         432.00|       8.00000         432.00|       8.40000         453.60 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0680 2519-3300700           207.000  LF   |       8.75000        1811.25|       8.75000        1811.25|       9.20000        1904.40 
  FENCE, TEMPORARY                        |                             |                             | 
0690 2519-3710000             1.000  EACH |     275.00000         275.00|     275.00000         275.00|     300.00000         300.00 
  GATE ASSEMBLY, CHAIN LINK, 4 FEET       |                             |                             | 
0700 2519-4200120           116.000  LF   |       3.00000         348.00|       3.00000         348.00|       3.15000         365.40 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0710 2519-4200140            65.000  LF   |       3.00000         195.00|       3.00000         195.00|       3.15000         204.75 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0720 2519-4200190          1130.000  LF   |       3.00000        3390.00|       3.00000        3390.00|       3.15000        3559.50 
  REMOVAL OF FENCE, AS PER PLAN           |                             |                             | 
0730 2526-8285000                    LUMP |   18500.00000       18500.00|   14000.00000       14000.00|   20500.00000       20500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0740 2527-9263109            64.790  STA  |      25.00000        1619.75|      25.00000        1619.75|      26.25000        1700.74 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0750 2527-9263126            62.260  STA  |     300.00000       18678.00|     300.00000       18678.00|     315.00000       19611.90 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE                   |                             |                             | 
0760 2527-9263137             4.000  EACH |      75.00000         300.00|      75.00000         300.00|      79.00000         316.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0770 2527-9263158            25.000  EACH |     200.00000        5000.00|     200.00000        5000.00|     210.00000        5250.00 
  PRE-CUT SYMBOLS AND LEGENDS,            |                             |                             | 
  INTERSECTION MARKING TAPE               |                             |                             | 
0780 2527-9270111           127.050  STA  |      14.00000        1778.70|      14.00000        1778.70|      14.70000        1867.64 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0790 2527-9270120            29.000  EACH |      80.00000        2320.00|      80.00000        2320.00|      84.00000        2436.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0800 2528-8445110                    LUMP |    6580.00000        6580.00|    6580.00000        6580.00|    6910.00000        6910.00 
  TRAFFIC CONTROL                         |                             |                             | 
0810 2528-9290004            21.000  CDAY |      70.00000        1470.00|      70.00000        1470.00|      73.00000        1533.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0820 2533-4980005                    LUMP |  150000.00000      150000.00|  258000.00000      258000.00|  171770.00000      171770.00 
  MOBILIZATION                            |                             |                             | 
0830 2554-0114008           191.000  LF   |      30.00000        5730.00|      30.00000        5730.00|      84.00000       16044.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0840 2554-0203000           217.000  LB   |       9.50000        2061.50|       9.50000        2061.50|      11.00000        2387.00 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-1945-745                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) MA225               |(   3  ) CO761 
                                          |REILLY CONSTRUCTION CO., INC |MANATT'S, INC.               |CORELL CONTRACTOR, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 2554-0214000             1.000  EACH |    2200.00000        2200.00|    2200.00000        2200.00|     750.00000         750.00 
  FIRE HYDRANT ADJUSTMENT                 |                             |                             | 
0860 2599-9999005             5.000  EACH |     500.00000        2500.00|     500.00000        2500.00|     250.00000        1250.00 
  ('EACH' ITEM) ADJUST WATER SERVICE STOP |                             |                             | 
  BOXES                                   |                             |                             | 
0870 2599-9999005             9.000  EACH |     550.00000        4950.00|     550.00000        4950.00|     450.00000        4050.00 
  ('EACH' ITEM) CHECK DEPTH OF WATER      |                             |                             | 
  SERVICE                                 |                             |                             | 
0880 2599-9999005             1.000  EACH |    3950.00000        3950.00|    3950.00000        3950.00|    3650.00000        3650.00 
  ('EACH' ITEM) FIRE HYDRANT ASSEMBLY,    |                             |                             | 
  PER PLAN                                |                             |                             | 
0890 2599-9999005             3.000  EACH |    1500.00000        4500.00|    1500.00000        4500.00|    1000.00000        3000.00 
  ('EACH' ITEM) LOWER WATER SERVICE       |                             |                             | 
0900 2599-9999005             2.000  EACH |    1800.00000        3600.00|    1800.00000        3600.00|    2400.00000        4800.00 
  ('EACH' ITEM) LOWER WATER SERVICE WITH  |                             |                             | 
  COPPER                                  |                             |                             | 
0910 2599-9999005             1.000  EACH |    4000.00000        4000.00|    4000.00000        4000.00|    5995.00000        5995.00 
  ('EACH' ITEM) PREPARE EXCAVATION FOR    |                             |                             | 
  TAPPING SLEEVE                          |                             |                             | 
0920 2599-9999005            10.000  EACH |     975.00000        9750.00|     975.00000        9750.00|    2500.00000       25000.00 
  ('EACH' ITEM) RELOCATE WATER SERVICE    |                             |                             | 
  CURB STOP                               |                             |                             | 
0930 2599-9999005             1.000  EACH |    1250.00000        1250.00|    1250.00000        1250.00|    2300.00000        2300.00 
  ('EACH' ITEM) REMOVAL OF FIRE HYDRANT   |                             |                             | 
0940 2599-9999005             1.000  EACH |     600.00000         600.00|     600.00000         600.00|    2610.00000        2610.00 
  ('EACH' ITEM) REMOVAL OF VALVE          |                             |                             | 
0950 2599-9999005             4.000  EACH |    2750.00000       11000.00|    2750.00000       11000.00|    4600.00000       18400.00 
  ('EACH' ITEM) REPLACE WATER SERVICE     |                             |                             | 
  METER PIT                               |                             |                             | 
0960 2599-9999005             1.000  EACH |    3600.00000        3600.00|    3600.00000        3600.00|    2200.00000        2200.00 
  ('EACH' ITEM) TRANSFER OF WATER SERVICE |                             |                             | 
0970 2599-9999005             4.000  EACH |    1126.00000        4504.00|    1126.00000        4504.00|    1150.00000        4600.00 
  ('EACH' ITEM) TYPE III TRAFFIC HANDHOLE |                             |                             | 
0980 2599-9999009           150.000  LF   |      31.00000        4650.00|      31.00000        4650.00|      82.00000       12300.00 
  ('LINEAR FEET' ITEM) SANITARY SEWER     |                             |                             | 
  SERVICE EXT. 4 INCH                     |                             |                             | 
0990 2599-9999009          3358.000  LF   |       7.45000       25017.10|       7.45000       25017.10|       6.05000       20315.90 
  ('LINEAR FEET' ITEM) 2 INCH DIA.        |                             |                             | 
  CONDUIT, MEDIACOM                       |                             |                             | 
1000 2599-9999009          1136.000  LF   |       8.30000        9428.80|       8.30000        9428.80|       6.60000        7497.60 
  ('LINEAR FEET' ITEM) 2 INCH DIA.        |                             |                             | 
  CONDUIT, MIDAMERICAN ENERGY             |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-1945-745                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) MA225               |(   3  ) CO761 
                                          |REILLY CONSTRUCTION CO., INC |MANATT'S, INC.               |CORELL CONTRACTOR, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1010 2599-9999009          3880.000  LF   |      13.35000       51798.00|      13.35000       51798.00|       9.35000       36278.00 
  ('LINEAR FEET' ITEM) 4 INCH DIA.        |                             |                             | 
  CONDUIT, MIDAMERICAN ENERGY             |                             |                             | 
1020 2599-9999009          3676.000  LF   |      16.20000       59551.20|      16.20000       59551.20|      13.20000       48523.20 
  ('LINEAR FEET' ITEM) 6 INCH DIA.        |                             |                             | 
  CONDUIT, MIDAMERICAN ENERGY             |                             |                             | 
1030 2599-9999009          2730.000  LF   |       9.65000       26344.50|       9.65000       26344.50|       9.90000       27027.00 
 
  ('LINEAR FEET' ITEM) 3 INCH DIA.        |                             |                             | 
  CONDUIT, INTERCONNECT                   |                             |                             | 
1040 2599-9999009           868.000  LF   |       7.40000        6423.20|       7.40000        6423.20|       6.60000        5728.80 
  ('LINEAR FEET' ITEM) 2 INCH DIA.        |                             |                             | 
  CONDUIT, QWEST                          |                             |                             | 
1050 2599-9999009          4500.000  LF   |       1.80000        8100.00|       1.80000        8100.00|       2.00000        9000.00 
  ('LINEAR FEET' ITEM) TREE PROTECTION    |                             |                             | 
  FENCING                                 |                             |                             | 
1060 2599-9999010                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1425.00000        1425.00 
  ('LUMP SUM' ITEM) ABANDON RCB CULVERT   |                             |                             | 
  BY PLUGGING,                            |                             |                             | 
1070 2599-9999010                    LUMP |    1900.00000        1900.00|    1900.00000        1900.00|    4900.00000        4900.00 
  ('LUMP SUM' ITEM) FIRE HYDRANY          |                             |                             | 
  RELOCATION, STA 49+02                   |                             |                             | 
1080 2599-9999010                    LUMP |    1900.00000        1900.00|    1900.00000        1900.00|    4900.00000        4900.00 
  ('LUMP SUM' ITEM) FIRE HYDRANT          |                             |                             | 
  RELOCATION, STA 51+58                   |                             |                             | 
1090 2599-9999010                    LUMP |   11800.00000       11800.00|   11800.00000       11800.00|   12000.00000       12000.00 
  ('LUMP SUM' ITEM) LIGHTING FOR          |                             |                             | 
  PREDESTRIAN TUNNEL                      |                             |                             | 
1100 2599-9999010                    LUMP |    2193.00000        2193.00|    2193.00000        2193.00|    2250.00000        2250.00 
  ('LUMP SUM' ITEM) REMOVE AND INSTALL    |                             |                             | 
  SCHOOL SPEED                            |                             |                             | 
1110 2599-9999010                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    3175.00000        3175.00 
  ('LUMP SUM' ITEM) TREE PROTECTION       |                             |                             | 
1120 2599-9999014           240.000  SF   |      20.00000        4800.00|      20.00000        4800.00|      16.50000        3960.00 
  ('SQUARE FEET' ITEM) FLOW TRANSISTION   |                             |                             | 
  MAT                                     |                             |                             | 
1130 2601-2634100             0.100  ACRE |     700.00000          70.00|     700.00000          70.00|     700.00000          70.00 
  MULCHING                                |                             |                             | 
1140 2601-2634150             3.700  ACRE |    1500.00000        5550.00|    1500.00000        5550.00|    2150.00000        7955.00 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
1150 2601-2636044             3.800  ACRE |    1097.00000        4168.60|    1097.00000        4168.60|    1230.00000        4674.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-1945-745                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) MA225               |(   3  ) CO761 
                                          |REILLY CONSTRUCTION CO., INC |MANATT'S, INC.               |CORELL CONTRACTOR, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1160 2601-2639010           428.300  SQ   |      30.00000       12849.00|      30.00000       12849.00|      28.75000       12313.63 
  SODDING                                 |                             |                             | 
1170 2601-2642120            11.000  ACRE |     250.00000        2750.00|     250.00000        2750.00|     485.00000        5335.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1180 2601-2643110           215.000  MGAL |      60.00000       12900.00|      60.00000       12900.00|      60.00000       12900.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
1190 2601-2643300             5.000  EACH |     350.00000        1750.00|     350.00000        1750.00|     350.00000        1750.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
1200 2601-2643401            14.000  SQ   |      50.00000         700.00|      50.00000         700.00|      55.00000         770.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 
1210 2602-0000020          4895.000  LF   |       1.62000        7929.90|       1.62000        7929.90|       1.80000        8811.00 
  SILT FENCE                              |                             |                             | 
1220 2602-0000030           908.000  LF   |       1.85000        1679.80|       1.85000        1679.80|       1.80000        1634.40 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1230 2602-0000060          4895.000  LF   |       0.25000        1223.75|       0.25000        1223.75|       0.05000         244.75 
  REMOVAL OF SILT FENCE                   |                             |                             | 
1240 2602-0000070           908.000  LF   |       0.25000         227.00|       0.25000         227.00|       0.05000          45.40 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
1250 2602-0000090          2448.000  LF   |       0.50000        1224.00|       0.40000         979.20|       0.30000         734.40 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
1260 2602-0000100           454.000  LF   |       0.50000         227.00|       0.40000         181.60|       0.30000         136.20 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
1270 2602-0000309           298.000  LF   |       1.80000         536.40|       1.80000         536.40|       2.55000         759.90 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
1280 2602-0000350           298.000  LF   |       0.25000          74.50|       0.25000          74.50|       0.50000         149.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $     3,277,103.90|           $     3,377,110.70|           $     3,471,890.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,277,103.90|           $     3,377,110.70|           $     3,471,890.06 
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     Bid Order:  108                             Contract ID:  77-1945-745                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST460               |(   5  ) EL045               |(   6  ) CO415 
                                          |STERNQUIST CONSTRUCTION, INC |ELDER CORP.                  |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                              DIVISION 1 
                                          |                             |                             | 
0010 2101-0850002          2903.000  UNIT |      14.95000       43399.85|      11.20000       32513.60|      15.75000       45722.25 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070         29176.000  CY   |       7.72000      225238.72|       9.52000      277755.52|       8.10000      236325.60 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          3845.000  CY   |      11.25000       43256.25|      16.75000       64403.75|      11.80000       45371.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2107-3825025           281.000  CY   |      35.00000        9835.00|      35.50000        9975.50|      68.25000       19178.25 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0050 2109-8225100            21.900  STA  |     786.00000       17213.40|    1600.00000       35040.00|     825.00000       18067.50 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2115-0100000          7620.000  CY   |      40.50000      308610.00|      40.00000      304800.00|      42.50000      323850.00 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425010            68.600  TON  |      25.00000        1715.00|      24.25000        1663.55|      31.50000        2160.90 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0080 2123-7450020            93.000  STA  |     250.00000       23250.00|     270.00000       25110.00|     265.00000       24645.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0090 2301-1033070           892.000  SY   |      50.00000       44600.00|      44.00000       39248.00|      53.00000       47276.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0100 2301-1033100         19952.000  SY   |      44.50000      887864.00|      44.00000      877888.00|      48.75000      972660.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0110 2301-6911722                    LUMP |    8500.00000        8500.00|    3300.00000        3300.00|    1600.00000        1600.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0120 2304-0101000           584.000  SY   |      53.00000       30952.00|      57.00000       33288.00|      47.00000       27448.00 
  TEMPORARY PAVEMENT                      |                             |                             | 
0130 2315-8275025           223.000  TON  |      22.00000        4906.00|      22.75000        5073.25|      23.00000        5129.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0140 2315-8275055           525.000  TON  |      22.00000       11550.00|      22.00000       11550.00|      23.00000       12075.00 
  SURFACING, DRIVEWAY                     |                             |                             | 
0150 2401-6745650                    LUMP |    4000.00000        4000.00|    5100.00000        5100.00|    4200.00000        4200.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0160 2402-2720000          2245.000  CY   |      25.00000       56125.00|      11.50000       25817.50|      10.00000       22450.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-1945-745                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST460               |(   5  ) EL045               |(   6  ) CO415 
                                          |STERNQUIST CONSTRUCTION, INC |ELDER CORP.                  |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2403-0100000            55.900  CY   |     550.00000       30745.00|    1500.00000       83850.00|     535.00000       29906.50 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0180 2403-0100020           279.500  CY   |     550.00000      153725.00|     675.00000      188662.50|     470.00000      131365.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0190 2404-7775005         51161.000  LB   |       1.00000       51161.00|       1.00000       51161.00|       2.30000      117670.30 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0200 2416-0100012             2.000  EACH |    1536.00000        3072.00|    1300.00000        2600.00|    1615.00000        3230.00 
  APRONS, CONCRETE, 12 IN. DIA.           |                             |                             | 
0210 2416-0100015             4.000  EACH |    1615.00000        6460.00|    1300.00000        5200.00|    1700.00000        6800.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0220 2416-0100048             1.000  EACH |    4096.00000        4096.00|    3400.00000        3400.00|    4300.00000        4300.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0230 2431-0000100          1528.000  SF   |      39.00000       59592.00|      40.00000       61120.00|      31.85000       48666.80 
  SEGMENTAL BLOCK RETAINING WALL          |                             |                             | 
0240 2435-0140172             3.000  EACH |   11633.00000       34899.00|    5800.00000       17400.00|   12215.00000       36645.00 
  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 
0250 2435-0140184             1.000  EACH |    9302.00000        9302.00|   10000.00000       10000.00|    9775.00000        9775.00 
  MANHOLE, STORM SEWER, SW-401, 84 IN.    |                             |                             | 
0260 2435-0140196             2.000  EACH |   12532.00000       25064.00|    6800.00000       13600.00|   13150.00000       26300.00 
  MANHOLE, STORM SEWER, SW-401, 96 IN.    |                             |                             | 
0270 2435-0250700             5.000  EACH |    3372.00000       16860.00|    5500.00000       27500.00|    3550.00000       17750.00 
  INTAKE, SW-507                          |                             |                             | 
0280 2435-0250800             2.000  EACH |    4059.00000        8118.00|    6500.00000       13000.00|    4260.00000        8520.00 
  INTAKE, SW-508                          |                             |                             | 
0290 2435-0250900             9.000  EACH |    4206.00000       37854.00|    7800.00000       70200.00|    4415.00000       39735.00 
  INTAKE, SW-509                          |                             |                             | 
0300 2435-0251000             1.000  EACH |    5093.00000        5093.00|    8100.00000        8100.00|    5350.00000        5350.00 
  INTAKE, SW-510                          |                             |                             | 
0310 2435-0251010             1.000  EACH |    7373.00000        7373.00|    8800.00000        8800.00|    7740.00000        7740.00 
  INTAKE, SW-510 MODIFIED                 |                             |                             | 
0320 2435-0251224             1.000  EACH |    1761.00000        1761.00|    1400.00000        1400.00|    1850.00000        1850.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0330 2435-0251300             1.000  EACH |    1763.00000        1763.00|    3400.00000        3400.00|    1850.00000        1850.00 
  INTAKE, SW-513                          |                             |                             | 
0340 2435-0254100             2.000  EACH |    2906.00000        5812.00|    7700.00000       15400.00|    3050.00000        6100.00 
  INTAKE, SW-541                          |                             |                             | 
0350 2435-0254200             2.000  EACH |    3293.00000        6586.00|    3700.00000        7400.00|    3460.00000        6920.00 
  INTAKE EXTENSION UNIT, SW-542           |                             |                             | 
0360 2435-0600010             2.000  EACH |    1865.00000        3730.00|    1300.00000        2600.00|    1960.00000        3920.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-1945-745                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST460               |(   5  ) EL045               |(   6  ) CO415 
                                          |STERNQUIST CONSTRUCTION, INC |ELDER CORP.                  |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2435-0600020             3.000  EACH |    2876.00000        8628.00|    1900.00000        5700.00|    3020.00000        9060.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0380 2502-8212026           365.000  LF   |      50.00000       18250.00|      18.25000        6661.25|       6.30000        2299.50 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0390 2502-8212036          5831.000  LF   |      15.00000       87465.00|      12.50000       72887.50|       9.25000       53936.75 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0400 2502-8220193            41.000  EACH |     150.00000        6150.00|     320.00000       13120.00|     180.00000        7380.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0410 2503-0114212            21.000  LF   |      44.00000         924.00|      43.50000         913.50|      46.25000         971.25 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0420 2503-0114215           913.000  LF   |      46.00000       41998.00|      43.50000       39715.50|      48.25000       44052.25 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0430 2503-0114224          1022.000  LF   |      61.00000       62342.00|      55.50000       56721.00|      64.00000       65408.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0440 2503-0114230           544.000  LF   |      79.00000       42976.00|      72.00000       39168.00|      83.00000       45152.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0450 2503-0114236           172.000  LF   |      98.00000       16856.00|      84.50000       14534.00|     103.00000       17716.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0460 2503-0114242           597.000  LF   |     110.00000       65670.00|     110.00000       65670.00|     115.00000       68655.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 
0470 2503-0114248           212.000  LF   |     144.00000       30528.00|     129.50000       27454.00|     150.00000       31800.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 48 IN.                     |                             |                             | 
0480 2503-0114442            65.000  LF   |     210.00000       13650.00|     119.50000        7767.50|     220.00000       14300.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 42 IN.                      |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-1945-745                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST460               |(   5  ) EL045               |(   6  ) CO415 
                                          |STERNQUIST CONSTRUCTION, INC |ELDER CORP.                  |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2503-0116259            24.000  LF   |     177.00000        4248.00|     157.00000        3768.00|     185.00000        4440.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE ARCH PIPE (RCAP),   |                             |                             | 
  2000D (CLASS A-III), 59 IN. X 36 IN.    |                             |                             | 
0500 2503-0200036          1185.000  LF   |      34.00000       40290.00|      21.00000       24885.00|      35.75000       42363.75 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0510 2510-6745850         10550.000  SY   |       7.00000       73850.00|       9.71000      102440.50|       7.35000       77542.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0520 2510-6750600             8.000  EACH |     910.00000        7280.00|     780.00000        6240.00|     950.00000        7600.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0530 2511-0302600          3350.000  SY   |      29.66000       99361.00|      34.50000      115575.00|      29.40000       98490.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0540 2511-0310100            35.600  STA  |     175.00000        6230.00|     370.00000       13172.00|     185.00000        6586.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0550 2511-6745900           684.000  SY   |       7.00000        4788.00|       7.16000        4897.44|       7.35000        5027.40 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0560 2511-7526005          1448.000  SY   |      27.00000       39096.00|      30.00000       43440.00|      45.75000       66246.00 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0570 2511-7526006            31.000  SY   |      32.00000         992.00|      41.00000        1271.00|      72.00000        2232.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0580 2511-7528100           112.000  SF   |      33.00000        3696.00|      35.50000        3976.00|      24.00000        2688.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0590 2512-1725256           112.000  LF   |      28.00000        3136.00|      48.00000        5376.00|      32.25000        3612.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0600 2515-2475006          2207.000  SY   |      33.50000       73934.50|      37.00000       81659.00|      39.75000       87728.25 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0610 2515-6745600          1096.000  SY   |       7.00000        7672.00|       7.00000        7672.00|       7.35000        8055.60 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0620 2516-6745375             2.300  CY   |     275.00000         632.50|     690.00000        1587.00|     290.00000         667.00 
  REMOVAL OF CONCRETE STEPS               |                             |                             | 
0630 2516-6745877                    LUMP |    7500.00000        7500.00|    6300.00000        6300.00|    7875.00000        7875.00 
  REMOVAL OF RETAINING WALLS AND FOOTINGS |                             |                             | 
0640 2516-7825000             3.800  CY   |    1100.00000        4180.00|    1600.00000        6080.00|    1500.00000        5700.00 
  P.C. CONCRETE STEPS                     |                             |                             | 
0650 2518-6910000             3.000  EACH |     100.00000         300.00|     102.00000         306.00|     105.00000         315.00 
  SAFETY CLOSURE                          |                             |                             | 
0660 2519-1001000           757.000  LF   |      19.95000       15102.15|      20.25000       15329.25|      21.00000       15897.00 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-1945-745                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST460               |(   5  ) EL045               |(   6  ) CO415 
                                          |STERNQUIST CONSTRUCTION, INC |ELDER CORP.                  |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2519-1002048            54.000  LF   |       8.00000         432.00|       8.15000         440.10|       8.40000         453.60 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0680 2519-3300700           207.000  LF   |       8.75000        1811.25|       8.95000        1852.65|       9.20000        1904.40 
  FENCE, TEMPORARY                        |                             |                             | 
0690 2519-3710000             1.000  EACH |     275.00000         275.00|     280.00000         280.00|     290.00000         290.00 
  GATE ASSEMBLY, CHAIN LINK, 4 FEET       |                             |                             | 
0700 2519-4200120           116.000  LF   |       3.00000         348.00|       3.05000         353.80|       3.15000         365.40 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0710 2519-4200140            65.000  LF   |       3.00000         195.00|       3.05000         198.25|       3.15000         204.75 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0720 2519-4200190          1130.000  LF   |       3.00000        3390.00|       3.05000        3446.50|       3.15000        3559.50 
  REMOVAL OF FENCE, AS PER PLAN           |                             |                             | 
0730 2526-8285000                    LUMP |   19505.00000       19505.00|    9100.00000        9100.00|   20500.00000       20500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0740 2527-9263109            64.790  STA  |      25.00000        1619.75|      25.50000        1652.15|      26.25000        1700.74 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0750 2527-9263126            62.260  STA  |     300.00000       18678.00|     310.00000       19300.60|     315.00000       19611.90 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE                   |                             |                             | 
0760 2527-9263137             4.000  EACH |      75.00000         300.00|      76.50000         306.00|      79.00000         316.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0770 2527-9263158            25.000  EACH |     200.00000        5000.00|     204.00000        5100.00|     210.00000        5250.00 
  PRE-CUT SYMBOLS AND LEGENDS,            |                             |                             | 
  INTERSECTION MARKING TAPE               |                             |                             | 
0780 2527-9270111           127.050  STA  |      14.00000        1778.70|      14.30000        1816.82|      14.75000        1873.99 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0790 2527-9270120            29.000  EACH |      80.00000        2320.00|      81.50000        2363.50|      84.00000        2436.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0800 2528-8445110                    LUMP |    6580.00000        6580.00|    6700.00000        6700.00|    6900.00000        6900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0810 2528-9290004            21.000  CDAY |      70.00000        1470.00|      71.50000        1501.50|      73.50000        1543.50 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0820 2533-4980005                    LUMP |  170000.00000      170000.00|   93528.06000       93528.06|  233000.00000      233000.00 
  MOBILIZATION                            |                             |                             | 
0830 2554-0114008           191.000  LF   |      56.00000       10696.00|      36.00000        6876.00|      59.00000       11269.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0840 2554-0203000           217.000  LB   |       6.00000        1302.00|      17.00000        3689.00|       6.30000        1367.10 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-1945-745                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST460               |(   5  ) EL045               |(   6  ) CO415 
                                          |STERNQUIST CONSTRUCTION, INC |ELDER CORP.                  |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 2554-0214000             1.000  EACH |    1385.00000        1385.00|     900.00000         900.00|    1450.00000        1450.00 
  FIRE HYDRANT ADJUSTMENT                 |                             |                             | 
0860 2599-9999005             5.000  EACH |     165.00000         825.00|     340.00000        1700.00|     175.00000         875.00 
  ('EACH' ITEM) ADJUST WATER SERVICE STOP |                             |                             | 
  BOXES                                   |                             |                             | 
0870 2599-9999005             9.000  EACH |     148.00000        1332.00|     700.00000        6300.00|     155.00000        1395.00 
  ('EACH' ITEM) CHECK DEPTH OF WATER      |                             |                             | 
  SERVICE                                 |                             |                             | 
0880 2599-9999005             1.000  EACH |    4049.00000        4049.00|    4900.00000        4900.00|    4250.00000        4250.00 
  ('EACH' ITEM) FIRE HYDRANT ASSEMBLY,    |                             |                             | 
  PER PLAN                                |                             |                             | 
0890 2599-9999005             3.000  EACH |     505.00000        1515.00|    1400.00000        4200.00|     530.00000        1590.00 
  ('EACH' ITEM) LOWER WATER SERVICE       |                             |                             | 
0900 2599-9999005             2.000  EACH |    1215.00000        2430.00|    2800.00000        5600.00|    1275.00000        2550.00 
  ('EACH' ITEM) LOWER WATER SERVICE WITH  |                             |                             | 
  COPPER                                  |                             |                             | 
0910 2599-9999005             1.000  EACH |    2010.00000        2010.00|    1700.00000        1700.00|    2110.00000        2110.00 
  ('EACH' ITEM) PREPARE EXCAVATION FOR    |                             |                             | 
  TAPPING SLEEVE                          |                             |                             | 
0920 2599-9999005            10.000  EACH |    1059.00000       10590.00|    1400.00000       14000.00|    1110.00000       11100.00 
  ('EACH' ITEM) RELOCATE WATER SERVICE    |                             |                             | 
  CURB STOP                               |                             |                             | 
0930 2599-9999005             1.000  EACH |     543.00000         543.00|     720.00000         720.00|     570.00000         570.00 
  ('EACH' ITEM) REMOVAL OF FIRE HYDRANT   |                             |                             | 
0940 2599-9999005             1.000  EACH |     144.00000         144.00|     540.00000         540.00|     150.00000         150.00 
  ('EACH' ITEM) REMOVAL OF VALVE          |                             |                             | 
0950 2599-9999005             4.000  EACH |    1899.00000        7596.00|    3500.00000       14000.00|    2000.00000        8000.00 
  ('EACH' ITEM) REPLACE WATER SERVICE     |                             |                             | 
  METER PIT                               |                             |                             | 
0960 2599-9999005             1.000  EACH |    1506.00000        1506.00|    6100.00000        6100.00|    1580.00000        1580.00 
  ('EACH' ITEM) TRANSFER OF WATER SERVICE |                             |                             | 
0970 2599-9999005             4.000  EACH |    1126.00000        4504.00|     690.00000        2760.00|    1025.00000        4100.00 
  ('EACH' ITEM) TYPE III TRAFFIC HANDHOLE |                             |                             | 
0980 2599-9999009           150.000  LF   |      40.00000        6000.00|      73.00000       10950.00|      42.00000        6300.00 
  ('LINEAR FEET' ITEM) SANITARY SEWER     |                             |                             | 
  SERVICE EXT. 4 INCH                     |                             |                             | 
0990 2599-9999009          3358.000  LF   |       7.45000       25017.10|       5.50000       18469.00|       6.75000       22666.50 
  ('LINEAR FEET' ITEM) 2 INCH DIA.        |                             |                             | 
  CONDUIT, MEDIACOM                       |                             |                             | 
1000 2599-9999009          1136.000  LF   |       8.30000        9428.80|       5.50000        6248.00|       6.75000        7668.00 
  ('LINEAR FEET' ITEM) 2 INCH DIA.        |                             |                             | 
  CONDUIT, MIDAMERICAN ENERGY             |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-1945-745                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST460               |(   5  ) EL045               |(   6  ) CO415 
                                          |STERNQUIST CONSTRUCTION, INC |ELDER CORP.                  |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1010 2599-9999009          3880.000  LF   |      13.35000       51798.00|      11.50000       44620.00|      12.00000       46560.00 
  ('LINEAR FEET' ITEM) 4 INCH DIA.        |                             |                             | 
  CONDUIT, MIDAMERICAN ENERGY             |                             |                             | 
1020 2599-9999009          3676.000  LF   |      16.20000       59551.20|      12.50000       45950.00|      15.35000       56426.60 
  ('LINEAR FEET' ITEM) 6 INCH DIA.        |                             |                             | 
  CONDUIT, MIDAMERICAN ENERGY             |                             |                             | 
1030 2599-9999009          2730.000  LF   |       9.65000       26344.50|       9.80000       26754.00|      10.00000       27300.00 
  ('LINEAR FEET' ITEM) 3 INCH DIA.        |                             |                             | 
  CONDUIT, INTERCONNECT                   |                             |                             | 
1040 2599-9999009           868.000  LF   |       7.40000        6423.20|       5.50000        4774.00|       6.70000        5815.60 
  ('LINEAR FEET' ITEM) 2 INCH DIA.        |                             |                             | 
  CONDUIT, QWEST                          |                             |                             | 
1050 2599-9999009          4500.000  LF   |       1.70000        7650.00|       1.85000        8325.00|       2.50000       11250.00 
  ('LINEAR FEET' ITEM) TREE PROTECTION    |                             |                             | 
  FENCING                                 |                             |                             | 
1060 2599-9999010                    LUMP |    1974.00000        1974.00|    4000.00000        4000.00|    2075.00000        2075.00 
  ('LUMP SUM' ITEM) ABANDON RCB CULVERT   |                             |                             | 
  BY PLUGGING,                            |                             |                             | 
1070 2599-9999010                    LUMP |    5291.00000        5291.00|    7100.00000        7100.00|    5555.00000        5555.00 
  ('LUMP SUM' ITEM) FIRE HYDRANY          |                             |                             | 
  RELOCATION, STA 49+02                   |                             |                             | 
1080 2599-9999010                    LUMP |    3935.00000        3935.00|    5500.00000        5500.00|    4130.00000        4130.00 
  ('LUMP SUM' ITEM) FIRE HYDRANT          |                             |                             | 
  RELOCATION, STA 51+58                   |                             |                             | 
1090 2599-9999010                    LUMP |   11800.00000       11800.00|   20000.00000       20000.00|   20400.00000       20400.00 
  ('LUMP SUM' ITEM) LIGHTING FOR          |                             |                             | 
  PREDESTRIAN TUNNEL                      |                             |                             | 
1100 2599-9999010                    LUMP |    2193.00000        2193.00|     890.00000         890.00|    1970.00000        1970.00 
  ('LUMP SUM' ITEM) REMOVE AND INSTALL    |                             |                             | 
  SCHOOL SPEED                            |                             |                             | 
1110 2599-9999010                    LUMP |    3100.00000        3100.00|    1500.00000        1500.00|    3780.00000        3780.00 
  ('LUMP SUM' ITEM) TREE PROTECTION       |                             |                             | 
1120 2599-9999014           240.000  SF   |      14.40000        3456.00|      20.50000        4920.00|      19.70000        4728.00 
  ('SQUARE FEET' ITEM) FLOW TRANSISTION   |                             |                             | 
  MAT                                     |                             |                             | 
1130 2601-2634100             0.100  ACRE |     700.00000          70.00|     700.00000          70.00|     700.00000          70.00 
  MULCHING                                |                             |                             | 
1140 2601-2634150             3.700  ACRE |    1786.00000        6608.20|    1500.00000        5550.00|    1950.00000        7215.00 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
1150 2601-2636044             3.800  ACRE |    1240.00000        4712.00|    1100.00000        4180.00|    1855.00000        7049.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
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     Bid Order:  108                             Contract ID:  77-1945-745                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
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                                          |(   4  ) ST460               |(   5  ) EL045               |(   6  ) CO415 
                                          |STERNQUIST CONSTRUCTION, INC |ELDER CORP.                  |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1160 2601-2639010           428.300  SQ   |      35.00000       14990.50|      30.50000       13063.15|      34.65000       14840.60 
  SODDING                                 |                             |                             | 
1170 2601-2642120            11.000  ACRE |     385.00000        4235.00|     260.00000        2860.00|     575.00000        6325.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1180 2601-2643110           215.000  MGAL |      60.00000       12900.00|      60.00000       12900.00|      60.00000       12900.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
1190 2601-2643300             5.000  EACH |     350.00000        1750.00|     350.00000        1750.00|     350.00000        1750.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
1200 2601-2643401            14.000  SQ   |     106.00000        1484.00|      51.00000         714.00|     115.00000        1610.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 
1210 2602-0000020          4895.000  LF   |       1.70000        8321.50|       1.65000        8076.75|       1.85000        9055.75 
  SILT FENCE                              |                             |                             | 
1220 2602-0000030           908.000  LF   |       2.20000        1997.60|       1.90000        1725.20|       1.85000        1679.80 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1230 2602-0000060          4895.000  LF   |       0.15000         734.25|       0.25000        1223.75|       0.30000        1468.50 
  REMOVAL OF SILT FENCE                   |                             |                             | 
1240 2602-0000070           908.000  LF   |       0.15000         136.20|       0.25000         227.00|       0.30000         272.40 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
1250 2602-0000090          2448.000  LF   |       0.30000         734.40|       2.05000        5018.40|       1.25000        3060.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
1260 2602-0000100           454.000  LF   |       0.30000         136.20|       5.10000        2315.40|       1.25000         567.50 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
1270 2602-0000309           298.000  LF   |       0.15000          44.70|       1.85000         551.30|       2.50000         745.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
1280 2602-0000350           298.000  LF   |       0.15000          44.70|       0.25000          74.50|       0.35000         104.30 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $     3,548,797.12|           $     3,633,830.99|           $     3,773,951.78 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,548,797.12|           $     3,633,830.99|           $     3,773,951.78 
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     Bid  Order:  109                         Contract ID:  82-1827-647                 Primary County:  SCOTT 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   SCHMIDT, ARDO CONST., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  SRTS-U-1827(647)--8U-82 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  SCOTT              Prj Awd Amt: $45,363.89 
          Route:  WISCONSIN AVENUE 
       Location:  IN THE CITY OF DAVENPORT, SHAWNEE DR. TO 
                  JACKSON ELEMENTARY SCHOOL 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC181          ARDO SCHMIDT CONSTRUCTION, INC.                                            $     45,363.89     100.00  % 
   2   KE110          KELLY CONSTRUCTION OF DAVENPORT, INC.                                      $     52,980.47     116.79  % 
   3   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $     57,780.85     127.37  % 
   4   VA020          VALLEY CONSTRUCTION CO.                                                    $     61,848.40     136.33  % 
   5   HA760          HAWKEYE PAVING CORP.                                                       $     68,719.60     151.48  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 109  2 
 
     Bid Order:  109                             Contract ID:  82-1827-647                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC181               |(   2  ) KE110               |(   3  ) BR101 
                                          |SCHMIDT, ARDO CONST., INC.   |KELLY CONST. OF DAVENPORT, I |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2101-0850002             1.000  UNIT |      25.00000          25.00|    2000.00000        2000.00|     600.00000         600.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2713070           130.000  CY   |      16.00000        2080.00|      22.00000        2860.00|      35.00000        4550.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005            98.800  CY   |      28.75000        2840.50|      27.33000        2700.20|      37.50000        3705.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2111-8174100           310.400  SY   |      11.00000        3414.40|       8.38000        2601.15|       5.00000        1552.00 
  GRANULAR SUBBASE                        |                             |                             | 
0050 2416-0101036             1.000  EACH |     150.00000         150.00|     690.00000         690.00|     865.00000         865.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0060 2416-1165015            21.500  LF   |      45.00000         967.50|     117.21000        2520.02|      89.00000        1913.50 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0070 2417-1130018            29.000  LF   |      30.60000         887.40|      85.00000        2465.00|      67.25000        1950.25 
  CULVERT, CORRUGATED POLYETHYLENE        |                             |                             | 
  ENTRANCE PIPE, 18 IN.                   |                             |                             | 
0080 2511-7526004           246.000  SY   |      45.00000       11070.00|      55.89000       13748.94|      46.00000       11316.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0090 2511-7526006            13.400  SY   |      54.00000         723.60|      67.46000         903.96|      96.00000        1286.40 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0100 2511-7528100            34.000  SF   |      30.00000        1020.00|      32.00000        1088.00|      30.50000        1037.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0110 2528-8445110                    LUMP |    1600.00000        1600.00|    2500.00000        2500.00|    5800.00000        5800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113             5.000  EACH |     620.00000        3100.00|     620.00000        3100.00|     620.00000        3100.00 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |    1500.00000        1500.00|    1200.00000        1200.00|    4800.00000        4800.00 
  MOBILIZATION                            |                             |                             | 
0140 2601-2634100             0.200  ACRE |     700.00000         140.00|     700.00000         140.00|     700.00000         140.00 
  MULCHING                                |                             |                             | 
0150 2601-2636043             0.200  ACRE |    2000.00000         400.00|    2000.00000         400.00|    3140.00000         628.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0160 2601-2639010            36.100  SQ   |      40.00000        1444.00|      22.00000         794.20|      45.00000        1624.50 
  SODDING                                 |                             |                             | 
0170 2601-2640350            81.200  SQ   |      23.91000        1941.49|       7.50000         609.00|      13.50000        1096.20 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
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     Bid Order:  109                             Contract ID:  82-1827-647                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC181               |(   2  ) KE110               |(   3  ) BR101 
                                          |SCHMIDT, ARDO CONST., INC.   |KELLY CONST. OF DAVENPORT, I |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2601-2643110           158.000  MGAL |      60.00000        9480.00|      60.00000        9480.00|      60.00000        9480.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0190 2601-2643300             6.000  EACH |     350.00000        2100.00|     350.00000        2100.00|     350.00000        2100.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0200 2602-0000030            60.000  LF   |       3.00000         180.00|       6.00000         360.00|       2.25000         135.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0210 2602-0000070            60.000  LF   |       2.00000         120.00|       6.00000         360.00|       0.55000          33.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0220 2602-0000100            60.000  LF   |       3.00000         180.00|       6.00000         360.00|       1.15000          69.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $        45,363.89|           $        52,980.47|           $        57,780.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        45,363.89|           $        52,980.47|           $        57,780.85 
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     Bid Order:  109                             Contract ID:  82-1827-647                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VA020               |(   5  ) HA760               |(      ) 
                                          |VALLEY CONSTRUCTION CO.      |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2101-0850002             1.000  UNIT |    1000.00000        1000.00|     350.00000         350.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2713070           130.000  CY   |      30.00000        3900.00|      24.00000        3120.00| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005            98.800  CY   |      30.00000        2964.00|     105.00000       10374.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2111-8174100           310.400  SY   |       3.00000         931.20|      17.00000        5276.80| 
  GRANULAR SUBBASE                        |                             |                             | 
0050 2416-0101036             1.000  EACH |     250.00000         250.00|    1200.00000        1200.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0060 2416-1165015            21.500  LF   |      52.00000        1118.00|      70.00000        1505.00| 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0070 2417-1130018            29.000  LF   |      56.00000        1624.00|      75.00000        2175.00| 
  CULVERT, CORRUGATED POLYETHYLENE        |                             |                             | 
  ENTRANCE PIPE, 18 IN.                   |                             |                             | 
0080 2511-7526004           246.000  SY   |      74.00000       18204.00|      57.00000       14022.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0090 2511-7526006            13.400  SY   |      82.00000        1098.80|      80.00000        1072.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0100 2511-7528100            34.000  SF   |      25.00000         850.00|      40.00000        1360.00| 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0110 2528-8445110                    LUMP |    3500.00000        3500.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113             5.000  EACH |     620.00000        3100.00|     620.00000        3100.00| 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |    8400.00000        8400.00|    7500.00000        7500.00| 
  MOBILIZATION                            |                             |                             | 
0140 2601-2634100             0.200  ACRE |     700.00000         140.00|     700.00000         140.00| 
  MULCHING                                |                             |                             | 
0150 2601-2636043             0.200  ACRE |    2800.00000         560.00|    3000.00000         600.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0160 2601-2639010            36.100  SQ   |      40.00000        1444.00|      44.00000        1588.40| 
  SODDING                                 |                             |                             | 
0170 2601-2640350            81.200  SQ   |      12.00000         974.40|      12.00000         974.40| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 109  5 
 
     Bid Order:  109                             Contract ID:  82-1827-647                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
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                                          |(   4  ) VA020               |(   5  ) HA760               |(      ) 
                                          |VALLEY CONSTRUCTION CO.      |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2601-2643110           158.000  MGAL |      60.00000        9480.00|      60.00000        9480.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0190 2601-2643300             6.000  EACH |     350.00000        2100.00|     350.00000        2100.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
0200 2602-0000030            60.000  LF   |       2.00000         120.00|       2.50000         150.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0210 2602-0000070            60.000  LF   |       0.50000          30.00|       1.00000          60.00| 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0220 2602-0000100            60.000  LF   |       1.00000          60.00|       1.20000          72.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $        61,848.40|           $        68,719.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        61,848.40|           $        68,719.60|           $ 
==================================================================================================================================== 
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     Bid  Order:  110                         Contract ID:  82-2290-611                 Primary County:  SCOTT 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HAWKEYE PAVING CORP. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/15/11 
 
 
        Project:  STP-E-2290(611)--8V-82 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  SCOTT              Prj Awd Amt: $621,671.00 
          Route:  LONG GROVE TRAIL 
       Location:  FROM SHERIDAN MEADOWS PARK IN ELDRIDGE 
                  TO E SAPPHIRE LANE IN LONG GROVE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $    621,671.00     100.00  % 
   2   RI340          RITTMER, INC.                                                              $    694,423.70     111.70  % 
   3   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $    785,609.65     126.37  % 
   4   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $    786,451.05     126.50  % 
   5   VA020          VALLEY CONSTRUCTION CO.                                                    $    934,141.65     150.26  % 
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     Bid Order:  110                             Contract ID:  82-2290-611                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) RI340               |(   3  ) MC061 
                                          |HAWKEYE PAVING CORP.         |RITTMER, INC.                |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          4963.000  CY   |       6.00000       29778.00|      12.00000       59556.00|      13.00000       64519.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015          3345.000  CY   |       6.00000       20070.00|      10.00000       33450.00|      10.00000       33450.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2111-8174100         14256.000  SY   |       7.00000       99792.00|       6.70000       95515.20|       7.25000      103356.00 
  GRANULAR SUBBASE                        |                             |                             | 
0040 2121-7425010            92.900  TON  |      25.00000        2322.50|      30.00000        2787.00|      33.00000        3065.70 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0050 2122-5190007             9.000  SY   |      50.00000         450.00|      75.00000         675.00|     116.00000        1044.00 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0060 2123-7450020           198.800  STA  |      80.00000       15904.00|     150.00000       29820.00|     180.00000       35784.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-1033070           107.000  SY   |      45.00000        4815.00|      45.00000        4815.00|      60.00000        6420.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0080 2401-6745650                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|     500.00000         500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2416-0100018             9.000  EACH |     700.00000        6300.00|     300.00000        2700.00|     800.00000        7200.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0100 2416-0100024             2.000  EACH |     850.00000        1700.00|     500.00000        1000.00|     900.00000        1800.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0110 2416-0101036             1.000  EACH |     650.00000         650.00|     500.00000         500.00|     750.00000         750.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0120 2416-0102022             2.000  EACH |     800.00000        1600.00|     400.00000         800.00|     800.00000        1600.00 
  APRONS, CONCRETE ARCH, 22 IN. X 14 IN.  |                             |                             | 
0130 2416-0102029             4.000  EACH |     900.00000        3600.00|     500.00000        2000.00|     900.00000        3600.00 
  APRONS, CONCRETE ARCH, 29 IN. X 18 IN.  |                             |                             | 
0140 2416-0102044             2.000  EACH |    1550.00000        3100.00|     800.00000        1600.00|    1600.00000        3200.00 
  APRONS, CONCRETE ARCH, 44 IN. X 27 IN.  |                             |                             | 
0150 2416-1165018           165.000  LF   |      32.00000        5280.00|      24.00000        3960.00|      42.00000        6930.00 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0160 2416-1165024           296.000  LF   |      46.00000       13616.00|      28.00000        8288.00|      48.00000       14208.00 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0170 2416-1192022            42.000  LF   |      51.00000        2142.00|      35.00000        1470.00|      64.00000        2688.00 
  CULVERT, 2000D CONCRETE ARCH ENTRANCE   |                             |                             | 
  PIPE, 22 IN. X 14 IN.                   |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 110  3 
 
     Bid Order:  110                             Contract ID:  82-2290-611                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) RI340               |(   3  ) MC061 
                                          |HAWKEYE PAVING CORP.         |RITTMER, INC.                |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-1192029            32.000  LF   |      63.00000        2016.00|      38.00000        1216.00|      77.00000        2464.00 
  CULVERT, 2000D CONCRETE ARCH ENTRANCE   |                             |                             | 
  PIPE, 29 IN. X 18 IN.                   |                             |                             | 
0190 2416-1192044            73.000  LF   |     100.00000        7300.00|      42.00000        3066.00|      96.00000        7008.00 
  CULVERT, 2000D CONCRETE ARCH ENTRANCE   |                             |                             | 
  PIPE, 44 IN. X 27 IN.                   |                             |                             | 
0200 2417-0225036             1.000  EACH |     850.00000         850.00|     500.00000         500.00|     750.00000         750.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0210 2417-1040036             7.000  LF   |     120.00000         840.00|      95.00000         665.00|     200.00000        1400.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0220 2435-0140148             1.000  EACH |    2300.00000        2300.00|    2500.00000        2500.00|    2700.00000        2700.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0230 2435-0251224             1.000  EACH |    1000.00000        1000.00|    1500.00000        1500.00|    1600.00000        1600.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0240 2503-0114212            74.000  LF   |      26.00000        1924.00|      40.00000        2960.00|      40.00000        2960.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0250 2503-0114218           211.000  LF   |      32.00000        6752.00|      42.00000        8862.00|      40.00000        8440.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0260 2510-6745850            71.000  SY   |      10.00000         710.00|      12.00000         852.00|      19.00000        1349.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0270 2511-0300000             6.000  SY   |      10.00000          60.00|      20.00000         120.00|      38.00000         228.00 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0280 2511-0302700         11059.000  SY   |      21.00000      232239.00|      25.00000      276475.00|      29.50000      326240.50 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 7 IN.                         |                             |                             | 
0290 2511-0310100            95.400  STA  |     150.00000       14310.00|     250.00000       23850.00|      88.00000        8395.20 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0300 2511-7526006            31.000  SY   |      45.00000        1395.00|      36.00000        1116.00|      60.00000        1860.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0310 2511-7528100           125.000  SF   |      30.00000        3750.00|      25.00000        3125.00|      30.00000        3750.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0320 2515-2475007           703.000  SY   |      40.00000       28120.00|      30.00000       21090.00|      55.00000       38665.00 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0330 2515-6745600            71.000  SY   |       6.00000         426.00|      12.00000         852.00|       8.00000         568.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
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     Bid Order:  110                             Contract ID:  82-2290-611                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) RI340               |(   3  ) MC061 
                                          |HAWKEYE PAVING CORP.         |RITTMER, INC.                |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2524-6765010             3.000  EACH |     220.00000         660.00|     500.00000        1500.00|     160.00000         480.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0350 2524-9275100            72.000  LF   |      10.00000         720.00|      12.00000         864.00|      10.00000         720.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0360 2524-9325001            38.000  SF   |      27.00000        1026.00|      80.00000        3040.00|      32.00000        1216.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0370 2528-8445110                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113            10.000  EACH |     620.00000        6200.00|     620.00000        6200.00|     620.00000        6200.00 
  FLAGGERS                                |                             |                             | 
0390 2533-4980005                    LUMP |   55000.00000       55000.00|   20000.00000       20000.00|   39000.00000       39000.00 
  MOBILIZATION                            |                             |                             | 
0400 2599-9999009          1236.000  LF   |      13.00000       16068.00|      25.00000       30900.00|      13.00000       16068.00 
  ('LINEAR FEET' ITEM) WOOD FENCE         |                             |                             | 
0410 2599-9999010                    LUMP |    1600.00000        1600.00|    1000.00000        1000.00|     500.00000         500.00 
  ('LUMP SUM' ITEM) REMOVE AND REINSTALL  |                             |                             | 
  FIELD INTAKE                            |                             |                             | 
0420 2601-2634150             6.000  ACRE |    1050.00000        6300.00|    1500.00000        9000.00|    1000.00000        6000.00 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0430 2601-2636041             6.000  ACRE |    1000.00000        6000.00|    1800.00000       10800.00|     950.00000        5700.00 
  SEEDING AND FERTILIZING                 |                             |                             | 
0440 2601-2638352           113.000  SQ   |      13.00000        1469.00|       6.50000         734.50|      13.00000        1469.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0450 2602-0000020           790.000  LF   |       2.00000        1580.00|       3.00000        2370.00|       2.00000        1580.00 
  SILT FENCE                              |                             |                             | 
0460 2602-0000030          1216.000  LF   |       2.00000        2432.00|       1.50000        1824.00|       2.00000        2432.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0470 2602-0000060           790.000  LF   |       0.50000         395.00|       0.75000         592.50|       0.25000         197.50 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0480 2602-0000070          1216.000  LF   |       0.50000         608.00|       0.50000         608.00|       0.25000         304.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0490 2602-0000090           395.000  LF   |       0.50000         197.50|       0.50000         197.50|       0.25000          98.75 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0500 2602-0000100           608.000  LF   |       0.50000         304.00|       1.00000         608.00|       0.25000         152.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       621,671.00|           $       694,423.70|           $       785,609.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       621,671.00|           $       694,423.70|           $       785,609.65 
==================================================================================================================================== 
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     Bid Order:  110                             Contract ID:  82-2290-611                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR101               |(   5  ) VA020               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |VALLEY CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          4963.000  CY   |      11.15000       55337.45|      12.00000       59556.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015          3345.000  CY   |      15.60000       52182.00|      12.00000       40140.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2111-8174100         14256.000  SY   |       8.25000      117612.00|       9.00000      128304.00| 
  GRANULAR SUBBASE                        |                             |                             | 
0040 2121-7425010            92.900  TON  |      25.50000        2368.95|      26.00000        2415.40| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0050 2122-5190007             9.000  SY   |      60.15000         541.35|      80.00000         720.00| 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0060 2123-7450020           198.800  STA  |     184.00000       36579.20|     140.00000       27832.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-1033070           107.000  SY   |      60.15000        6436.05|      75.00000        8025.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0080 2401-6745650                    LUMP |    1700.00000        1700.00|     975.00000         975.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2416-0100018             9.000  EACH |     545.00000        4905.00|     500.00000        4500.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0100 2416-0100024             2.000  EACH |     640.00000        1280.00|     700.00000        1400.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0110 2416-0101036             1.000  EACH |     845.00000         845.00|     500.00000         500.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0120 2416-0102022             2.000  EACH |     585.00000        1170.00|     700.00000        1400.00| 
  APRONS, CONCRETE ARCH, 22 IN. X 14 IN.  |                             |                             | 
0130 2416-0102029             4.000  EACH |     685.00000        2740.00|     750.00000        3000.00| 
  APRONS, CONCRETE ARCH, 29 IN. X 18 IN.  |                             |                             | 
0140 2416-0102044             2.000  EACH |    1150.00000        2300.00|    1150.00000        2300.00| 
  APRONS, CONCRETE ARCH, 44 IN. X 27 IN.  |                             |                             | 
0150 2416-1165018           165.000  LF   |      39.75000        6558.75|      37.00000        6105.00| 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0160 2416-1165024           296.000  LF   |      44.50000       13172.00|      51.00000       15096.00| 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0170 2416-1192022            42.000  LF   |      67.50000        2835.00|      67.00000        2814.00| 
  CULVERT, 2000D CONCRETE ARCH ENTRANCE   |                             |                             | 
  PIPE, 22 IN. X 14 IN.                   |                             |                             | 
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     Bid Order:  110                             Contract ID:  82-2290-611                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR101               |(   5  ) VA020               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |VALLEY CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-1192029            32.000  LF   |      76.50000        2448.00|      68.00000        2176.00| 
  CULVERT, 2000D CONCRETE ARCH ENTRANCE   |                             |                             | 
  PIPE, 29 IN. X 18 IN.                   |                             |                             | 
0190 2416-1192044            73.000  LF   |     108.00000        7884.00|      97.00000        7081.00| 
  CULVERT, 2000D CONCRETE ARCH ENTRANCE   |                             |                             | 
  PIPE, 44 IN. X 27 IN.                   |                             |                             | 
0200 2417-0225036             1.000  EACH |     655.00000         655.00|     500.00000         500.00| 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0210 2417-1040036             7.000  LF   |     210.00000        1470.00|     140.00000         980.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0220 2435-0140148             1.000  EACH |    2850.00000        2850.00|    2500.00000        2500.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0230 2435-0251224             1.000  EACH |    1565.00000        1565.00|     950.00000         950.00| 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0240 2503-0114212            74.000  LF   |      45.50000        3367.00|      39.00000        2886.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0250 2503-0114218           211.000  LF   |      46.00000        9706.00|      42.00000        8862.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0260 2510-6745850            71.000  SY   |      11.15000         791.65|      12.00000         852.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0270 2511-0300000             6.000  SY   |      22.50000         135.00|      21.00000         126.00| 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0280 2511-0302700         11059.000  SY   |      29.00000      320711.00|      39.40000      435724.60| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 7 IN.                         |                             |                             | 
0290 2511-0310100            95.400  STA  |     111.50000       10637.10|     250.00000       23850.00| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0300 2511-7526006            31.000  SY   |      60.15000        1864.65|      70.00000        2170.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0310 2511-7528100           125.000  SF   |      40.00000        5000.00|      35.00000        4375.00| 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0320 2515-2475007           703.000  SY   |      60.15000       42285.45|      60.00000       42180.00| 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0330 2515-6745600            71.000  SY   |      11.15000         791.65|      10.00000         710.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
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     Bid Order:  110                             Contract ID:  82-2290-611                   Primary County:  SCOTT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR101               |(   5  ) VA020               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |VALLEY CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2524-6765010             3.000  EACH |     223.00000         669.00|     200.00000         600.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0350 2524-9275100            72.000  LF   |      10.00000         720.00|       9.00000         648.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0360 2524-9325001            38.000  SF   |      27.00000        1026.00|      24.00000         912.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0370 2528-8445110                    LUMP |    4300.00000        4300.00|    8000.00000        8000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113            10.000  EACH |     620.00000        6200.00|     620.00000        6200.00| 
  FLAGGERS                                |                             |                             | 
0390 2533-4980005                    LUMP |   15500.00000       15500.00|   43000.00000       43000.00| 
  MOBILIZATION                            |                             |                             | 
0400 2599-9999009          1236.000  LF   |      13.50000       16686.00|      12.00000       14832.00| 
  ('LINEAR FEET' ITEM) WOOD FENCE         |                             |                             | 
0410 2599-9999010                    LUMP |    2100.00000        2100.00|    2400.00000        2400.00| 
  ('LUMP SUM' ITEM) REMOVE AND REINSTALL  |                             |                             | 
  FIELD INTAKE                            |                             |                             | 
0420 2601-2634150             6.000  ACRE |    1055.00000        6330.00|     945.00000        5670.00| 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0430 2601-2636041             6.000  ACRE |    1000.00000        6000.00|     900.00000        5400.00| 
  SEEDING AND FERTILIZING                 |                             |                             | 
0440 2601-2638352           113.000  SQ   |      14.00000        1582.00|      12.50000        1412.50| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0450 2602-0000020           790.000  LF   |       1.85000        1461.50|       1.65000        1303.50| 
  SILT FENCE                              |                             |                             | 
0460 2602-0000030          1216.000  LF   |       1.85000        2249.60|       1.65000        2006.40| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0470 2602-0000060           790.000  LF   |       0.30000         237.00|       0.25000         197.50| 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0480 2602-0000070          1216.000  LF   |       0.30000         364.80|       0.25000         304.00| 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0490 2602-0000090           395.000  LF   |       0.30000         118.50|       0.25000          98.75| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0500 2602-0000100           608.000  LF   |       0.30000         182.40|       0.25000         152.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       786,451.05|           $       934,141.65|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       786,451.05|           $       934,141.65|           $ 
==================================================================================================================================== 
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     Bid  Order:  111                         Contract ID:  90-5825-628                 Primary County:  WAPELLO 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   SHIPLEY CONSTRUCTION CO. & SUBSID. 
Contract Period:   75 WORK DAYS      Late Start Date:  08/15/11 
 
 
        Project:  STP-U-5825(628)--70-90 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  WAPELLO            Prj Awd Amt: $1,483,844.26 
          Route:  PENNSYLVANIA AVE. 
       Location:  BRENTWOOD DR.TO HUTCHINSON AVE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SH341          SHIPLEY CONSTRUCTION COMPANY & SUBSIDIARY                                  $  1,483,844.26     100.00  % 
   2   DE157          DELONG CONSTRUCTION, INC.                                                  $  1,487,534.55     100.24  % 
   3   CO415          CONCRETE TECHNOLOGIES, INC.                                                $  1,497,840.95     100.94  % 
   4   HA760          HAWKEYE PAVING CORP.                                                       $  1,533,036.60     103.31  % 
   5   CE120          CEDAR VALLEY CORP.                                                         $  1,555,516.26     104.83  % 
   6   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $  1,618,072.00     109.04  % 
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     Bid Order:  111                             Contract ID:  90-5825-628                   Primary County:  WAPELLO 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SH341               |(   2  ) DE157               |(   3  ) CO415 
                                          |SHIPLEY CONSTRUCTION CO. & S |DELONG CONSTRUCTION, INC.    |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          6927.000  CY   |       7.50000       51952.50|       8.50000       58879.50|       7.75000       53684.25 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015          2494.000  CY   |      10.50000       26187.00|       5.25000       13093.50|      10.80000       26935.20 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2113-0001100          8500.000  SY   |       3.25000       27625.00|       2.50000       21250.00|       3.35000       28475.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0040 2115-0100000          2480.000  CY   |      33.25000       82460.00|      37.00000       91760.00|      34.25000       84940.00 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2123-7450020            52.000  STA  |     100.00000        5200.00|     150.00000        7800.00|     103.00000        5356.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2213-7100400             3.000  EACH |     150.00000         450.00|     150.00000         450.00|     155.00000         465.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0070 2301-1033090         13712.000  SY   |      42.00000      575904.00|      38.50000      527912.00|      43.50000      596472.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0080 2403-0100000             4.000  CY   |     275.00000        1100.00|     400.00000        1600.00|     285.00000        1140.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0090 2404-7775000            50.000  LB   |       5.00000         250.00|       5.00000         250.00|       5.15000         257.50 
  REINFORCING STEEL                       |                             |                             | 
0100 2416-0100024             3.000  EACH |     600.00000        1800.00|    1600.00000        4800.00|     620.00000        1860.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0110 2435-0140148             6.000  EACH |    3200.00000       19200.00|    3500.00000       21000.00|    3300.00000       19800.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0120 2435-0250100             1.000  EACH |    2500.00000        2500.00|    3050.00000        3050.00|    2575.00000        2575.00 
  INTAKE, SW-501                          |                             |                             | 
0130 2435-0250300             5.000  EACH |    3700.00000       18500.00|    5000.00000       25000.00|    3800.00000       19000.00 
  INTAKE, SW-503                          |                             |                             | 
0140 2435-0250600             4.000  EACH |    5050.00000       20200.00|    7075.00000       28300.00|    5200.00000       20800.00 
  INTAKE, SW-506                          |                             |                             | 
0150 2435-0251224             2.000  EACH |    1150.00000        2300.00|    1600.00000        3200.00|    1185.00000        2370.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0160 2435-0600020             4.000  EACH |    1550.00000        6200.00|     600.00000        2400.00|    1600.00000        6400.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0170 2502-8212304          5400.000  LF   |      11.00000       59400.00|       7.00000       37800.00|       6.70000       36180.00 
  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
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     Bid Order:  111                             Contract ID:  90-5825-628                   Primary County:  WAPELLO 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SH341               |(   2  ) DE157               |(   3  ) CO415 
                                          |SHIPLEY CONSTRUCTION CO. & S |DELONG CONSTRUCTION, INC.    |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2502-8220193            15.000  EACH |     150.00000        2250.00|     225.00000        3375.00|     180.00000        2700.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0190 2503-0110015           444.000  LF   |      37.75000       16761.00|      46.00000       20424.00|      39.00000       17316.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0200 2503-0110018           432.000  LF   |      38.00000       16416.00|      51.00000       22032.00|      39.25000       16956.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 18  |                             |                             | 
  IN.                                     |                             |                             | 
0210 2503-0110024           562.000  LF   |      46.50000       26133.00|      61.00000       34282.00|      48.00000       26976.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0220 2503-0200036          1350.000  LF   |      11.00000       14850.00|      20.00000       27000.00|      11.35000       15322.50 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0230 2507-6800061            90.000  TON  |      45.00000        4050.00|      35.00000        3150.00|      46.50000        4185.00 
  REVETMENT, CLASS E                      |                             |                             | 
0240 2510-6745850          9753.000  SY   |       3.75000       36573.75|       8.50000       82900.50|       3.85000       37549.05 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0250 2510-6750600            10.000  EACH |     425.00000        4250.00|    1000.00000       10000.00|     440.00000        4400.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0260 2511-6745900            69.000  SY   |       3.75000         258.75|       7.00000         483.00|       3.85000         265.65 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0270 2511-7526004           345.000  SY   |      45.10000       15559.50|      45.00000       15525.00|      46.50000       16042.50 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0280 2511-7526006          1175.600  SY   |      46.85000       55076.86|      43.00000       50550.80|      48.25000       56722.70 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0290 2511-7528100           112.000  SF   |      34.10000        3819.20|      25.00000        2800.00|      35.25000        3948.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0300 2515-2475006           683.000  SY   |      48.25000       32954.75|      45.00000       30735.00|      30.75000       21002.25 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0310 2515-6745600           938.000  SY   |       3.75000        3517.50|       7.00000        6566.00|       3.85000        3611.30 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0320 2518-6910000            15.000  EACH |     100.00000        1500.00|     100.00000        1500.00|     105.00000        1575.00 
  SAFETY CLOSURE                          |                             |                             | 
0330 2526-8285000                    LUMP |   10000.00000       10000.00|    9000.00000        9000.00|    9000.00000        9000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0340 2527-9263109            84.000  STA  |      77.50000        6510.00|      85.00000        7140.00|      80.00000        6720.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0350 2527-9263137            22.000  EACH |      85.00000        1870.00|     100.00000        2200.00|      87.50000        1925.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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     Bid Order:  111                             Contract ID:  90-5825-628                   Primary County:  WAPELLO 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SH341               |(   2  ) DE157               |(   3  ) CO415 
                                          |SHIPLEY CONSTRUCTION CO. & S |DELONG CONSTRUCTION, INC.    |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2528-8445110                    LUMP |    6940.00000        6940.00|    7650.00000        7650.00|    7150.00000        7150.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2533-4980005                    LUMP |   72500.00000       72500.00|   60000.00000       60000.00|   78600.00000       78600.00 
  MOBILIZATION                            |                             |                             | 
0380 2552-0000300                    LUMP |    2500.00000        2500.00|    8000.00000        8000.00|    2575.00000        2575.00 
  TRENCH COMPACTION TESTING               |                             |                             | 
0390 2554-0114012           850.000  LF   |      56.00000       47600.00|      43.50000       36975.00|      57.75000       49087.50 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 12 IN.             |                             |                             | 
0400 2554-0203000          4045.000  LB   |      10.00000       40450.00|       3.70000       14966.50|      10.25000       41461.25 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0410 2554-0207012             5.000  EACH |    2325.00000       11625.00|    2950.00000       14750.00|    2395.00000       11975.00 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
0420 2554-0208006             1.000  EACH |    3200.00000        3200.00|    3650.00000        3650.00|    3300.00000        3300.00 
  TAPPING VALVE ASSEMBLY, 6 IN.           |                             |                             | 
0430 2554-0208012             4.000  EACH |    4800.00000       19200.00|    5700.00000       22800.00|    4950.00000       19800.00 
  TAPPING VALVE ASSEMBLY, 12 IN.          |                             |                             | 
0440 2554-0210201             3.000  EACH |    5100.00000       15300.00|    5200.00000       15600.00|    5250.00000       15750.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0450 2554-0214000             2.000  EACH |     500.00000        1000.00|    1000.00000        2000.00|     515.00000        1030.00 
  FIRE HYDRANT ADJUSTMENT                 |                             |                             | 
0460 2601-2634100             1.900  ACRE |     700.00000        1330.00|     700.00000        1330.00|     700.00000        1330.00 
  MULCHING                                |                             |                             | 
0470 2601-2636044             1.900  ACRE |    2500.00000        4750.00|    2800.00000        5320.00|    4635.00000        8806.50 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0480 2602-0000020          2827.000  LF   |       2.25000        6360.75|       2.00000        5654.00|       2.25000        6360.75 
  SILT FENCE                              |                             |                             | 
0490 2602-0000060          2827.000  LF   |       1.10000        3109.70|       0.25000         706.75|       0.15000         424.05 
  REMOVAL OF SILT FENCE                   |                             |                             | 
     SECTION TOTALS                       |           $     1,389,444.26|           $     1,377,610.55|           $     1,400,576.95 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   NON-PARTICIPATING 
                                          |                             |                             | 
0500 2435-0130148             3.000  EACH |    3300.00000        9900.00|    3150.00000        9450.00|    3400.00000       10200.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0510 2504-0110008            51.000  LF   |      45.00000        2295.00|      45.00000        2295.00|      46.25000        2358.75 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0520 2504-0110010           757.000  LF   |      40.00000       30280.00|      42.00000       31794.00|      41.25000       31226.25 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  10 IN.                                  |                             |                             | 
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     Bid Order:  111                             Contract ID:  90-5825-628                   Primary County:  WAPELLO 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SH341               |(   2  ) DE157               |(   3  ) CO415 
                                          |SHIPLEY CONSTRUCTION CO. & S |DELONG CONSTRUCTION, INC.    |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2504-0200404           350.000  LF   |      34.00000       11900.00|      35.00000       12250.00|      35.00000       12250.00 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0540 2504-0240036           880.000  LF   |      10.00000        8800.00|      23.00000       20240.00|      10.30000        9064.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0550 2554-0114006           185.000  LF   |      35.00000        6475.00|      47.00000        8695.00|      36.00000        6660.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0560 2554-0204107             3.000  EACH |    1850.00000        5550.00|    2025.00000        6075.00|    1900.00000        5700.00 
  WATER SERVICE STUB, COPPER, 3/4 IN.     |                             |                             | 
0570 2554-0204110             3.000  EACH |    2350.00000        7050.00|    2150.00000        6450.00|    2425.00000        7275.00 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0580 2554-0204120             1.000  EACH |    4000.00000        4000.00|    2800.00000        2800.00|    4125.00000        4125.00 
  WATER SERVICE STUB, COPPER, 2 IN.       |                             |                             | 
0590 2554-0207006             5.000  EACH |    1000.00000        5000.00|    1275.00000        6375.00|    1030.00000        5150.00 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0600 2554-0212030             7.000  EACH |     450.00000        3150.00|     500.00000        3500.00|     465.00000        3255.00 
  VALVE BOX REPLACEMENT                   |                             |                             | 
     SECTION TOTALS                       |           $        94,400.00|           $       109,924.00|           $        97,264.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,483,844.26|           $     1,487,534.55|           $     1,497,840.95 
==================================================================================================================================== 
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     Bid Order:  111                             Contract ID:  90-5825-628                   Primary County:  WAPELLO 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) CE120               |(   6  ) CU100 
                                          |HAWKEYE PAVING CORP.         |CEDAR VALLEY CORP.           |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          6927.000  CY   |       7.00000       48489.00|       7.50000       51952.50|       8.50000       58879.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015          2494.000  CY   |      10.50000       26187.00|      10.50000       26187.00|       5.25000       13093.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2113-0001100          8500.000  SY   |       3.25000       27625.00|       3.25000       27625.00|       2.50000       21250.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0040 2115-0100000          2480.000  CY   |      40.00000       99200.00|      33.25000       82460.00|      37.00000       91760.00 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2123-7450020            52.000  STA  |     105.00000        5460.00|     100.00000        5200.00|     150.00000        7800.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2213-7100400             3.000  EACH |     100.00000         300.00|     175.00000         525.00|     150.00000         450.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0070 2301-1033090         13712.000  SY   |      40.00000      548480.00|      44.46000      609635.52|      44.50000      610184.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0080 2403-0100000             4.000  CY   |     285.00000        1140.00|     275.00000        1100.00|     975.00000        3900.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0090 2404-7775000            50.000  LB   |       5.20000         260.00|       5.00000         250.00|       2.50000         125.00 
  REINFORCING STEEL                       |                             |                             | 
0100 2416-0100024             3.000  EACH |     620.00000        1860.00|     600.00000        1800.00|    1600.00000        4800.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0110 2435-0140148             6.000  EACH |    3300.00000       19800.00|    3200.00000       19200.00|    3500.00000       21000.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0120 2435-0250100             1.000  EACH |    2600.00000        2600.00|    2500.00000        2500.00|    3050.00000        3050.00 
  INTAKE, SW-501                          |                             |                             | 
0130 2435-0250300             5.000  EACH |    3800.00000       19000.00|    3700.00000       18500.00|    5000.00000       25000.00 
  INTAKE, SW-503                          |                             |                             | 
0140 2435-0250600             4.000  EACH |    5200.00000       20800.00|    5050.00000       20200.00|    7075.00000       28300.00 
  INTAKE, SW-506                          |                             |                             | 
0150 2435-0251224             2.000  EACH |    1200.00000        2400.00|    1150.00000        2300.00|    1600.00000        3200.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0160 2435-0600020             4.000  EACH |    1600.00000        6400.00|    1550.00000        6200.00|     600.00000        2400.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0170 2502-8212304          5400.000  LF   |      11.50000       62100.00|      11.00000       59400.00|       7.00000       37800.00 
  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  111                             Contract ID:  90-5825-628                   Primary County:  WAPELLO 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) CE120               |(   6  ) CU100 
                                          |HAWKEYE PAVING CORP.         |CEDAR VALLEY CORP.           |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2502-8220193            15.000  EACH |     155.00000        2325.00|     150.00000        2250.00|     225.00000        3375.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0190 2503-0110015           444.000  LF   |      38.50000       17094.00|      37.75000       16761.00|      46.00000       20424.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0200 2503-0110018           432.000  LF   |      39.00000       16848.00|      38.00000       16416.00|      51.00000       22032.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 18  |                             |                             | 
  IN.                                     |                             |                             | 
0210 2503-0110024           562.000  LF   |      48.00000       26976.00|      46.50000       26133.00|      61.00000       34282.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0220 2503-0200036          1350.000  LF   |      11.50000       15525.00|      11.00000       14850.00|      20.00000       27000.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0230 2507-6800061            90.000  TON  |      46.00000        4140.00|      45.00000        4050.00|      35.00000        3150.00 
  REVETMENT, CLASS E                      |                             |                             | 
0240 2510-6745850          9753.000  SY   |       4.00000       39012.00|       3.91000       38134.23|       8.70000       84851.10 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0250 2510-6750600            10.000  EACH |     440.00000        4400.00|     425.00000        4250.00|    1000.00000       10000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0260 2511-6745900            69.000  SY   |       3.90000         269.10|       3.75000         258.75|       7.00000         483.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0270 2511-7526004           345.000  SY   |      35.00000       12075.00|      45.10000       15559.50|      37.65000       12989.25 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0280 2511-7526006          1175.600  SY   |      40.00000       47024.00|      46.85000       55076.86|      37.75000       44378.90 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0290 2511-7528100           112.000  SF   |      32.00000        3584.00|      34.10000        3819.20|      59.50000        6664.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0300 2515-2475006           683.000  SY   |      42.00000       28686.00|      48.25000       32954.75|      47.80000       32647.40 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0310 2515-6745600           938.000  SY   |       4.50000        4221.00|       3.75000        3517.50|       7.95000        7457.10 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0320 2518-6910000            15.000  EACH |     105.00000        1575.00|      75.00000        1125.00|     100.00000        1500.00 
  SAFETY CLOSURE                          |                             |                             | 
0330 2526-8285000                    LUMP |    9200.00000        9200.00|    9500.00000        9500.00|    8850.00000        8850.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0340 2527-9263109            84.000  STA  |      80.00000        6720.00|     100.00000        8400.00|      77.50000        6510.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0350 2527-9263137            22.000  EACH |      88.00000        1936.00|     100.00000        2200.00|      85.00000        1870.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  111                             Contract ID:  90-5825-628                   Primary County:  WAPELLO 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) CE120               |(   6  ) CU100 
                                          |HAWKEYE PAVING CORP.         |CEDAR VALLEY CORP.           |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2528-8445110                    LUMP |   12000.00000       12000.00|   13500.00000       13500.00|    6940.00000        6940.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2533-4980005                    LUMP |  125000.00000      125000.00|  100900.00000      100900.00|  108000.00000      108000.00 
  MOBILIZATION                            |                             |                             | 
0380 2552-0000300                    LUMP |    2600.00000        2600.00|    2500.00000        2500.00|    8000.00000        8000.00 
  TRENCH COMPACTION TESTING               |                             |                             | 
0390 2554-0114012           850.000  LF   |      58.00000       49300.00|      56.00000       47600.00|      43.50000       36975.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 12 IN.             |                             |                             | 
0400 2554-0203000          4045.000  LB   |      10.50000       42472.50|      10.00000       40450.00|       3.70000       14966.50 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0410 2554-0207012             5.000  EACH |    2450.00000       12250.00|    2325.00000       11625.00|    2950.00000       14750.00 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
0420 2554-0208006             1.000  EACH |    3350.00000        3350.00|    3200.00000        3200.00|    3650.00000        3650.00 
  TAPPING VALVE ASSEMBLY, 6 IN.           |                             |                             | 
0430 2554-0208012             4.000  EACH |    5050.00000       20200.00|    4800.00000       19200.00|    5700.00000       22800.00 
  TAPPING VALVE ASSEMBLY, 12 IN.          |                             |                             | 
0440 2554-0210201             3.000  EACH |    5350.00000       16050.00|    5100.00000       15300.00|    5200.00000       15600.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0450 2554-0214000             2.000  EACH |     520.00000        1040.00|     500.00000        1000.00|    1000.00000        2000.00 
  FIRE HYDRANT ADJUSTMENT                 |                             |                             | 
0460 2601-2634100             1.900  ACRE |     700.00000        1330.00|     700.00000        1330.00|     700.00000        1330.00 
  MULCHING                                |                             |                             | 
0470 2601-2636044             1.900  ACRE |    2600.00000        4940.00|    2500.00000        4750.00|    2800.00000        5320.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0480 2602-0000020          2827.000  LF   |       2.35000        6643.45|       2.25000        6360.75|       2.00000        5654.00 
  SILT FENCE                              |                             |                             | 
0490 2602-0000060          2827.000  LF   |       1.15000        3251.05|       1.10000        3109.70|       0.25000         706.75 
  REMOVAL OF SILT FENCE                   |                             |                             | 
     SECTION TOTALS                       |           $     1,434,138.10|           $     1,461,116.26|           $     1,508,148.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   NON-PARTICIPATING 
                                          |                             |                             | 
0500 2435-0130148             3.000  EACH |    3450.00000       10350.00|    3300.00000        9900.00|    3150.00000        9450.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0510 2504-0110008            51.000  LF   |      47.00000        2397.00|      45.00000        2295.00|      45.00000        2295.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0520 2504-0110010           757.000  LF   |      42.00000       31794.00|      40.00000       30280.00|      42.00000       31794.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  10 IN.                                  |                             |                             | 
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     Bid Order:  111                             Contract ID:  90-5825-628                   Primary County:  WAPELLO 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) CE120               |(   6  ) CU100 
                                          |HAWKEYE PAVING CORP.         |CEDAR VALLEY CORP.           |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2504-0200404           350.000  LF   |      35.50000       12425.00|      34.00000       11900.00|      35.00000       12250.00 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0540 2504-0240036           880.000  LF   |      10.50000        9240.00|      10.00000        8800.00|      23.00000       20240.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0550 2554-0114006           185.000  LF   |      36.50000        6752.50|      35.00000        6475.00|      47.00000        8695.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0560 2554-0204107             3.000  EACH |    1950.00000        5850.00|    1850.00000        5550.00|    2025.00000        6075.00 
  WATER SERVICE STUB, COPPER, 3/4 IN.     |                             |                             | 
0570 2554-0204110             3.000  EACH |    2450.00000        7350.00|    2350.00000        7050.00|    2150.00000        6450.00 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0580 2554-0204120             1.000  EACH |    4200.00000        4200.00|    4000.00000        4000.00|    2800.00000        2800.00 
  WATER SERVICE STUB, COPPER, 2 IN.       |                             |                             | 
0590 2554-0207006             5.000  EACH |    1050.00000        5250.00|    1000.00000        5000.00|    1275.00000        6375.00 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0600 2554-0212030             7.000  EACH |     470.00000        3290.00|     450.00000        3150.00|     500.00000        3500.00 
  VALVE BOX REPLACEMENT                   |                             |                             | 
     SECTION TOTALS                       |           $        98,898.50|           $        94,400.00|           $       109,924.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,533,036.60|           $     1,555,516.26|           $     1,618,072.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  112  1 
 
     Bid  Order:  112                         Contract ID:  91-0653-064                 Primary County:  WARREN 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   STERNQUIST CONSTRUCTION, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  10/03/11 
 
 
        Project:  STPN-065-3(64)--2J-91 
      Work Type:  PCC PAVEMENT (MISCELLANEOUS) 
         County:  WARREN             Prj Awd Amt: $171,355.30 
          Route:  U.S. 65 
       Location:  IN THE CITY OF INDIANOLA AT CIRCLE B CASHWAY 
                  PARKING LOT 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST460          STERNQUIST CONSTRUCTION, INC.                                              $    171,355.30     100.00  % 
   2   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    173,150.14     101.04  % 
   3   CO415          CONCRETE TECHNOLOGIES, INC.                                                $    174,888.54     102.06  % 
   4   T.033          TK CONCRETE, INC.                                                          $    178,648.11     104.25  % 
   5   AL389          ALLIANCE CONST GROUP, LLC & K. CUNNINGHAM CONST. CO., INC                  $    179,982.59     105.03  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $    181,208.98     105.75  % 
   7   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    187,770.38     109.57  % 
   8   EL045          ELDER CORPORATION                                                          $    197,500.00     115.25  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  112                             Contract ID:  91-0653-064                   Primary County:  WARREN 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST460               |(   2  ) AB112               |(   3  ) CO415 
                                          |STERNQUIST CONSTRUCTION, INC |ABSOLUTE CONCRETE CONSTRUCTI |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070          1865.300  TON  |      17.00000       31710.10|      20.25000       37772.33|      21.00000       39171.30 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070          1154.900  CY   |       6.00000        6929.40|       5.75000        6640.68|       6.00000        6929.40 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020            77.600  TON  |      21.50000        1668.40|      28.00000        2172.80|      29.00000        2250.40 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2301-1032080          2729.600  SY   |      38.75000      105772.00|      35.00000       95536.00|      33.50000       91441.60 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0050 2502-2308100           137.000  LF   |      31.00000        4247.00|      28.00000        3836.00|      29.00000        3973.00 
  TRENCH DRAIN                            |                             |                             | 
0060 2510-6745850          2719.400  SY   |       4.00000       10877.60|       3.25000        8838.05|       3.35000        9109.99 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0070 2511-6745900            20.700  SY   |       4.00000          82.80|       3.25000          67.28|       3.35000          69.35 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0080 2511-7526004            21.800  SY   |      25.00000         545.00|      55.00000        1199.00|      49.00000        1068.20 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0090 2528-8445110                    LUMP |    1700.00000        1700.00|    1000.00000        1000.00|    1560.00000        1560.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    2180.00000        2180.00|   12000.00000       12000.00|   13500.00000       13500.00 
  MOBILIZATION                            |                             |                             | 
0110 2601-2634105             0.400  ACRE |    3500.00000        1400.00|    3200.00000        1280.00|    3600.00000        1440.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0120 2601-2636044             0.400  ACRE |    3500.00000        1400.00|    2100.00000         840.00|    3600.00000        1440.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0130 2601-2638352            32.000  SQ   |      22.00000         704.00|      12.00000         384.00|      22.65000         724.80 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0140 2601-2642100             0.400  ACRE |    1200.00000         480.00|     500.00000         200.00|    1235.00000         494.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0150 2601-2643110             6.400  MGAL |      60.00000         384.00|      60.00000         384.00|      60.00000         384.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0160 2602-0000020           500.000  LF   |       2.25000        1125.00|       1.85000         925.00|       2.35000        1175.00 
  SILT FENCE                              |                             |                             | 
0170 2602-0000070           150.000  LF   |       1.00000         150.00|       0.50000          75.00|       1.05000         157.50 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
     SECTION TOTALS                       |           $       171,355.30|           $       173,150.14|           $       174,888.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       171,355.30|           $       173,150.14|           $       174,888.54 
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     Bid Order:  112                             Contract ID:  91-0653-064                   Primary County:  WARREN 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) T.033               |(   5  ) AL389               |(   6  ) RE300 
                                          |TK CONCRETE, INC.            |ALLIANCE CONST. GRP & K CUNN |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070          1865.300  TON  |      17.00000       31710.10|      20.25000       37772.33|      20.25000       37772.33 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070          1154.900  CY   |      10.00000       11549.00|       5.75000        6640.68|       5.75000        6640.68 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020            77.600  TON  |      17.00000        1319.20|      28.00000        2172.80|      28.00000        2172.80 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2301-1032080          2729.600  SY   |      37.35000      101950.56|      39.00000      106454.40|      38.40000      104816.64 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0050 2502-2308100           137.000  LF   |      40.00000        5480.00|      28.00000        3836.00|      28.00000        3836.00 
  TRENCH DRAIN                            |                             |                             | 
0060 2510-6745850          2719.400  SY   |       4.25000       11557.45|       3.50000        9517.90|       3.25000        8838.05 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0070 2511-6745900            20.700  SY   |      10.00000         207.00|       3.25000          67.28|       3.25000          67.28 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0080 2511-7526004            21.800  SY   |      36.00000         784.80|      54.00000        1177.20|      54.00000        1177.20 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0090 2528-8445110                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    1800.00000        1800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    7500.00000        7500.00|    6300.00000        6300.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0110 2601-2634105             0.400  ACRE |    3600.00000        1440.00|    3700.00000        1480.00|    3200.00000        1280.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0120 2601-2636044             0.400  ACRE |    2360.00000         944.00|    2500.00000        1000.00|    2100.00000         840.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0130 2601-2638352            32.000  SQ   |      13.50000         432.00|      15.00000         480.00|      12.00000         384.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0140 2601-2642100             0.400  ACRE |     600.00000         240.00|     500.00000         200.00|     500.00000         200.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0150 2601-2643110             6.400  MGAL |      60.00000         384.00|      60.00000         384.00|      60.00000         384.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0160 2602-0000020           500.000  LF   |       2.00000        1000.00|       1.85000         925.00|       1.85000         925.00 
  SILT FENCE                              |                             |                             | 
0170 2602-0000070           150.000  LF   |       1.00000         150.00|       0.50000          75.00|       0.50000          75.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
     SECTION TOTALS                       |           $       178,648.11|           $       179,982.59|           $       181,208.98 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       178,648.11|           $       179,982.59|           $       181,208.98 
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     Bid Order:  112                             Contract ID:  91-0653-064                   Primary County:  WARREN 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) JA250               |(   8  ) EL045               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |ELDER CORP.                  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070          1865.300  TON  |      21.25000       39637.63|      21.75000       40570.28| 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070          1154.900  CY   |       6.00000        6929.40|      14.10000       16284.09| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020            77.600  TON  |      30.00000        2328.00|      22.50000        1746.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2301-1032080          2729.600  SY   |      36.00000       98265.60|      35.00000       95536.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0050 2502-2308100           137.000  LF   |      30.00000        4110.00|      33.00000        4521.00| 
  TRENCH DRAIN                            |                             |                             | 
0060 2510-6745850          2719.400  SY   |       4.00000       10877.60|       5.60000       15228.64| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0070 2511-6745900            20.700  SY   |       3.50000          72.45|      39.50000         817.65| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0080 2511-7526004            21.800  SY   |      40.00000         872.00|      50.50000        1100.90| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0090 2528-8445110                    LUMP |    2500.00000        2500.00|    1900.00000        1900.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |   17900.00000       17900.00|   15498.74000       15498.74| 
  MOBILIZATION                            |                             |                             | 
0110 2601-2634105             0.400  ACRE |    3360.00000        1344.00|    3400.00000        1360.00| 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0120 2601-2636044             0.400  ACRE |    2205.00000         882.00|    2200.00000         880.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0130 2601-2638352            32.000  SQ   |      12.60000         403.20|      12.60000         403.20| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0140 2601-2642100             0.400  ACRE |     525.00000         210.00|     530.00000         212.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0150 2601-2643110             6.400  MGAL |      60.00000         384.00|      60.00000         384.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0160 2602-0000020           500.000  LF   |       1.95000         975.00|       1.95000         975.00| 
  SILT FENCE                              |                             |                             | 
0170 2602-0000070           150.000  LF   |       0.53000          79.50|       0.55000          82.50| 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
     SECTION TOTALS                       |           $       187,770.38|           $       197,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       187,770.38|           $       197,500.00|           $ 
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                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  113  1 
 
     Bid  Order:  113                         Contract ID:  97-0298-037-A               Primary County:  WOODBURY 
   Letting Date:  110621     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    CEDAR VALLEY CORP. 
Contract Period:  120 WORK DAYS      Approximate Start Date:  04/02/12 
 
 
        Project:  IM-NHS-029-8(37)150--03-97                             Project:  IM-029-8(39)150--13-97 
      Work Type:  PCC PAVEMENT - GRADE AND NEW                         Work Type:  TRAFFIC SIGNS 
         County:  WOODBURY           Prj Awd Amt: $5,806,859.48           County:  WOODBURY           Prj Awd Amt: $269,847.00 
          Route:  I-29                                                     Route:  I-29 
       Location:  IN THE CITY OF SIOUX CITY FROM 1.9 MILES S.           Location:  IN THE CITY OF SIOUX CITY  FROM 1.9 MILES S. 
                  OF RIVERSIDE BLVD. INTERCHANGE N. TO BIG                         OF RIVERSIDE BLVD. INTERCHANGE N. TO BIG 
                  SIOUX RIVER(NBL)                                                 SIOUX RIVER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      CEDAR VALLEY CORP. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE120          CEDAR VALLEY CORP.                                                         $  6,076,706.48     100.00  % 
   2   FL120          FLYNN COMPANY, INC.                                                        $  6,575,348.34     108.20  % 
   3   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  6,664,354.96     109.67  % 
   4   PE373          PETERSON - REILLY CONSTRUCTORS, LLC                                        $  7,524,746.00     123.82  % 
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     Bid Order:  113                             Contract ID:  97-0298-037-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) FL120               |(   3  ) KN036 
                                          |CEDAR VALLEY CORP.           |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - IM-NHS-029-8(37)150--03-97 
                                          |                             |                             | 
0010 2102-0425071         22558.700  CY   |      25.01000      564193.09|      25.00000      563967.50|      18.62000      420042.99 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070         75233.000  CY   |       4.75000      357356.75|       5.25000      394973.25|       4.03000      303188.99 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            10.000  CY   |      50.00000         500.00|     100.00000        1000.00|      13.00000         130.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2107-0875100         13560.000  CY   |       1.00000       13560.00|       0.75000       10170.00|       1.00000       13560.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0060 2111-8174100         73828.300  SY   |       3.35000      247324.81|       6.60000      487266.78|       4.19000      309340.58 
  GRANULAR SUBBASE                        |                             |                             | 
0070 2113-0001100         69036.400  SY   |       1.60000      110458.24|       1.75000      120813.70|       1.86000      128407.70 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0080 2122-5191004            99.300  SY   |     120.66000       11981.54|      85.00000        8440.50|      99.30000        9860.49 
  REINFORCED PAVED SHOULDER               |                             |                             | 
0090 2123-7450000           105.600  STA  |     200.00000       21120.00|     525.00000       55440.00|      81.11000        8565.22 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2212-0475095             0.100  MILE |    1500.00000         150.00|   10000.00000        1000.00|    6727.50000         672.75 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0110 2214-5145150           917.000  SY   |       6.25000        5731.25|       6.00000        5502.00|       6.80000        6235.60 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2301-1004110         70755.000  SY   |      35.78000     2531613.90|      35.20000     2490576.00|      45.00000     3183975.00 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 11 IN.                      |                             |                             | 
0130 2301-6911722                    LUMP |    2400.00000        2400.00|    1000.00000        1000.00|    2924.29000        2924.29 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0140 2301-9090000         21452.400  CY   |       1.00000       21452.40|       1.00000       21452.40|       1.00000       21452.40 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 
0150 2303-0053503           254.000  TON  |     115.00000       29210.00|      90.00000       22860.00|      59.11000       15013.94 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0160 2303-0246422            16.000  TON  |     615.00000        9840.00|     700.00000       11200.00|     584.34000        9349.44 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0170 2402-0425031           118.900  TON  |      25.00000        2972.50|      42.50000        5053.25|      25.00000        2972.50 
  GRANULAR BACKFILL                       |                             |                             | 
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     Bid Order:  113                             Contract ID:  97-0298-037-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) FL120               |(   3  ) KN036 
                                          |CEDAR VALLEY CORP.           |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2402-2720100          1005.000  CY   |      12.00000       12060.00|       8.00000        8040.00|      12.00000       12060.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0190 2416-0100015             1.000  EACH |     510.00000         510.00|     450.00000         450.00|     510.00000         510.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0200 2416-0100036             3.000  EACH |    1070.00000        3210.00|     900.00000        2700.00|    1070.00000        3210.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0210 2416-0100048             1.000  EACH |    1560.00000        1560.00|    1250.00000        1250.00|    1560.00000        1560.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0220 2416-1180036           280.000  LF   |     103.70000       29036.00|     110.00000       30800.00|     103.70000       29036.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180048            66.000  LF   |     141.00000        9306.00|     225.00000       14850.00|     141.00000        9306.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2435-0254704             1.000  EACH |    4750.00000        4750.00|    5750.00000        5750.00|    4750.00000        4750.00 
  BARRIER INTAKE, SW-547, TOP ONLY        |                             |                             | 
0250 2435-0254900            31.000  EACH |    6120.00000      189720.00|    9600.00000      297600.00|    6120.00000      189720.00 
  BARRIER INTAKE, SW-549                  |                             |                             | 
0260 2435-0254904             1.000  EACH |    2750.00000        2750.00|    4500.00000        4500.00|    2750.00000        2750.00 
  BARRIER INTAKE, SW-549, TOP ONLY        |                             |                             | 
0270 2502-8212034         11766.000  LF   |       6.00000       70596.00|       5.25000       61771.50|       6.00000       70596.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8220193            46.000  EACH |     170.00000        7820.00|     150.00000        6900.00|     170.00000        7820.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0290 2502-8220196            29.000  EACH |     170.00000        4930.00|     150.00000        4350.00|     170.00000        4930.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0300 2503-0114215          1418.000  LF   |      44.00000       62392.00|      80.00000      113440.00|      44.00000       62392.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0310 2503-0114236             9.000  LF   |     142.70000        1284.30|     300.00000        2700.00|     142.70000        1284.30 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0320 2503-0200036            10.000  LF   |      25.00000         250.00|      40.00000         400.00|      25.00000         250.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0330 2503-0500400             1.000  EACH |    4750.00000        4750.00|    3500.00000        3500.00|    4750.00000        4750.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
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     Bid Order:  113                             Contract ID:  97-0298-037-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) FL120               |(   3  ) KN036 
                                          |CEDAR VALLEY CORP.           |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2505-4008120           130.500  LF   |       5.00000         652.50|       6.00000         783.00|       6.00000         783.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0350 2505-4008300           362.500  LF   |      20.00000        7250.00|      20.00000        7250.00|      20.00000        7250.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0360 2505-4008400             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    2000.00000        4000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0370 2505-4021010             2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0380 2505-4021020             1.000  EACH |     800.00000         800.00|     800.00000         800.00|     800.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0390 2505-4021700             3.000  EACH |    1800.00000        5400.00|    1800.00000        5400.00|    1800.00000        5400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0400 2506-4984000            53.000  CY   |      65.00000        3445.00|     150.00000        7950.00|      65.00000        3445.00 
  FLOWABLE MORTAR                         |                             |                             | 
0410 2510-6745850         61625.500  SY   |       3.51000      216305.51|       5.25000      323533.88|       4.50000      277314.75 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0420 2513-0001000            25.000  LF   |     120.00000        3000.00|     120.00000        3000.00|     120.00000        3000.00 
  CONCRETE BARRIER, BA-100                |                             |                             | 
0430 2513-0001020          1116.700  LF   |      56.00000       62535.20|      56.00000       62535.20|      56.00000       62535.20 
  CONCRETE BARRIER, BA-102                |                             |                             | 
0440 2513-0001030          4543.000  LF   |      40.00000      181720.00|      40.00000      181720.00|      40.00000      181720.00 
  CONCRETE BARRIER, BA-103                |                             |                             | 
0450 2513-0001070             1.000  EACH |    1455.00000        1455.00|    1455.00000        1455.00|    1455.00000        1455.00 
  CONCRETE BARRIER RAIL, BA-107           |                             |                             | 
0460 2513-0474990            49.700  LF   |     162.00000        8051.40|     162.00000        8051.40|     162.00000        8051.40 
  CONCRETE BARRIER, REINFORCED, AS PER    |                             |                             | 
  PLAN                                    |                             |                             | 
0470 2518-6765001             1.000  EACH |    2000.00000        2000.00|     500.00000         500.00|    2000.00000        2000.00 
  REMOVE AND REINSTALL CROSSOVER          |                             |                             | 
  BARRICADES                              |                             |                             | 
0480 2518-6910000             4.000  EACH |     150.00000         600.00|      75.00000         300.00|     150.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0490 2519-1002072          4638.100  LF   |       9.21000       42716.90|      10.06000       46659.29|       9.21000       42716.90 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0500 2519-4200120          9030.500  LF   |       1.65000       14900.33|       1.21000       10926.91|       1.65000       14900.33 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0510 2520-3350010             1.000  EACH |    3000.00000        3000.00|    7500.00000        7500.00|    6529.00000        6529.00 
  FIELD LABORATORY                        |                             |                             | 
0520 2527-9263109          1203.370  STA  |      14.10000       16967.52|      11.00000       13237.07|      14.10000       16967.52 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 113  5 
 
     Bid Order:  113                             Contract ID:  97-0298-037-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) FL120               |(   3  ) KN036 
                                          |CEDAR VALLEY CORP.           |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2527-9263131           277.390  STA  |     135.00000       37447.65|     130.00000       36060.70|     135.00000       37447.65 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0540 2527-9263137            16.000  EACH |     100.00000        1600.00|      50.00000         800.00|     100.00000        1600.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0550 2527-9263180          1135.000  STA  |      12.00000       13620.00|      11.00000       12485.00|      12.00000       13620.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0560 2527-9263190            10.000  EACH |      75.00000         750.00|      50.00000         500.00|      75.00000         750.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0570 2528-3800000         11137.500  LF   |       3.05000       33969.38|       2.75000       30628.13|       3.05000       33969.38 
  MODULAR GLARE SCREEN SYSTEM             |                             |                             | 
0580 2528-4983200           130.000  CDAY |     925.00000      120250.00|     960.00000      124800.00|     925.00000      120250.00 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
0590 2528-8400048         32200.000  LF   |       2.40000       77280.00|       2.00000       64400.00|       2.40000       77280.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0600 2528-8400055             1.000  EACH |    3600.00000        3600.00|    3000.00000        3000.00|    3600.00000        3600.00 
  TEMPORARY TO PERMANENT BARRIER          |                             |                             | 
  CONNECTION                              |                             |                             | 
0610 2528-8400157             4.000  EACH |    3500.00000       14000.00|    3500.00000       14000.00|    2500.00000       10000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0620 2528-8445110                    LUMP |   35700.00000       35700.00|   22000.00000       22000.00|   35700.00000       35700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0630 2528-9109020           950.000  LF   |      11.25000       10687.50|       8.00000        7600.00|      11.25000       10687.50 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0640 2533-4980005                    LUMP |  332000.00000      332000.00|  360000.00000      360000.00|  388327.00000      388327.00 
  MOBILIZATION                            |                             |                             | 
0650 2551-0000110             3.000  EACH |    1450.00000        4350.00|    1500.00000        4500.00|    1450.00000        4350.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0660 2551-0000130             1.000  EACH |    4000.00000        4000.00|    3000.00000        3000.00|    4000.00000        4000.00 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 
0670 2555-0000010                    LUMP |    2100.00000        2100.00|    2000.00000        2000.00|    2100.00000        2100.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0680 2599-9999018            43.200  SY   |      85.21000        3681.07|      60.00000        2592.00|     100.00000        4320.00 
  ('SQUARE YARDS' ITEM) PCC MEDIAN        |                             |                             | 
  CONCRETE CAP, 4 IN.                     |                             |                             | 
0690 2601-2633100            30.000  ACRE |      50.00000        1500.00|      40.00000        1200.00|      50.00000        1500.00 
  MOWING                                  |                             |                             | 
0700 2601-2634100            12.000  ACRE |     700.00000        8400.00|     700.00000        8400.00|     700.00000        8400.00 
  MULCHING                                |                             |                             | 
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     Bid Order:  113                             Contract ID:  97-0298-037-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) FL120               |(   3  ) KN036 
                                          |CEDAR VALLEY CORP.           |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0710 2601-2642100            12.000  ACRE |     225.00000        2700.00|     250.00000        3000.00|     225.00000        2700.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0720 2602-0000020         15329.000  LF   |       1.55000       23759.95|       1.45000       22227.05|       1.55000       23759.95 
  SILT FENCE                              |                             |                             | 
0730 2602-0000030          1817.000  LF   |       1.90000        3452.30|       1.55000        2816.35|       1.90000        3452.30 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0740 2602-0000050            20.000  EACH |     250.00000        5000.00|     250.00000        5000.00|      22.00000         440.00 
  SILT BASINS                             |                             |                             | 
0750 2602-0000060          3832.300  LF   |       0.30000        1149.69|       0.25000         958.08|       0.30000        1149.69 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0760 2602-0000090          6132.000  LF   |       0.10000         613.20|       0.50000        3066.00|       0.10000         613.20 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0770 2602-0000100           606.000  LF   |       0.10000          60.60|       0.50000         303.00|       0.10000          60.60 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     5,651,859.48|           $     6,181,254.94|           $     6,270,761.56 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IM-NHS-029-8(37)150--03-97 
                                          |                             |                             | 
0780 2301-7000110         64000.000  EACH |       1.00000       64000.00|       1.00000       64000.00|       1.00000       64000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0790 2301-7000120         56000.000  EACH |       1.00000       56000.00|       1.00000       56000.00|       1.00000       56000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0800 2317-7000110         35000.000  EACH |       1.00000       35000.00|       1.00000       35000.00|       1.00000       35000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       155,000.00|           $       155,000.00|           $       155,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   TRAFFIC SIGNS - IM-029-8(39)150--13-97 
                                          |                             |                             | 
0810 2402-2720000            71.000  CY   |      50.00000        3550.00|      48.00000        3408.00|      48.00000        3408.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0820 2403-0100000            29.000  CY   |     450.00000       13050.00|     500.00000       14500.00|     500.00000       14500.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
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     Bid Order:  113                             Contract ID:  97-0298-037-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) FL120               |(   3  ) KN036 
                                          |CEDAR VALLEY CORP.           |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0830 2404-7775005          8908.000  LB   |       2.50000       22270.00|       2.25000       20043.00|       2.25000       20043.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0840 2423-1010650             1.000  EACH |   54750.00000       54750.00|   35100.00000       35100.00|   35100.00000       35100.00 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  ALUMINUM SUPERSTRUCTURE, 65 FT. SPAN    |                             |                             | 
0850 2423-1050330             2.000  EACH |   34500.00000       69000.00|   30250.00000       60500.00|   30250.00000       60500.00 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  CANTILEVERED, 33 FT. ARM                |                             |                             | 
0860 2433-0001036            50.000  LF   |     409.00000       20450.00|     780.00000       39000.00|     780.00000       39000.00 
  CONCRETE DRILLED SHAFT, 36 IN. DIAMETER |                             |                             | 
0870 2433-0001054            22.000  LF   |     424.00000        9328.00|    1125.00000       24750.00|    1125.00000       24750.00 
  CONCRETE DRILLED SHAFT, 54 IN. DIAMETER |                             |                             | 
0880 2524-9081275             4.000  EACH |     850.00000        3400.00|    1000.00000        4000.00|    1000.00000        4000.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0890 2524-9089100            20.000  EACH |      68.00000        1360.00|      52.00000        1040.00|      52.00000        1040.00 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0900 2524-9089110            32.000  EACH |      69.00000        2208.00|      53.00000        1696.00|      53.00000        1696.00 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
0910 2524-9089200            16.000  EACH |      70.00000        1120.00|      55.00000         880.00|      55.00000         880.00 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
0920 2524-9210000            42.000  EACH |     150.00000        6300.00|     155.00000        6510.00|     155.00000        6510.00 
  MILEPOST MARKERS                        |                             |                             | 
0930 2524-9275222            40.000  LF   |      10.00000         400.00|      15.00000         600.00|      15.00000         600.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0940 2524-9281210            77.300  LF   |      50.00000        3865.00|      48.00000        3710.40|      48.00000        3710.40 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
0950 2524-9325001            32.000  SF   |      18.00000         576.00|      18.00000         576.00|      18.00000         576.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0960 2524-9380001           867.000  SF   |      20.00000       17340.00|      20.00000       17340.00|      20.00000       17340.00 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
0970 2528-8445110                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0980 2533-4980005                    LUMP |   38500.00000       38500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
0990 2599-9999009            80.000  LF   |      11.00000         880.00|      18.00000        1440.00|      18.00000        1440.00 
  ('LINEAR FEET' ITEM) PERFORATED SQUARE  |                             |                             | 
  TUBE POSTS                              |                             |                             | 
     SECTION TOTALS                       |           $       269,847.00|           $       239,093.40|           $       238,593.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,076,706.48|           $     6,575,348.34|           $     6,664,354.96 
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     Bid Order:  113                             Contract ID:  97-0298-037-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE373               |(      )                     |(      ) 
                                          |PETERSON - REILLY CONSTRUCTO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - IM-NHS-029-8(37)150--03-97 
                                          |                             |                             | 
0010 2102-0425071         22558.700  CY   |      25.00000      563967.50|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070         75233.000  CY   |       5.25000      394973.25|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            10.000  CY   |     100.00000        1000.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2107-0875100         13560.000  CY   |       0.75000       10170.00|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0060 2111-8174100         73828.300  SY   |       6.60000      487266.78|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0070 2113-0001100         69036.400  SY   |       1.75000      120813.70|                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0080 2122-5191004            99.300  SY   |     100.00000        9930.00|                             | 
  REINFORCED PAVED SHOULDER               |                             |                             | 
0090 2123-7450000           105.600  STA  |     525.00000       55440.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2212-0475095             0.100  MILE |    7000.00000         700.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0110 2214-5145150           917.000  SY   |       6.80000        6235.60|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2301-1004110         70755.000  SY   |      45.00000     3183975.00|                             | 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 11 IN.                      |                             |                             | 
0130 2301-6911722                    LUMP |    3000.00000        3000.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0140 2301-9090000         21452.400  CY   |       1.00000       21452.40|                             | 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 
0150 2303-0053503           254.000  TON  |      60.00000       15240.00|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0160 2303-0246422            16.000  TON  |     600.00000        9600.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0170 2402-0425031           118.900  TON  |      42.50000        5053.25|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
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     Bid Order:  113                             Contract ID:  97-0298-037-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE373               |(      )                     |(      ) 
                                          |PETERSON - REILLY CONSTRUCTO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2402-2720100          1005.000  CY   |       8.00000        8040.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0190 2416-0100015             1.000  EACH |     450.00000         450.00|                             | 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0200 2416-0100036             3.000  EACH |     900.00000        2700.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0210 2416-0100048             1.000  EACH |    1250.00000        1250.00|                             | 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0220 2416-1180036           280.000  LF   |     110.00000       30800.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180048            66.000  LF   |     225.00000       14850.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2435-0254704             1.000  EACH |    5750.00000        5750.00|                             | 
  BARRIER INTAKE, SW-547, TOP ONLY        |                             |                             | 
0250 2435-0254900            31.000  EACH |    9600.00000      297600.00|                             | 
  BARRIER INTAKE, SW-549                  |                             |                             | 
0260 2435-0254904             1.000  EACH |    4500.00000        4500.00|                             | 
  BARRIER INTAKE, SW-549, TOP ONLY        |                             |                             | 
0270 2502-8212034         11766.000  LF   |       5.25000       61771.50|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8220193            46.000  EACH |     150.00000        6900.00|                             | 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0290 2502-8220196            29.000  EACH |     150.00000        4350.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0300 2503-0114215          1418.000  LF   |      80.00000      113440.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0310 2503-0114236             9.000  LF   |     300.00000        2700.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0320 2503-0200036            10.000  LF   |      40.00000         400.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0330 2503-0500400             1.000  EACH |    5000.00000        5000.00|                             | 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
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     Bid Order:  113                             Contract ID:  97-0298-037-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE373               |(      )                     |(      ) 
                                          |PETERSON - REILLY CONSTRUCTO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2505-4008120           130.500  LF   |       9.25000        1207.13|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0350 2505-4008300           362.500  LF   |      27.50000        9968.75|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0360 2505-4008400             2.000  EACH |    1500.00000        3000.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0370 2505-4021010             2.000  EACH |     300.00000         600.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0380 2505-4021020             1.000  EACH |     850.00000         850.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0390 2505-4021700             3.000  EACH |    2000.00000        6000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0400 2506-4984000            53.000  CY   |     150.00000        7950.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0410 2510-6745850         61625.500  SY   |       5.25000      323533.88|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0420 2513-0001000            25.000  LF   |     120.00000        3000.00|                             | 
  CONCRETE BARRIER, BA-100                |                             |                             | 
0430 2513-0001020          1116.700  LF   |      60.00000       67002.00|                             | 
  CONCRETE BARRIER, BA-102                |                             |                             | 
0440 2513-0001030          4543.000  LF   |      40.00000      181720.00|                             | 
  CONCRETE BARRIER, BA-103                |                             |                             | 
0450 2513-0001070             1.000  EACH |    1500.00000        1500.00|                             | 
  CONCRETE BARRIER RAIL, BA-107           |                             |                             | 
0460 2513-0474990            49.700  LF   |     162.00000        8051.40|                             | 
  CONCRETE BARRIER, REINFORCED, AS PER    |                             |                             | 
  PLAN                                    |                             |                             | 
0470 2518-6765001             1.000  EACH |    2000.00000        2000.00|                             | 
  REMOVE AND REINSTALL CROSSOVER          |                             |                             | 
  BARRICADES                              |                             |                             | 
0480 2518-6910000             4.000  EACH |     150.00000         600.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0490 2519-1002072          4638.100  LF   |       9.35000       43366.24|                             | 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0500 2519-4200120          9030.500  LF   |       1.65000       14900.33|                             | 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0510 2520-3350010             1.000  EACH |    5000.00000        5000.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0520 2527-9263109          1203.370  STA  |      14.25000       17148.02|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  113                             Contract ID:  97-0298-037-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE373               |(      )                     |(      ) 
                                          |PETERSON - REILLY CONSTRUCTO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2527-9263131           277.390  STA  |     135.00000       37447.65|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0540 2527-9263137            16.000  EACH |     100.00000        1600.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0550 2527-9263180          1135.000  STA  |      12.00000       13620.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0560 2527-9263190            10.000  EACH |      75.00000         750.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0570 2528-3800000         11137.500  LF   |       3.05000       33969.38|                             | 
  MODULAR GLARE SCREEN SYSTEM             |                             |                             | 
0580 2528-4983200           130.000  CDAY |     925.00000      120250.00|                             | 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
0590 2528-8400048         32200.000  LF   |       2.40000       77280.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0600 2528-8400055             1.000  EACH |    3600.00000        3600.00|                             | 
  TEMPORARY TO PERMANENT BARRIER          |                             |                             | 
  CONNECTION                              |                             |                             | 
0610 2528-8400157             4.000  EACH |    3500.00000       14000.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0620 2528-8445110                    LUMP |   45000.00000       45000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0630 2528-9109020           950.000  LF   |      11.25000       10687.50|                             | 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0640 2533-4980005                    LUMP |  555000.00000      555000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0650 2551-0000110             3.000  EACH |    1450.00000        4350.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0660 2551-0000130             1.000  EACH |    4000.00000        4000.00|                             | 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 
0670 2555-0000010                    LUMP |    2400.00000        2400.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0680 2599-9999018            43.200  SY   |     100.00000        4320.00|                             | 
  ('SQUARE YARDS' ITEM) PCC MEDIAN        |                             |                             | 
  CONCRETE CAP, 4 IN.                     |                             |                             | 
0690 2601-2633100            30.000  ACRE |      50.00000        1500.00|                             | 
  MOWING                                  |                             |                             | 
0700 2601-2634100            12.000  ACRE |     700.00000        8400.00|                             | 
  MULCHING                                |                             |                             | 
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     Bid Order:  113                             Contract ID:  97-0298-037-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE373               |(      )                     |(      ) 
                                          |PETERSON - REILLY CONSTRUCTO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0710 2601-2642100            12.000  ACRE |     250.00000        3000.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0720 2602-0000020         15329.000  LF   |       1.55000       23759.95|                             | 
  SILT FENCE                              |                             |                             | 
0730 2602-0000030          1817.000  LF   |       1.90000        3452.30|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0740 2602-0000050            20.000  EACH |     275.00000        5500.00|                             | 
  SILT BASINS                             |                             |                             | 
0750 2602-0000060          3832.300  LF   |       0.30000        1149.69|                             | 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0760 2602-0000090          6132.000  LF   |       0.10000         613.20|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0770 2602-0000100           606.000  LF   |       0.10000          60.60|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     7,122,427.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IM-NHS-029-8(37)150--03-97 
                                          |                             |                             | 
0780 2301-7000110         64000.000  EACH |       1.00000       64000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0790 2301-7000120         56000.000  EACH |       1.00000       56000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0800 2317-7000110         35000.000  EACH |       1.00000       35000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       155,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   TRAFFIC SIGNS - IM-029-8(39)150--13-97 
                                          |                             |                             | 
0810 2402-2720000            71.000  CY   |      50.00000        3550.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0820 2403-0100000            29.000  CY   |     450.00000       13050.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
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     Bid Order:  113                             Contract ID:  97-0298-037-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE373               |(      )                     |(      ) 
                                          |PETERSON - REILLY CONSTRUCTO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0830 2404-7775005          8908.000  LB   |       2.50000       22270.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0840 2423-1010650             1.000  EACH |   54750.00000       54750.00|                             | 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  ALUMINUM SUPERSTRUCTURE, 65 FT. SPAN    |                             |                             | 
0850 2423-1050330             2.000  EACH |   34500.00000       69000.00|                             | 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  CANTILEVERED, 33 FT. ARM                |                             |                             | 
0860 2433-0001036            50.000  LF   |     475.00000       23750.00|                             | 
  CONCRETE DRILLED SHAFT, 36 IN. DIAMETER |                             |                             | 
0870 2433-0001054            22.000  LF   |     500.00000       11000.00|                             | 
  CONCRETE DRILLED SHAFT, 54 IN. DIAMETER |                             |                             | 
0880 2524-9081275             4.000  EACH |     850.00000        3400.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0890 2524-9089100            20.000  EACH |      68.00000        1360.00|                             | 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0900 2524-9089110            32.000  EACH |      69.00000        2208.00|                             | 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
0910 2524-9089200            16.000  EACH |      70.00000        1120.00|                             | 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
0920 2524-9210000            42.000  EACH |     150.00000        6300.00|                             | 
  MILEPOST MARKERS                        |                             |                             | 
0930 2524-9275222            40.000  LF   |      10.00000         400.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0940 2524-9281210            77.300  LF   |      50.00000        3865.00|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
0950 2524-9325001            32.000  SF   |      18.00000         576.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0960 2524-9380001           867.000  SF   |      20.00000       17340.00|                             | 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
0970 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0980 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0990 2599-9999009            80.000  LF   |      11.00000         880.00|                             | 
  ('LINEAR FEET' ITEM) PERFORATED SQUARE  |                             |                             | 
  TUBE POSTS                              |                             |                             | 
     SECTION TOTALS                       |           $       247,319.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,524,746.00|           $                 |           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  151  1 
 
     Bid  Order:  151                         Contract ID:  16-1302-016                 Primary County:  CEDAR 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONSTRUCTION CO. 
Contract Period:  130 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  STP-130-2(16)--2C-16 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  CEDAR              Prj Awd Amt: $7,095,431.24 
          Route:  IOWA 130 
       Location:  FROM ECL OF TIPTON E. TO SCOTT CO. LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION CO.                                                     $  7,095,431.24     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  7,465,457.29     105.21  % 
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     Bid Order:  151                             Contract ID:  16-1302-016                   Primary County:  CEDAR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MA225               |(      ) 
                                          |MATHY CONSTRUCTION CO.       |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          1995.000  CY   |       6.70000       13366.50|      11.75000       23441.25| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2121-7425020         26276.000  TON  |      14.39000      378111.64|      14.50000      381002.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2201-0505120           209.300  SY   |      93.30000       19527.69|     140.00000       29302.00| 
  BASE, STANDARD OR SLIP FORM P.C.        |                             |                             | 
  CONCRETE, 12 IN.                        |                             |                             | 
0040 2212-0475095            13.300  MILE |     250.00000        3325.00|     300.00000        3990.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0050 2212-5070310          2265.000  SY   |      74.00000      167610.00|      74.00000      167610.00| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0060 2212-5070330           203.000  EACH |      82.00000       16646.00|      82.00000       16646.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0070 2212-5075001           266.000  TON  |     300.00000       79800.00|     125.00000       33250.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0080 2213-2713300         21188.000  CY   |      12.82000      271630.16|      14.77000      312946.76| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0090 2213-8200000         21200.000  TON  |      29.20000      619040.00|      27.61000      585332.00| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0100 2214-5145150           450.000  SY   |      11.58000        5211.00|      18.15000        8167.50| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0110 2214-7450050          1398.000  STA  |      10.00000       13980.00|      11.25000       15727.50| 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0120 2303-0001000          1242.000  TON  |      35.14000       43643.88|      31.55000       39185.10| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0130 2303-0031500         16437.000  TON  |      25.12000      412897.44|      25.50000      419143.50| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0140 2303-0032500         20503.000  TON  |      25.12000      515035.36|      26.00000      533078.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0150 2303-0033500         19865.000  TON  |      26.37000      523840.05|      26.00000      516490.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0160 2303-0245828          4755.000  TON  |     531.00000     2524905.00|     575.00000     2734125.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
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     Bid Order:  151                             Contract ID:  16-1302-016                   Primary County:  CEDAR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MA225               |(      ) 
                                          |MATHY CONSTRUCTION CO.       |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-6911000                    LUMP |    2500.00000        2500.00|    9300.00000        9300.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0180 2315-8275055           109.000  TON  |      19.00000        2071.00|      14.50000        1580.50| 
  SURFACING, DRIVEWAY                     |                             |                             | 
0190 2401-6745650                    LUMP |   18139.25000       18139.25|   11000.00000       11000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0200 2416-0100030             5.000  EACH |     872.45000        4362.25|    1100.00000        5500.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0210 2416-0100042             2.000  EACH |    1582.40000        3164.80|    2050.00000        4100.00| 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0220 2416-0100048             3.000  EACH |    1888.70000        5666.10|    2460.00000        7380.00| 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0230 2416-1180030            20.000  LF   |     299.35000        5987.00|     126.00000        2520.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1180042            12.000  LF   |     383.05000        4596.60|     243.00000        2916.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2416-1180048            18.000  LF   |     423.25000        7618.50|     265.00000        4770.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2422-0360018            16.000  EACH |     175.35000        2805.60|     235.00000        3760.00| 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0270 2422-0360024             2.000  EACH |     230.35000         460.70|     295.00000         590.00| 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0280 2422-1722018           528.000  LF   |      26.30000       13886.40|      32.00000       16896.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0290 2422-1723024            60.000  LF   |      32.40000        1944.00|      46.50000        2790.00| 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0300 2502-8212034        149200.000  LF   |       4.15000      619180.00|       4.11000      613212.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0310 2502-8220196           552.000  EACH |     131.05000       72339.60|     175.00000       96600.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0320 2506-4984000             3.000  CY   |     346.00000        1038.00|     300.00000         900.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0330 2510-6745850            70.000  SY   |      41.50000        2905.00|      29.50000        2065.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
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     Bid Order:  151                             Contract ID:  16-1302-016                   Primary County:  CEDAR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MA225               |(      ) 
                                          |MATHY CONSTRUCTION CO.       |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2520-3350015             1.000  EACH |    6500.00000        6500.00|    6000.00000        6000.00| 
  FIELD OFFICE                            |                             |                             | 
0350 2524-9130011            13.000  EACH |     225.00000        2925.00|     225.00000        2925.00| 
  GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) |                             |                             | 
0360 2526-8285000                    LUMP |   27500.00000       27500.00|   18250.00000       18250.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0370 2527-9263109          6762.810  STA  |       8.57000       57957.28|       7.60000       51397.36| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0380 2528-8445110                    LUMP |    8900.00000        8900.00|   19300.00000       19300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2528-8445113           270.000  EACH |     315.00000       85050.00|     315.00000       85050.00| 
  FLAGGERS                                |                             |                             | 
0400 2528-8445115           130.000  EACH |     470.00000       61100.00|     470.00000       61100.00| 
  PILOT CARS                              |                             |                             | 
0410 2529-2242304           203.000  EACH |      75.00000       15225.00|      75.00000       15225.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0420 2529-8174010           128.000  SY   |      12.00000        1536.00|      12.00000        1536.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0430 2533-4980005                    LUMP |   81175.00000       81175.00|  228090.00000      228090.00| 
  MOBILIZATION                            |                             |                             | 
0440 2548-0000100          1409.000  STA  |       5.00000        7045.00|       9.50000       13385.50| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0450 2548-0000110          1528.000  GAL  |       4.25000        6494.00|       5.41000        8266.48| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0460 2602-0000030           240.000  LF   |       2.00000         480.00|       2.00000         480.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0461 2115-0100000         10248.000  CY   |      30.28000      310309.44|      29.58000      303135.84| 
  MODIFIED SUBBASE                        |                             |                             | 
     SECTION TOTALS                       |           $     7,049,431.24|           $     7,419,457.29|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0470 2317-7000120         46000.000  EACH |       1.00000       46000.00|       1.00000       46000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        46,000.00|           $        46,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,095,431.24|           $     7,465,457.29|           $ 
==================================================================================================================================== 
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     Bid  Order:  152                         Contract ID:  23-0309-129                 Primary County:  CLINTON 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONSTRUCTION CO. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/11/12 
 
 
        Project:  NHSX-030-9(129)--3H-23 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  CLINTON            Prj Awd Amt: $4,340,306.63 
          Route:  U.S. 30 
       Location:  FROM CO. RD. Z-24 E. TO W. JCT. US 67 IN 
                  CLINTON 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION CO.                                                     $  4,340,306.63     100.00  % 
   2   DE559          DETERMANN ASPHALT, L.L.C.                                                  $  4,699,825.30     108.28  % 
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     Bid Order:  152                             Contract ID:  23-0309-129                   Primary County:  CLINTON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) DE559               |(      ) 
                                          |MATHY CONSTRUCTION CO.       |DETERMANN ASPHALT PAVING, L. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           785.000  UNIT |      25.00000       19625.00|      12.75000       10008.75| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2625000           950.000  CY   |      15.00000       14250.00|      15.00000       14250.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2121-7425020         10500.000  TON  |      13.71000      143955.00|      15.75000      165375.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2128-0000200          2500.000  TON  |      10.00000       25000.00|       8.50000       21250.00| 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0050 2212-0475095            10.400  MILE |     150.00000        1560.00|     550.00000        5720.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310           953.700  SY   |     126.95000      121072.22|     127.00000      121119.90| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330            72.000  EACH |      98.00000        7056.00|      98.00000        7056.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2212-5075001            20.000  TON  |     325.00000        6500.00|     150.00000        3000.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0090 2213-2713300          5045.000  CY   |      11.75000       59278.75|      15.75000       79458.75| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0100 2213-8200000         10209.000  TON  |      22.57000      230417.13|      21.00000      214389.00| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0110 2214-5145160          5034.000  TON  |      14.46000       72791.64|      14.00000       70476.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2214-7450050          1060.000  STA  |       6.25000        6625.00|       9.50000       10070.00| 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0130 2303-0001000            40.000  TON  |      75.00000        3000.00|     355.00000       14200.00| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0140 2303-0052500         22700.000  TON  |      19.34000      439018.00|      25.75000      584525.00| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0150 2303-0053502         24800.000  TON  |      22.94000      568912.00|      27.50000      682000.00| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0160 2303-0247028          3465.000  TON  |     675.00000     2338875.00|     680.00000     2356200.00| 
  ASPHALT BINDER, PG 70-28                |                             |                             | 
0170 2303-6911000                    LUMP |    3500.00000        3500.00|    8000.00000        8000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  152                             Contract ID:  23-0309-129                   Primary County:  CLINTON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) DE559               |(      ) 
                                          |MATHY CONSTRUCTION CO.       |DETERMANN ASPHALT PAVING, L. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4008120          1006.000  LF   |       5.00000        5030.00|       5.25000        5281.50| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0190 2505-4008300           637.500  LF   |      17.00000       10837.50|      17.00000       10837.50| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0200 2505-4008400             2.000  EACH |    1750.00000        3500.00|    1750.00000        3500.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0210 2505-4021010             2.000  EACH |     200.00000         400.00|     200.00000         400.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0220 2505-4021020             3.000  EACH |     750.00000        2250.00|     750.00000        2250.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0230 2505-4021700             5.000  EACH |    1950.00000        9750.00|    1950.00000        9750.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0240 2505-4502100             5.000  EACH |     300.00000        1500.00|     300.00000        1500.00| 
  STEEL BEAM GUARDRAIL, POST ADAPTER UNIT |                             |                             | 
  BA-210                                  |                             |                             | 
0250 2505-6000111           400.000  LF   |      10.00000        4000.00|      10.00000        4000.00| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0260 2505-6000121             4.000  EACH |    2400.00000        9600.00|    2400.00000        9600.00| 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0270 2505-6000131             1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00| 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0280 2520-3350015             1.000  EACH |    6500.00000        6500.00|   10000.00000       10000.00| 
  FIELD OFFICE                            |                             |                             | 
0290 2525-0000200            18.000  EACH |    1298.00000       23364.00|    1298.00000       23364.00| 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0300 2527-9263109          3654.500  STA  |       9.18000       33548.31|      10.00000       36545.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0310 2527-9263137            40.000  EACH |      60.00000        2400.00|      65.00000        2600.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0320 2528-8445110                    LUMP |   26800.00000       26800.00|   45000.00000       45000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2529-2242304            72.000  EACH |     120.00000        8640.00|     120.00000        8640.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0340 2529-5070110            82.700  SY   |     175.00000       14472.50|     175.00000       14472.50| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  152                             Contract ID:  23-0309-129                   Primary County:  CLINTON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) DE559               |(      ) 
                                          |MATHY CONSTRUCTION CO.       |DETERMANN ASPHALT PAVING, L. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2529-5070120             5.000  EACH |     220.00000        1100.00|     220.00000        1100.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0360 2529-8174010            42.700  SY   |      12.00000         512.40|      12.00000         512.40| 
  SUBBASE (PATCHES)                       |                             |                             | 
0370 2529-8201000             4.000  EACH |     525.00000        2100.00|     525.00000        2100.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0380 2533-4980005                    LUMP |   36750.00000       36750.00|   70000.00000       70000.00| 
  MOBILIZATION                            |                             |                             | 
0400 2548-0000100          1014.800  STA  |       7.85000        7966.18|       5.00000        5074.00| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0410 2548-0000110          1100.000  GAL  |       6.50000        7150.00|       5.00000        5500.00| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0420 2602-0000020           200.000  LF   |       2.00000         400.00|       2.00000         400.00| 
  SILT FENCE                              |                             |                             | 
0430 2602-0000030           150.000  LF   |       2.00000         300.00|       2.00000         300.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $     4,282,306.63|           $     4,641,825.30|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0440 2317-7000120         58000.000  EACH |       1.00000       58000.00|       1.00000       58000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        58,000.00|           $        58,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,340,306.63|           $     4,699,825.30|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  153  1 
 
     Bid  Order:  153                         Contract ID:  26-0631-072                 Primary County:  DAVIS 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/06/11 
 
 
        Project:  HSIPX-063-1(72)--3L-26 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  DAVIS              Prj Awd Amt: $1,516,634.75 
          Route:  U.S. 63 
       Location:  FROM MISSOURI STATE LINE N. TO 0.5 MILE E. 
                  OF                W. JCT. IA. 2 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO080          NORRIS ASPHALT PAVING CO.                                                  $  1,516,634.75     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,744,768.41     115.04  % 
   3   MI800          MILLER, W.L. CO.                                                           $  1,894,169.92     124.89  % 
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     Bid Order:  153                             Contract ID:  26-0631-072                   Primary County:  DAVIS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) HE400               |(   3  ) MI800 
                                          |NORRIS ASPHALT PAVING CO.    |HENNINGSEN CONSTRUCTION, INC |MILLER, W.L. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          6346.210  TON  |      22.25000      141203.17|      23.80000      151039.80|      23.93000      151864.81 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2122-5500060         49890.000  SY   |      23.78000     1186384.20|      22.94000     1144476.60|      27.72000     1382950.80 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0030 2213-2713300         11687.000  CY   |       5.27000       61590.49|      12.55000      146671.85|      14.85000      173551.95 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0040 2214-7450050           820.200  STA  |      10.00000        8202.00|      10.17000        8341.43|      12.95000       10621.59 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0050 2303-0031750            24.360  TON  |     100.00000        2436.00|      49.71000        1210.94|     160.00000        3897.60 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0060 2303-0246422             1.460  TON  |    1000.00000        1460.00|     541.00000         789.86|     665.00000         970.90 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2303-6911000                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    3800.00000        3800.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2502-8212034          4000.000  LF   |       9.75000       39000.00|       9.75000       39000.00|      11.00000       44000.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0090 2502-8220196            20.000  EACH |     250.00000        5000.00|     250.00000        5000.00|     250.00000        5000.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0100 2527-9263109          1130.310  STA  |       8.00000        9042.48|       8.00000        9042.48|      13.50000       15259.19 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |    2500.00000        2500.00|    7000.00000        7000.00|   17800.00000       17800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            48.000  EACH |     315.00000       15120.00|     315.00000       15120.00|     315.00000       15120.00 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115            24.000  EACH |     470.00000       11280.00|     470.00000       11280.00|     470.00000       11280.00 
  PILOT CARS                              |                             |                             | 
0140 2533-4980005                    LUMP |   16500.00000       16500.00|  195702.50000      195702.50|   40400.00000       40400.00 
  MOBILIZATION                            |                             |                             | 
0150 2548-0000100          1122.990  STA  |       9.50000       10668.41|       5.00000        5614.95|      12.00000       13475.88 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0160 2548-0000110           708.000  GAL  |       6.00000        4248.00|       3.50000        2478.00|       5.90000        4177.20 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $     1,516,634.75|           $     1,744,768.41|           $     1,894,169.92 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,516,634.75|           $     1,744,768.41|           $     1,894,169.92 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  154  1 
 
     Bid  Order:  154                         Contract ID:  27-0355-711                 Primary County:  DECATUR 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/03/11 
 
 
        Project:  MPIN-035-5(711)0--0N-27 
      Work Type:  HMA RESURFACING 
         County:  DECATUR            Prj Awd Amt: $582,711.21 
          Route:  I-35 
       Location:  FROM MISSOURI STATE LINE TO CLARKE COUNTY 
                  LINE.              (VARIOUS LOCATIONS - NB & 
                  SB) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO080          NORRIS ASPHALT PAVING CO.                                                  $    582,711.21     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    612,898.46     105.18  % 
   3   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $    745,823.30     127.99  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 154  2 
 
     Bid Order:  154                             Contract ID:  27-0355-711                   Primary County:  DECATUR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) HE400               |(   3  ) GR219 
                                          |NORRIS ASPHALT PAVING CO.    |HENNINGSEN CONSTRUCTION, INC |GRIMES ASPHALT AND PAVING COR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020           342.200  TON  |      26.50000        9068.30|      30.00000       10266.00|      59.00000       20189.80 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             1.200  MILE |    1000.00000        1200.00|     500.00000         600.00|    6900.00000        8280.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150          3833.000  SY   |       6.77000       25949.41|       3.65000       13990.45|       7.00000       26831.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0062500          1962.000  TON  |      66.04000      129570.48|      64.98000      127490.76|      90.00000      176580.00 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0063502          2824.000  TON  |      73.13000      206519.12|      69.50000      196268.00|     102.00000      288048.00 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0060 2303-0246422           288.000  TON  |     555.30000      159926.40|     550.00000      158400.00|     560.00000      161280.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2303-6911000                    LUMP |    1800.00000        1800.00|    1500.00000        1500.00|    2500.00000        2500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2527-9263109           296.250  STA  |      20.00000        5925.00|      20.00000        5925.00|      22.00000        6517.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2528-8445110                    LUMP |   11000.00000       11000.00|   14250.00000       14250.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00|     315.00000        9450.00 
  FLAGGERS                                |                             |                             | 
0110 2533-4980005                    LUMP |    6500.00000        6500.00|   61250.00000       61250.00|   21000.00000       21000.00 
  MOBILIZATION                            |                             |                             | 
0120 2548-0000100           121.000  STA  |      25.00000        3025.00|      25.00000        3025.00|      25.00000        3025.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0130 2548-0000110           131.100  GAL  |      25.00000        3277.50|       7.50000         983.25|      20.00000        2622.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $       573,211.21|           $       603,398.46|           $       736,323.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAY ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0140 2317-7000120          9500.000  EACH |       1.00000        9500.00|       1.00000        9500.00|       1.00000        9500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         9,500.00|           $         9,500.00|           $         9,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       582,711.21|           $       612,898.46|           $       745,823.30 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  155  1 
 
     Bid  Order:  155                         Contract ID:  31-0526-712                 Primary County:  DUBUQUE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:   20 WORK DAYS      Late Start Date:  09/19/11 
 
 
        Project:  MP-052-6(712)61--76-31 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  DUBUQUE            Prj Awd Amt: $531,810.61 
          Route:  U.S. 52 
       Location:  FROM ECL OF RICKARDSVILLE TO LUXEMBURG. 
                  (VARIOUS LOCATIONS) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $    531,810.61     100.00  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 155  2 
 
     Bid Order:  155                             Contract ID:  31-0526-712                   Primary County:  DUBUQUE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          1550.000  TON  |      17.58000       27249.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2128-0000200          2500.000  TON  |      11.50000       28750.00|                             | 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0030 2212-0475095             2.900  MILE |     400.00000        1160.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0040 2212-5070310           240.000  SY   |     128.00000       30720.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0050 2212-5070330            15.000  EACH |      87.00000        1305.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0060 2212-5075001            12.000  TON  |     400.00000        4800.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0070 2214-5145160          3356.000  TON  |      11.85000       39768.60|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2214-7450050           309.000  STA  |       8.65000        2672.85|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0090 2303-0033504          4860.000  TON  |      38.22000      185749.20|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0100 2303-0245828           292.000  TON  |     526.00000      153592.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2303-6911000                    LUMP |    1295.00000        1295.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0120 2527-9263109          1034.230  STA  |       8.50000        8790.96|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |    3800.00000        3800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            30.000  EACH |     315.00000        9450.00|                             | 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            15.000  EACH |     470.00000        7050.00|                             | 
  PILOT CARS                              |                             |                             | 
0160 2533-4980005                    LUMP |   14658.00000       14658.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       520,810.61|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 155  3 
 
     Bid Order:  155                             Contract ID:  31-0526-712                   Primary County:  DUBUQUE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2317-7000120         11000.000  EACH |       1.00000       11000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        11,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       531,810.61|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  156  1 
 
     Bid  Order:  156                         Contract ID:  31-2100-662                 Primary County:  DUBUQUE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TOP GRADE EXCAVATING, INC 
Contract Period:   55 WORK DAYS      Late Start Date:  08/01/11 
 
 
        Project:  STP-U-2100(662)--70-31 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  DUBUQUE            Prj Awd Amt: $517,601.34 
          Route:  KAUFMANN AVENUE 
       Location:  IN THE CITY OF DUBUQUE, JFK RD TO CARTER RD 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TO105          TOP GRADE EXCAVATING, INC.                                                 $    517,601.34     100.00  % 
   2   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $    549,287.51     106.12  % 
   3   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    583,383.59     112.70  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 156  2 
 
     Bid Order:  156                             Contract ID:  31-2100-662                   Primary County:  DUBUQUE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TO105               |(   2  ) MA812               |(   3  ) TS020 
                                          |TOP GRADE EXCAVATING, INC    |MATHY CONST. D/B/A RIVER CIT |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002             3.900  UNIT |     350.00000        1365.00|     100.00000         390.00|     100.00000         390.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2713070          2960.000  CY   |       7.09000       20986.40|      11.05000       32708.00|      11.05000       32708.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005            66.890  CY   |      71.76000        4800.03|      18.15000        1214.05|      18.15000        1214.05 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2210-0475115           407.260  TON  |      18.70000        7615.76|      19.10000        7778.67|      19.10000        7778.67 
  GRADED STONE BASE                       |                             |                             | 
0050 2212-0475095             0.300  MILE |    2000.00000         600.00|    2000.00000         600.00|    2000.00000         600.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310           304.700  SY   |      44.68000       13614.00|      68.18000       20774.45|      91.00000       27727.70 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330            10.000  EACH |     200.00000        2000.00|     250.00000        2500.00|     140.00000        1400.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2212-5075001            30.000  TON  |     100.00000        3000.00|     300.00000        9000.00|     300.00000        9000.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0090 2213-6745500            23.730  STA  |     189.63000        4499.92|     370.00000        8780.10|     370.00000        8780.10 
  REMOVAL OF CURB                         |                             |                             | 
0100 2214-5145150          4862.540  SY   |       1.87000        9092.95|       2.48000       12059.10|       2.40000       11670.10 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0110 2301-1033080            41.360  SY   |      50.47000        2087.44|      86.00000        3556.96|      86.00000        3556.96 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0120 2303-0000100            41.750  TON  |     120.00000        5010.00|     120.00000        5010.00|     120.00000        5010.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0130 2303-0031500          1127.280  TON  |      39.00000       43963.92|      38.84000       43783.56|      38.85000       43794.83 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0140 2303-0033500          1036.390  TON  |      39.00000       40419.21|      38.84000       40253.39|      38.85000       40263.75 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0150 2303-0246428           129.800  TON  |     661.00000       85797.80|     661.00000       85797.80|     660.00000       85668.00 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0160 2303-6911000                    LUMP |    1120.00000        1120.00|    1120.00000        1120.00|    1120.00000        1120.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 156  3 
 
     Bid Order:  156                             Contract ID:  31-2100-662                   Primary County:  DUBUQUE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TO105               |(   2  ) MA812               |(   3  ) TS020 
                                          |TOP GRADE EXCAVATING, INC    |MATHY CONST. D/B/A RIVER CIT |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0600010            11.000  EACH |     600.00000        6600.00|     420.00000        4620.00|     420.00000        4620.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0180 2502-8212206          1591.600  LF   |      12.25000       19497.10|       9.10000       14483.56|       9.10000       14483.56 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0190 2503-0114215            48.000  LF   |      40.00000        1920.00|      58.90000        2827.20|      58.90000        2827.20 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0200 2503-0114218           152.100  LF   |      44.00000        6692.40|      61.95000        9422.60|      61.95000        9422.60 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0210 2506-4984000             5.640  CY   |     150.00000         846.00|     145.00000         817.80|     145.00000         817.80 
  FLOWABLE MORTAR                         |                             |                             | 
0220 2510-6745850            41.360  SY   |      12.20000         504.59|      24.00000         992.64|      24.00000         992.64 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2511-6745900           397.670  SY   |       9.00000        3579.03|       8.60000        3419.96|       8.60000        3419.96 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0240 2511-7526004           192.570  SY   |      33.00000        6354.81|      43.00000        8280.51|      43.00000        8280.51 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0250 2511-7526006           205.100  SY   |      38.00000        7793.80|      49.00000       10049.90|      49.00000       10049.90 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0260 2511-7528100           144.000  SF   |      36.50000        5256.00|      31.00000        4464.00|      31.00000        4464.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0270 2512-1725256          2373.200  LF   |      15.30000       36309.96|      22.60000       53634.32|      22.60000       53634.32 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0280 2515-2475006           151.620  SY   |      38.00000        5761.56|      56.00000        8490.72|      56.00000        8490.72 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0290 2515-6745600           151.620  SY   |      12.20000        1849.76|      11.00000        1667.82|      11.00000        1667.82 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0300 2527-9263109             3.990  STA  |      60.00000         239.40|      60.00000         239.40|      60.00000         239.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0310 2528-8445110                    LUMP |   12640.00000       12640.00|   12640.00000       12640.00|   12640.00000       12640.00 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2528-8445113            22.000  EACH |     315.00000        6930.00|     315.00000        6930.00|     315.00000        6930.00 
  FLAGGERS                                |                             |                             | 
0330 2533-4980005                    LUMP |   51000.00000       51000.00|   10700.00000       10700.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  156                             Contract ID:  31-2100-662                   Primary County:  DUBUQUE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TO105               |(   2  ) MA812               |(   3  ) TS020 
                                          |TOP GRADE EXCAVATING, INC    |MATHY CONST. D/B/A RIVER CIT |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2599-9999005             3.000  EACH |     500.00000        1500.00|     435.00000        1305.00|     435.00000        1305.00 
  ('EACH' ITEM) CONCRETE COLLAR           |                             |                             | 
0350 2599-9999005             7.000  EACH |    1965.00000       13755.00|    1885.00000       13195.00|    1885.00000       13195.00 
  ('EACH' ITEM) INTAKE 101-B              |                             |                             | 
0360 2599-9999005             2.000  EACH |     765.00000        1530.00|     910.00000        1820.00|     910.00000        1820.00 
  ('EACH' ITEM) INTAKE 101-B, CONSTRUCT   |                             |                             | 
  NEW CONCRETE TOP                        |                             |                             | 
0370 2599-9999005             2.000  EACH |    3045.00000        6090.00|    3260.00000        6520.00|    3260.00000        6520.00 
  ('EACH' ITEM) INTAKE 104-B              |                             |                             | 
0380 2599-9999005             1.000  EACH |    3845.00000        3845.00|    5945.00000        5945.00|    5945.00000        5945.00 
  ('EACH' ITEM) INTAKE 104-B, SPECIAL     |                             |                             | 
0390 2599-9999005            18.000  EACH |      60.00000        1080.00|      50.00000         900.00|      50.00000         900.00 
  ('EACH' ITEM) INTAKE PROTECTION         |                             |                             | 
0400 2599-9999005            11.000  EACH |     100.00000        1100.00|     285.00000        3135.00|     285.00000        3135.00 
  ('EACH' ITEM) SIGN POST, STOP SIGN,     |                             |                             | 
  REMOVAL AND                             |                             |                             | 
0410 2599-9999005            16.000  EACH |     100.00000        1600.00|     160.00000        2560.00|     160.00000        2560.00 
  ('EACH' ITEM) SIGN POST, 'U' CHANNEL,   |                             |                             | 
  REMOVAL AND                             |                             |                             | 
0420 2599-9999005             2.000  EACH |     360.00000         720.00|     265.00000         530.00|     265.00000         530.00 
  ('EACH' ITEM) STORM WATER CURB OPENING  |                             |                             | 
0430 2599-9999005            11.000  EACH |     405.00000        4455.00|     310.00000        3410.00|     310.00000        3410.00 
  ('EACH' ITEM) UTILITY ACCESS FRAME AND  |                             |                             | 
  COVER                                   |                             |                             | 
0440 2599-9999020          1075.000  TON  |      16.50000       17737.50|      17.50000       18812.50|      17.50000       18812.50 
  ('TONS' ITEM) GRANULAR SUBBASE          |                             |                             | 
0450 2599-9999020          3450.000  TON  |      11.08000       38226.00|      16.05000       55372.50|      16.05000       55372.50 
  ('TONS' ITEM) STONE BASE, CRUSHED, 3 IN |                             |                             | 
0460 2601-2639010            56.000  SQ   |      75.00000        4200.00|      85.00000        4760.00|      75.00000        4200.00 
  SODDING                                 |                             |                             | 
0470 2601-2643110            33.600  MGAL |      60.00000        2016.00|      60.00000        2016.00|      60.00000        2016.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
     SECTION TOTALS                       |           $       517,601.34|           $       549,287.51|           $       583,383.59 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       517,601.34|           $       549,287.51|           $       583,383.59 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
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     Bid  Order:  157                         Contract ID:  34-0148-014                 Primary County:  FLOYD 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONSTRUCTION CO. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/16/12 
 
 
        Project:  STP-014-8(14)--2C-34 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  FLOYD              Prj Awd Amt: $5,119,182.25 
          Route:  IOWA 14 
       Location:  FROM NEAR BUTLER CO. LINE IN GREENE 
                  N. & E. TO CHARLES CITY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION CO.                                                     $  5,119,182.25     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $  5,356,894.58     104.64  % 
   3   MA225          MANATT'S, INC.                                                             $  5,540,420.38     108.22  % 
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     Bid Order:  157                             Contract ID:  34-0148-014                   Primary County:  FLOYD 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(   3  ) MA225 
                                          |MATHY CONSTRUCTION CO.       |HEARTLAND ASPHALT, INC.      |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                              DIVISION 1 
                                          |                             |                             | 
0010 2102-2713070          5345.300  CY   |      11.10000       59332.83|       9.35000       49978.56|      16.40000       87662.92 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425005            10.000  CY   |     100.00000        1000.00|      30.00000         300.00|     150.00000        1500.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2121-7425020         16395.000  TON  |      14.61000      239530.95|      14.79000      242482.05|      15.61000      255925.95 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2212-0475095            16.500  MILE |     125.00000        2062.50|     100.00000        1650.00|     200.00000        3300.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0050 2212-5070310          2889.000  SY   |      78.00000      225342.00|      78.00000      225342.00|      78.00000      225342.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0060 2212-5070330           331.000  EACH |     102.00000       33762.00|     102.00000       33762.00|     102.00000       33762.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0070 2212-5075001            50.000  TON  |     150.00000        7500.00|     150.00000        7500.00|     200.00000       10000.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0080 2214-5145150        243862.000  SY   |       0.51000      124369.62|       0.46000      112176.52|       0.38000       92667.56 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0090 2303-0001000          1094.000  TON  |      21.15000       23138.10|      27.00000       29538.00|      35.75000       39110.50 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0100 2303-0031750         10806.000  TON  |      22.46000      242702.76|      21.40000      231248.40|      27.85000      300947.10 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0110 2303-0032500         32505.000  TON  |      19.48000      633197.40|      22.91000      744689.55|      23.00000      747615.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0033504         25422.000  TON  |      19.48000      495220.56|      25.91000      658684.02|      25.81000      656141.82 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0130 2303-0246422          4190.100  TON  |     529.00000     2216562.90|     528.50000     2214467.85|     526.00000     2203992.60 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0140 2303-6911000                    LUMP |    2500.00000        2500.00|    4700.00000        4700.00|    4000.00000        4000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2401-6745650                    LUMP |    7500.00000        7500.00|    2500.00000        2500.00|    1000.00000        1000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0160 2416-0100030             2.000  EACH |    2000.00000        4000.00|    1425.00000        2850.00|    1800.00000        3600.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0170 2416-0100036             2.000  EACH |    2200.00000        4400.00|    1810.00000        3620.00|    1800.00000        3600.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
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     Bid Order:  157                             Contract ID:  34-0148-014                   Primary County:  FLOYD 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(   3  ) MA225 
                                          |MATHY CONSTRUCTION CO.       |HEARTLAND ASPHALT, INC.      |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-1180030             8.000  LF   |     150.00000        1200.00|     200.00000        1600.00|     100.00000         800.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0190 2416-1541036            36.000  LF   |      30.00000        1080.00|     100.00000        3600.00|      50.00000        1800.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0200 2502-8212034         75994.000  LF   |       4.00000      303976.00|       4.00000      303976.00|       4.45000      338173.30 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2502-8220196           328.000  EACH |     175.00000       57400.00|     175.00000       57400.00|     175.00000       57400.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0220 2520-3350010             1.000  EACH |    5000.00000        5000.00|    2500.00000        2500.00|    3000.00000        3000.00 
  FIELD LABORATORY                        |                             |                             | 
0230 2527-9263109          3397.310  STA  |       9.49000       32240.47|       9.49000       32240.47|       9.49000       32240.47 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2527-9263137            17.000  EACH |      75.00000        1275.00|      75.00000        1275.00|      75.00000        1275.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0250 2527-9270111          2429.470  STA  |      12.90000       31340.16|      12.90000       31340.16|      12.90000       31340.16 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0260 2528-8445110                    LUMP |    8250.00000        8250.00|   12500.00000       12500.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113           390.000  EACH |     315.00000      122850.00|     315.00000      122850.00|     315.00000      122850.00 
  FLAGGERS                                |                             |                             | 
0280 2528-8445115           130.000  EACH |     470.00000       61100.00|     470.00000       61100.00|     470.00000       61100.00 
  PILOT CARS                              |                             |                             | 
0290 2529-2242304             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0300 2529-5070110           186.700  SY   |     120.00000       22404.00|     120.00000       22404.00|     120.00000       22404.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0310 2529-5070120            10.000  EACH |     102.00000        1020.00|     102.00000        1020.00|     102.00000        1020.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0320 2529-8201000             8.000  EACH |     500.00000        4000.00|     500.00000        4000.00|     500.00000        4000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0330 2529-8202000             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0340 2533-4980005                    LUMP |   83325.00000       83325.00|   73000.00000       73000.00|  122250.00000      122250.00 
  MOBILIZATION                            |                             |                             | 
0350 2602-0000020           200.000  LF   |       5.00000        1000.00|       5.00000        1000.00|       5.00000        1000.00 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  157                             Contract ID:  34-0148-014                   Primary County:  FLOYD 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(   3  ) MA225 
                                          |MATHY CONSTRUCTION CO.       |HEARTLAND ASPHALT, INC.      |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2602-0000060           200.000  LF   |       1.00000         200.00|       1.00000         200.00|       1.00000         200.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
     SECTION TOTALS                       |           $     5,061,182.25|           $     5,298,894.58|           $     5,482,420.38 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVES ITEMS 
                                          |                             |                             | 
0370 2317-7000120         58000.000  EACH |       1.00000       58000.00|       1.00000       58000.00|       1.00000       58000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        58,000.00|           $        58,000.00|           $        58,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,119,182.25|           $     5,356,894.58|           $     5,540,420.38 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
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     Bid  Order:  158                         Contract ID:  39-0254-040                 Primary County:  GUTHRIE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  STP-025-4(40)--2C-39 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  GUTHRIE            Prj Awd Amt: $3,290,681.35 
          Route:  IOWA 25 
       Location:  FROM W. JCT. CO. F-65 N. TO GUTHRIE CENTER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  3,290,681.35     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $  3,583,964.35     108.91  % 
   3   MA225          MANATT'S, INC.                                                             $  3,681,287.82     111.87  % 
   4   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  3,916,527.62     119.01  % 
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     Bid Order:  158                             Contract ID:  39-0254-040                   Primary County:  GUTHRIE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) MA225 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070            84.000  TON  |      30.00000        2520.00|      30.00000        2520.00|      30.00000        2520.00 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2625000           100.000  CY   |      22.00000        2200.00|      23.00000        2300.00|      30.00000        3000.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2121-7425020         13064.100  TON  |      19.43000      253835.46|      19.30000      252137.13|      19.90000      259975.59 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060           266.700  SY   |      30.19000        8051.67|      60.00000       16002.00|      45.00000       12001.50 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2212-0475095            11.000  MILE |     350.00000        3850.00|     600.00000        6600.00|     300.00000        3300.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310           524.200  SY   |      79.20000       41516.64|      80.00000       41936.00|      79.20000       41516.64 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330             4.000  EACH |     100.00000         400.00|     120.00000         480.00|     100.00000         400.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2213-2713300          3559.200  CY   |      11.58000       41215.54|      14.50000       51608.40|      19.00000       67624.80 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0090 2213-8200000          7305.000  TON  |      29.40000      214767.00|      35.00000      255675.00|      36.76000      268531.80 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0100 2214-5145150          1914.900  SY   |       3.95000        7563.86|       5.50000       10531.95|       5.00000        9574.50 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0110 2303-0032500         15652.800  TON  |      26.04000      407598.91|      31.50000      493063.20|      33.75000      528282.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0033504         15417.700  TON  |      30.53000      470702.38|      34.50000      531910.65|      35.48000      547020.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0130 2303-0245828          1864.200  TON  |     542.00000     1010396.40|     575.00000     1071915.00|     570.00000     1062594.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2303-6911000                    LUMP |    4000.00000        4000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2318-1001100        152219.700  SY   |       1.53000      232896.14|       1.54000      234418.34|       1.53000      232896.14 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0160 2318-1001220           502.300  TON  |     626.00000      314439.80|     675.00000      339052.50|     670.00000      336541.00 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0170 2505-4008120           250.000  LF   |       6.50000        1625.00|       6.50000        1625.00|       4.00000        1000.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
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     Bid Order:  158                             Contract ID:  39-0254-040                   Primary County:  GUTHRIE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) MA225 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4008300           200.000  LF   |      17.00000        3400.00|      17.00000        3400.00|      10.00000        2000.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0190 2505-4008400             4.000  EACH |    1550.00000        6200.00|    1600.00000        6400.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0200 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     250.00000        1000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0210 2505-4021700             4.000  EACH |    1850.00000        7400.00|    1900.00000        7600.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0220 2527-9263109          3645.240  STA  |       9.40000       34265.26|       9.50000       34629.78|       9.40000       34265.26 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2528-8445110                    LUMP |    7000.00000        7000.00|   14000.00000       14000.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2528-8445113           160.000  EACH |     315.00000       50400.00|     315.00000       50400.00|     315.00000       50400.00 
  FLAGGERS                                |                             |                             | 
0250 2528-8445115            80.000  EACH |     470.00000       37600.00|     470.00000       37600.00|     470.00000       37600.00 
  PILOT CARS                              |                             |                             | 
0253 2529-2242304             4.000  EACH |     120.00000         480.00|     125.00000         500.00|     120.00000         480.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0256 2529-5070110           186.700  SY   |      79.20000       14786.64|      80.00000       14936.00|      79.20000       14786.64 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0258 2529-5070120             4.000  EACH |     100.00000         400.00|     120.00000         480.00|     100.00000         400.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0260 2529-8202000             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     250.00000        1000.00 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0270 2533-4980005                    LUMP |   63915.00000       63915.00|   45000.00000       45000.00|   85000.00000       85000.00 
  MOBILIZATION                            |                             |                             | 
0280 2548-0000100          1136.200  STA  |       5.00000        5681.00|       9.50000       10793.90|       7.00000        7953.40 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0290 2548-0000110          1249.900  GAL  |       3.50000        4374.65|       5.00000        6249.50|       4.50000        5624.55 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $     3,255,681.35|           $     3,548,964.35|           $     3,646,287.82 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0300 2317-7000120         35000.000  EACH |       1.00000       35000.00|       1.00000       35000.00|       1.00000       35000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        35,000.00|           $        35,000.00|           $        35,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,290,681.35|           $     3,583,964.35|           $     3,681,287.82 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 158  4 
 
     Bid Order:  158                             Contract ID:  39-0254-040                   Primary County:  GUTHRIE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070            84.000  TON  |      55.00000        4620.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2625000           100.000  CY   |      22.00000        2200.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2121-7425020         13064.100  TON  |      24.00000      313538.40|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060           266.700  SY   |      44.00000       11734.80|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2212-0475095            11.000  MILE |     350.00000        3850.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310           524.200  SY   |      80.00000       41936.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330             4.000  EACH |     100.00000         400.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2213-2713300          3559.200  CY   |      15.00000       53388.00|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0090 2213-8200000          7305.000  TON  |      33.00000      241065.00|                             | 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0100 2214-5145150          1914.900  SY   |       5.00000        9574.50|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0110 2303-0032500         15652.800  TON  |      36.50000      571327.20|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0033504         15417.700  TON  |      38.50000      593581.45|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0130 2303-0245828          1864.200  TON  |     585.00000     1090557.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2303-6911000                    LUMP |   21000.00000       21000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2318-1001100        152219.700  SY   |       1.65000      251162.51|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0160 2318-1001220           502.300  TON  |     635.00000      318960.50|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0170 2505-4008120           250.000  LF   |       6.50000        1625.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 158  5 
 
     Bid Order:  158                             Contract ID:  39-0254-040                   Primary County:  GUTHRIE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4008300           200.000  LF   |      17.00000        3400.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0190 2505-4008400             4.000  EACH |    1550.00000        6200.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0200 2505-4021010             4.000  EACH |     300.00000        1200.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0210 2505-4021700             4.000  EACH |    1850.00000        7400.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0220 2527-9263109          3645.240  STA  |       9.40000       34265.26|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2528-8445110                    LUMP |   20000.00000       20000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2528-8445113           160.000  EACH |     315.00000       50400.00|                             | 
  FLAGGERS                                |                             |                             | 
0250 2528-8445115            80.000  EACH |     470.00000       37600.00|                             | 
  PILOT CARS                              |                             |                             | 
0253 2529-2242304             4.000  EACH |     120.00000         480.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0256 2529-5070110           186.700  SY   |      82.00000       15309.40|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0258 2529-5070120             4.000  EACH |     100.00000         400.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0260 2529-8202000             4.000  EACH |     350.00000        1400.00|                             | 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0270 2533-4980005                    LUMP |  155000.00000      155000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0280 2548-0000100          1136.200  STA  |       7.00000        7953.40|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0290 2548-0000110          1249.900  GAL  |       8.00000        9999.20|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $     3,881,527.62|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0300 2317-7000120         35000.000  EACH |       1.00000       35000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        35,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,916,527.62|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  159  1 
 
     Bid  Order:  159                         Contract ID:  50-0144-048                 Primary County:  JASPER 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:  145 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  STPN-014-4(48)--2J-50 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  JASPER             Prj Awd Amt: $4,097,375.12 
          Route:  IOWA 14 
       Location:  FROM 1.6 MILES W. OF IA. 224 N. THROUGH 
                  LAUREL TO           300TH ST. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  4,097,375.12     100.00  % 
   2   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $  5,331,104.85     130.11  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 159  2 
 
     Bid Order:  159                             Contract ID:  50-0144-048                   Primary County:  JASPER 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            DIVISION 1 RURAL 
                                          |                             |                             | 
0010 2101-0850002           742.000  UNIT |      16.85000       12502.70|      13.15000        9757.30| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070          9556.000  TON  |      15.39000      147066.84|      20.00000      191120.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          2665.000  CY   |      15.00000       39975.00|       5.00000       13325.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2713070         10425.000  CY   |      18.00000      187650.00|      14.00000      145950.00| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0050 2121-7425020         17731.000  TON  |      14.83000      262950.73|      17.00000      301427.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2212-0475095             8.400  MILE |     500.00000        4200.00|     650.00000        5460.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2212-5070310          6335.000  SY   |      62.40000      395304.00|      70.00000      443450.00| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0080 2212-5070322           969.000  SY   |      42.95000       41618.55|      47.00000       45543.00| 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0090 2212-5070330           700.000  EACH |     112.00000       78400.00|     125.00000       87500.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0100 2213-8200000         10239.000  TON  |      28.10000      287715.90|      55.00000      563145.00| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0110 2214-5145150          2567.000  SY   |       4.25000       10909.75|       5.25000       13476.75| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2303-0032500         15579.000  TON  |      26.50000      412843.50|      51.00000      794529.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0130 2303-0033504         14341.000  TON  |      26.50000      380036.50|      51.00000      731391.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0140 2303-0245828          2410.000  TON  |     600.00000     1446000.00|     650.00000     1566500.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0150 2303-6911000                    LUMP |    6000.00000        6000.00|   24000.00000       24000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0160 2401-6745650                    LUMP |    1200.00000        1200.00|    7800.00000        7800.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0170 2402-2720000            15.000  CY   |      25.00000         375.00|      55.00000         825.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 159  3 
 
     Bid Order:  159                             Contract ID:  50-0144-048                   Primary County:  JASPER 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-0100048             2.000  EACH |    3600.00000        7200.00|    3400.00000        6800.00| 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0190 2416-1180048             8.000  LF   |     350.00000        2800.00|     535.00000        4280.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0200 2426-6772016            10.000  SF   |     125.00000        1250.00|     310.00000        3100.00| 
  CONCRETE REPAIR                         |                             |                             | 
0210 2502-8220196             1.000  EACH |     250.00000         250.00|     945.00000         945.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0220 2505-4008120          1054.000  LF   |       5.00000        5270.00|       5.50000        5797.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0230 2505-4008300           525.000  LF   |      16.00000        8400.00|      17.50000        9187.50| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0240 2505-4008400            11.000  EACH |    1500.00000       16500.00|    1650.00000       18150.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0250 2505-4021010            11.000  EACH |     400.00000        4400.00|     440.00000        4840.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0260 2505-4021700            11.000  EACH |    1900.00000       20900.00|    2080.00000       22880.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0270 2510-6745850            90.000  SY   |      25.00000        2250.00|      21.87000        1968.30| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0280 2511-6745900           100.000  SY   |      15.00000        1500.00|      10.95000        1095.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0290 2511-7526004            30.000  SY   |      40.00000        1200.00|      65.65000        1969.50| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0300 2511-7526006            70.000  SY   |      65.00000        4550.00|      77.00000        5390.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0310 2511-7528100           134.000  SF   |      35.00000        4690.00|      43.75000        5862.50| 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0320 2527-9263109          2715.000  STA  |       7.95000       21584.25|       8.70000       23620.50| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0330 2527-9263137             4.000  EACH |     125.00000         500.00|     140.00000         560.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0340 2528-8445110                    LUMP |   14500.00000       14500.00|   20150.00000       20150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2528-8445113           220.000  EACH |     315.00000       69300.00|     315.00000       69300.00| 
  FLAGGERS                                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 159  4 
 
     Bid Order:  159                             Contract ID:  50-0144-048                   Primary County:  JASPER 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2528-8445115            55.000  EACH |     470.00000       25850.00|     470.00000       25850.00| 
  PILOT CARS                              |                             |                             | 
0370 2529-2242304            20.000  EACH |     120.00000        2400.00|     133.50000        2670.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0380 2529-5070110           103.000  SY   |     120.80000       12442.40|     133.50000       13750.50| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0390 2529-5070120             6.000  EACH |     185.00000        1110.00|     205.00000        1230.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0400 2529-8201000             4.000  EACH |     500.00000        2000.00|     550.00000        2200.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0410 2529-8202000             2.000  EACH |     300.00000         600.00|     330.00000         660.00| 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0420 2530-0400061           211.000  TON  |      80.00000       16880.00|      87.50000       18462.50| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0430 2533-4980005                    LUMP |   97300.00000       97300.00|   80500.00000       80500.00| 
  MOBILIZATION                            |                             |                             | 
0440 2602-0000020           250.000  LF   |       3.00000         750.00|       2.25000         562.50| 
  SILT FENCE                              |                             |                             | 
0450 2602-0000030           500.000  LF   |       6.50000        3250.00|       2.25000        1125.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $     4,064,375.12|           $     5,298,104.85|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEM 
                                          |                             |                             | 
0460 2317-7000120         33000.000  EACH |       1.00000       33000.00|       1.00000       33000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        33,000.00|           $        33,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,097,375.12|           $     5,331,104.85|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  160  1 
 
     Bid  Order:  160                         Contract ID:  51-C051-026                 Primary County:  JEFFERSON 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   NORRIS ASPHALT PAVING CO. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/06/11 
 
 
        Project:  STP-S-C051(26)--5E-51 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  JEFFERSON          Prj Awd Amt: $1,144,125.00 
          Route:  W21 
       Location:  FAIRFIELD CITY LIMITS TO 167TH ST. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO080          NORRIS ASPHALT PAVING CO.                                                  $  1,144,125.00     100.00  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 160  2 
 
     Bid Order:  160                             Contract ID:  51-C051-026                   Primary County:  JEFFERSON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          2656.000  TON  |      21.26000       56466.56|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             3.814  MILE |    1000.00000        3814.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           488.890  SY   |      15.00000        7333.35|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0033500          8400.000  TON  |      53.71000      451164.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0050 2303-0246422           504.000  TON  |     551.50000      277956.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0060 2303-6911000                    LUMP |     750.00000         750.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2315-8275025           630.000  TON  |      21.26000       13393.80|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2318-1001100         49231.000  SY   |       1.99000       97969.69|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0090 2318-1001224         44308.000  GAL  |       2.20000       97477.60|                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0100 2505-6000111          2900.000  LF   |       9.00000       26100.00|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0110 2505-6000121            12.000  EACH |    2800.00000       33600.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0120 2528-8445110                    LUMP |   18000.00000       18000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            70.000  EACH |     315.00000       22050.00|                             | 
  FLAGGERS                                |                             |                             | 
0140 2528-8445115            15.000  EACH |     470.00000        7050.00|                             | 
  PILOT CARS                              |                             |                             | 
0150 2533-4980005                    LUMP |   31000.00000       31000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,144,125.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,144,125.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  161  1 
 
     Bid  Order:  161                         Contract ID:  54-0928-027                 Primary County:  KEOKUK 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO. 
Contract Period:  130 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  STP-092-8(27)--2C-54 
      Work Type:  HMA RESURFACING 
         County:  KEOKUK             Prj Awd Amt: $3,885,691.14 
          Route:  IOWA 92 
       Location:  FROM IA. 149 NEAR ECL OF SIGOURNEY E. TO 
                  E. OF WASHINGTON CO. LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO080          NORRIS ASPHALT PAVING CO.                                                  $  3,885,691.14     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  4,243,483.65     109.20  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 161  2 
 
     Bid Order:  161                             Contract ID:  54-0928-027                   Primary County:  KEOKUK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           918.000  UNIT |      20.00000       18360.00|      15.00000       13770.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070           258.000  TON  |      22.00000        5676.00|      30.00000        7740.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000          2005.500  CY   |      22.50000       45123.75|      22.00000       44121.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2121-7425020         25882.800  TON  |      18.75000      485302.50|      19.82000      512997.10| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500060           819.200  SY   |      37.65000       30842.88|      30.77957       25214.62| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0060 2123-7450000            10.320  STA  |     250.00000        2580.00|     500.00000        5160.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2212-0475095             8.300  MILE |     250.00000        2075.00|     350.00000        2905.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2212-5070310          6592.000  SY   |      60.40000      398156.80|      63.42000      418064.64| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0090 2212-5070322          1738.800  SY   |      45.70000       79463.16|      47.98500       83436.32| 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0100 2212-5070330           682.000  EACH |      96.00000       65472.00|     100.80000       68745.60| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0110 2213-2713300          2044.100  CY   |      15.75000       32194.58|      15.08000       30825.03| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2213-8200000          3995.800  TON  |      33.13000      132380.85|      38.19944      152637.32| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0130 2214-5145150         98389.800  SY   |       0.80000       78711.84|       0.67000       65921.17| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2303-0001000          2937.500  TON  |      32.35000       95028.13|      39.46194      115919.45| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0150 2303-0042500         11848.900  TON  |      29.79000      352978.73|      36.40194      431322.95| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0160 2303-0043504         14068.000  TON  |      33.13000      466072.84|      37.90830      533293.96| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 161  3 
 
     Bid Order:  161                             Contract ID:  54-0928-027                   Primary County:  KEOKUK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0246422          1731.300  TON  |     536.00000      927976.80|     531.00000      919320.30| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0180 2303-6911000                    LUMP |    3000.00000        3000.00|    3500.00000        3500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2422-0360024             2.000  EACH |     450.00000         900.00|    1000.00000        2000.00| 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0200 2422-1722024            74.000  LF   |      52.00000        3848.00|     100.00000        7400.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0210 2502-8212034         18480.000  LF   |       7.34000      135643.20|       7.34000      135643.20| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2502-8220196            72.000  EACH |     175.00000       12600.00|     175.00000       12600.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0230 2505-4008120           750.000  LF   |       4.00000        3000.00|       4.00000        3000.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0240 2505-4008300           350.000  LF   |      15.00000        5250.00|      15.00000        5250.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0250 2505-4008400             8.000  EACH |    1575.00000       12600.00|    1575.00000       12600.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0260 2505-4021010             8.000  EACH |     150.00000        1200.00|     150.00000        1200.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0270 2505-4021700             8.000  EACH |    1880.00000       15040.00|    1880.00000       15040.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0280 2510-6745850           266.700  SY   |      10.00000        2667.00|      10.00000        2667.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2527-9263109          4367.980  STA  |       8.45000       36909.43|       8.45000       36909.43| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0300 2527-9263137             4.000  EACH |      75.00000         300.00|      75.00000         300.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0310 2528-8445110                    LUMP |    8500.00000        8500.00|   11500.00000       11500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2528-8445113           390.000  EACH |     315.00000      122850.00|     315.00000      122850.00| 
  FLAGGERS                                |                             |                             | 
0330 2528-8445115           130.000  EACH |     470.00000       61100.00|     470.00000       61100.00| 
  PILOT CARS                              |                             |                             | 
0340 2529-2242304            21.000  EACH |     115.00000        2415.00|     115.00000        2415.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 161  4 
 
     Bid Order:  161                             Contract ID:  54-0928-027                   Primary County:  KEOKUK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2529-2242320            27.000  EACH |     150.00000        4050.00|     150.00000        4050.00| 
  CT JOINT                                |                             |                             | 
0360 2529-5070110           291.200  SY   |      86.50000       25188.80|      86.50000       25188.80| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0370 2529-5070120            17.000  EACH |     170.00000        2890.00|     170.00000        2890.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0380 2529-8201000             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0390 2530-0400061           590.600  TON  |      78.00000       46066.80|      78.00000       46066.80| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0400 2530-5070221          1881.800  SY   |      49.75000       93619.55|      49.75500       93628.96| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0410 2533-4980005                    LUMP |   27250.00000       27250.00|  165600.00000      165600.00| 
  MOBILIZATION                            |                             |                             | 
0420 2602-0000020          2150.000  LF   |       2.00000        4300.00|       1.70000        3655.00| 
  SILT FENCE                              |                             |                             | 
0430 2602-0000030            75.000  LF   |       4.50000         337.50|       2.00000         150.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0440 2602-0000090           860.000  LF   |       2.00000        1720.00|       1.00000         860.00| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0450 2602-0000100            25.000  LF   |       2.00000          50.00|       1.00000          25.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     3,853,691.14|           $     4,211,483.65|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0460 2317-7000120         32000.000  EACH |       1.00000       32000.00|       1.00000       32000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        32,000.00|           $        32,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,885,691.14|           $     4,243,483.65|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  162  1 
 
     Bid  Order:  162                         Contract ID:  56-0611-177                 Primary County:  LEE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HENNINGSEN CONSTRUCTION, INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/23/12 
 
 
        Project:  HSIPX-061-1(177)--3L-56                                Project:  HSIPX-061-1(178)--3L-56 
      Work Type:  HMA PAVED SHOULDER - NEW                             Work Type:  HMA PAVED SHOULDER - NEW 
         County:  LEE                Prj Awd Amt: $3,680,081.39           County:  LEE                Prj Awd Amt: $3,079,088.46 
          Route:  U.S. 61                                                  Route:  U.S. 61 
       Location:  FROM NCL OF KEOKUK N. TO FORT MADISON                 Location:  FROM FORT MADISON BY-PASS N. TO S. OF 
                  BY-PASS                                                          WEST AVE. IN BURLINGTON 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  6,759,169.85     100.00  % 
   2   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $  6,767,212.27     100.11  % 
   3   MI800          MILLER, W.L. CO.                                                           $  6,838,223.66     101.16  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 162  2 
 
     Bid Order:  162                             Contract ID:  56-0611-177                   Primary County:  LEE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.051               |(   3  ) MI800 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG D/B/A CESSFORD CONSTRUCT |MILLER, W.L. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            HSIPX-061-1(177)--3L-56 
                                          |                             |                             | 
0010 2113-0001100            33.000  SY   |      10.00000         330.00|      22.00000         726.00|      20.32000         670.56 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0020 2122-5500060        128772.000  SY   |      23.20000     2987510.40|      23.50000     3026142.00|      23.20000     2987510.40 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0030 2210-0475290             9.480  TON  |      50.00000         474.00|     100.00000         948.00|      57.69000         546.90 
  MACADAM STONE BASE                      |                             |                             | 
0040 2213-2713300         21698.000  CY   |      15.57000      337837.86|      14.00000      303772.00|      19.45000      422026.10 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0050 2214-7450050          2897.350  STA  |       5.50000       15935.43|       7.00000       20281.45|      22.67000       65682.92 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0060 2303-0031750           511.090  TON  |      39.30000       20085.84|      48.50000       24787.87|      47.46000       24256.33 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0070 2303-0246422            30.660  TON  |     544.00000       16679.04|     538.00000       16495.08|     660.00000       20235.60 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0080 2303-6911000                    LUMP |    4000.00000        4000.00|   22000.00000       22000.00|    4800.00000        4800.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2510-6745850           107.000  SY   |      15.00000        1605.00|      28.00000        2996.00|      15.91000        1702.37 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0100 2527-9263109          2973.880  STA  |       8.87000       26378.32|       6.00000       17843.28|       8.27000       24593.99 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |   62550.00000       62550.00|   33500.00000       33500.00|   69100.00000       69100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            40.000  EACH |     315.00000       12600.00|     315.00000       12600.00|     315.00000       12600.00 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |  169875.00000      169875.00|   83000.00000       83000.00|   69000.00000       69000.00 
  MOBILIZATION                            |                             |                             | 
0140 2548-0000100          2667.450  STA  |       5.10000       13604.00|       6.00000       16004.70|       5.50000       14670.98 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0150 2548-0000110          2319.000  GAL  |       3.50000        8116.50|       9.00000       20871.00|       3.00000        6957.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0160 2555-0000010                    LUMP |    2500.00000        2500.00|   80000.00000       80000.00|   44081.18000       44081.18 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $     3,680,081.39|           $     3,681,967.38|           $     3,768,434.33 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            HSIPX-061-1(178)--3L-56 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 162  3 
 
     Bid Order:  162                             Contract ID:  56-0611-177                   Primary County:  LEE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.051               |(   3  ) MI800 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG D/B/A CESSFORD CONSTRUCT |MILLER, W.L. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2102-2710090           779.000  CY   |      28.72000       22372.88|      20.00000       15580.00|      17.22000       13414.38 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0180 2113-0001100           520.890  SY   |       5.00000        2604.45|       8.00000        4167.12|      15.00000        7813.35 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0190 2122-5500060        103328.000  SY   |      23.20000     2397209.60|      24.00000     2479872.00|      23.20000     2397209.60 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0200 2210-0475290           152.360  TON  |      30.00000        4570.80|      45.65000        6955.23|     150.00000       22854.00 
  MACADAM STONE BASE                      |                             |                             | 
0210 2213-2713300         17781.000  CY   |      15.57000      276850.17|      14.60000      259602.60|      19.45000      345840.45 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0220 2214-7450050          2324.850  STA  |       5.50000       12786.68|       7.00000       16273.95|      22.67000       52704.35 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0230 2303-0031750           924.990  TON  |      39.27000       36324.36|      49.50000       45787.01|      50.00000       46249.50 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0240 2303-0246422            55.420  TON  |     544.00000       30148.48|     538.00000       29815.96|     660.00000       36577.20 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0250 2303-6911000                    LUMP |    4000.00000        4000.00|   18000.00000       18000.00|    4800.00000        4800.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0260 2510-6745850          3360.000  SY   |       5.00000       16800.00|      12.00000       40320.00|      10.00000       33600.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0270 2519-3300600           380.000  LF   |       4.50000        1710.00|       5.00000        1900.00|       7.00000        2660.00 
  FENCE, SAFETY                           |                             |                             | 
0280 2527-9263109          2375.620  STA  |       8.87000       21071.75|       6.00000       14253.72|       8.27000       19646.38 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2528-8445110                    LUMP |   62550.00000       62550.00|   32500.00000       32500.00|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2528-8445113            38.000  EACH |     315.00000       11970.00|     315.00000       11970.00|     315.00000       11970.00 
  FLAGGERS                                |                             |                             | 
0310 2533-4980005                    LUMP |  159000.00000      159000.00|   77000.00000       77000.00|   27500.00000       27500.00 
  MOBILIZATION                            |                             |                             | 
0320 2548-0000100          2088.950  STA  |       5.10000       10653.65|       6.00000       12533.70|       5.50000       11489.23 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0330 2548-0000110          1821.000  GAL  |       3.50000        6373.50|       9.00000       16389.00|       3.00000        5463.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 162  4 
 
     Bid Order:  162                             Contract ID:  56-0611-177                   Primary County:  LEE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.051               |(   3  ) MI800 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG D/B/A CESSFORD CONSTRUCT |MILLER, W.L. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2548-0000200           116.230  STA  |      18.00000        2092.14|      20.00000        2324.60|      43.00000        4997.89 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     3,079,088.46|           $     3,085,244.89|           $     3,069,789.33 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,759,169.85|           $     6,767,212.27|           $     6,838,223.66 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  163  1 
 
     Bid  Order:  163                         Contract ID:  64-C064-107                 Primary County:  MARSHALL 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG D/B/A CESSFORD CONSTRUCTION COMPANY 
Contract Period:   25 WORK DAYS      Late Start Date:  09/12/11 
 
 
        Project:  FM-C064(107)--55-64 
      Work Type:  HMA RESURFACING 
         County:  MARSHALL           Prj Awd Amt: $1,075,580.16 
          Route:  S70 & E35 
       Location:  FROM MAIN STREET ROAD IN LAMOILE NORTH & 
                  EAST APPROXIMATELY 3.5 MILES TO IA 330 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $  1,075,580.16     100.00  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 163  2 
 
     Bid Order:  163                             Contract ID:  64-C064-107                   Primary County:  MARSHALL 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(      )                     |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          2980.870  TON  |      23.00000       68560.01|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             3.000  MILE |     615.00000        1845.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           733.340  SY   |       6.05000        4436.71|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2216-0994000         39190.310  SY   |       0.25000        9797.58|                             | 
  CRACKING AND SEATING OF P.C.C. PAVEMENT |                             |                             | 
0050 2303-0021750          6641.420  TON  |      48.50000      322108.87|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
0060 2303-0023500          4404.950  TON  |      49.00000      215842.55|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0070 2303-0246422           695.920  TON  |     600.00000      417552.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0080 2303-6911000                    LUMP |    8000.00000        8000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-9091010             2.000  EACH |     555.00000        1110.00|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0100 2527-9263109           457.670  STA  |      11.40000        5217.44|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |    2780.00000        2780.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            16.000  EACH |     315.00000        5040.00|                             | 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115             7.000  EACH |     470.00000        3290.00|                             | 
  PILOT CARS                              |                             |                             | 
0140 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,075,580.16|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,075,580.16|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  164  1 
 
     Bid  Order:  164                         Contract ID:  64-C064-113                 Primary County:  MARSHALL 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG D/B/A CESSFORD CONSTRUCTION COMPANY 
Contract Period:   15 WORK DAYS      Late Start Date:  09/26/11 
 
 
        Project:  STP-S-C064(113)--5E-64 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  MARSHALL           Prj Awd Amt: $763,892.27 
          Route:  E18 
       Location:  INGRAM AVE TO LISCOMB RR TRACKS 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $    763,892.27     100.00  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 164  2 
 
     Bid Order:  164                             Contract ID:  64-C064-113                   Primary County:  MARSHALL 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(      )                     |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          1489.910  TON  |      25.00000       37247.75|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             3.500  MILE |     540.00000        1890.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           800.000  SY   |       5.45000        4360.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0023500          5480.730  TON  |      51.00000      279517.23|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0050 2303-0246422           345.290  TON  |     565.00000      195088.85|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0060 2303-6911000                    LUMP |    2900.00000        2900.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2318-1001100         46253.330  SY   |       1.95000       90193.99|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0080 2318-1001224         48566.000  GAL  |       2.25000      109273.50|                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0090 2527-9263109           551.000  STA  |       8.45000        4655.95|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    4725.00000        4725.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            16.000  EACH |     315.00000        5040.00|                             | 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   29000.00000       29000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       763,892.27|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       763,892.27|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  165  1 
 
     Bid  Order:  165                         Contract ID:  77-1425-620                 Primary County:  DALLAS 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   GRIMES ASPHALT AND PAVING CORPORATION 
Contract Period:   10 WORK DAYS      Late Start Date:  10/10/11 
 
 
        Project:  ER-1425(620)--8R-77 
      Work Type:  HMA PAVED SHOULDER - REPAIR 
         County:  POLK               Prj Awd Amt: $39,415.00 
          Route:  142ND STREET 
       Location:  IN THE CITY OF CLIVE ON WEST SHOULDER & 
                  NEAR S. SHORE DR. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $     39,415.00     100.00  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 165  2 
 
     Bid Order:  165                             Contract ID:  77-1425-620                   Primary County:  DALLAS 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR219               |(      )                     |(      ) 
                                          |GRIMES ASPHALT AND PAVING CO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090            75.000  CY   |      35.00000        2625.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0020 2122-5500060           135.000  SY   |      80.00000       10800.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0030 2123-7450000             2.000  STA  |    5200.00000       10400.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2528-8445110                    LUMP |    7000.00000        7000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113             2.000  EACH |     315.00000         630.00|                             | 
  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0070 2601-2643401            13.000  SQ   |     200.00000        2600.00|                             | 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0080 2602-0000020            30.000  LF   |       6.00000         180.00|                             | 
  SILT FENCE                              |                             |                             | 
0090 2602-0000060            30.000  LF   |       6.00000         180.00|                             | 
  REMOVAL OF SILT FENCE                   |                             |                             | 
     SECTION TOTALS                       |           $        39,415.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        39,415.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  166  1 
 
     Bid  Order:  166                         Contract ID:  77-1945-782                 Primary County:  POLK 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   GRIMES ASPHALT AND PAVING CORPORATION 
Contract Period:   50 WORK DAYS      Late Start Date:  08/08/11 
 
 
        Project:  STP-1945(782)--2C-77 
      Work Type:  HMA RESURFACING 
         County:  POLK               Prj Awd Amt: $757,866.08 
          Route:  SW 9TH STREET 
       Location:  IN THE CITY OF DES MOINES FROM RACCOON 
                  RVR. BR. NORTH TO TUTTLE ST. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $    757,866.08     100.00  % 
   2   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $    999,367.41     131.86  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 166  2 
 
     Bid Order:  166                             Contract ID:  77-1945-782                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR219               |(   2  ) O.050               |(      ) 
                                          |GRIMES ASPHALT AND PAVING CO |OMG D/B/A DES MOINES ASPHALT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2115-0100000           441.000  CY   |      50.00000       22050.00|      51.00000       22491.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0020 2212-0475095             0.510  MILE |    7500.00000        3825.00|    5000.00000        2550.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           450.000  SY   |     105.00000       47250.00|     111.00000       49950.00| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            12.000  EACH |     150.00000        1800.00|     167.00000        2004.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2213-2713300           355.000  CY   |      27.00000        9585.00|      22.00000        7810.00| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0060 2214-5145150           728.000  SY   |      16.00000       11648.00|      25.00000       18200.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2302-1200090           365.000  SY   |      63.00000       22995.00|      66.65000       24327.25| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  WIDENING, 9 IN.                         |                             |                             | 
0080 2303-0042500          1500.000  TON  |      65.00000       97500.00|     100.00000      150000.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0090 2303-0043500          1750.000  TON  |      65.00000      113750.00|     100.00000      175000.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0100 2303-0246422           195.000  TON  |     560.00000      109200.00|     600.00000      117000.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0110 2303-6911000                    LUMP |    1000.00000        1000.00|    3475.00000        3475.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0120 2435-0250100             4.000  EACH |    5150.00000       20600.00|    3300.00000       13200.00| 
  INTAKE, SW-501                          |                             |                             | 
0130 2435-0500000            45.000  EACH |     250.00000       11250.00|     450.00000       20250.00| 
  CASTING EXTENSION RINGS                 |                             |                             | 
0140 2510-6745850           146.000  SY   |      37.00000        5402.00|      22.00000        3212.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2510-6750600             4.000  EACH |    1700.00000        6800.00|    1111.00000        4444.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0160 2511-6745900            97.000  SY   |      21.00000        2037.00|      11.00000        1067.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0170 2511-7526004            29.000  SY   |      42.00000        1218.00|      44.45000        1289.05| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 166  3 
 
     Bid Order:  166                             Contract ID:  77-1945-782                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR219               |(   2  ) O.050               |(      ) 
                                          |GRIMES ASPHALT AND PAVING CO |OMG D/B/A DES MOINES ASPHALT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2511-7526006            94.000  SY   |      53.00000        4982.00|      55.55000        5221.70| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0190 2511-7528100           142.000  SF   |      37.00000        5254.00|      38.50000        5467.00| 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0200 2518-6910000            16.000  EACH |     105.00000        1680.00|     111.00000        1776.00| 
  SAFETY CLOSURE                          |                             |                             | 
0210 2525-0000100                    LUMP |  171000.00000      171000.00|  208759.01000      208759.01| 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0215 2525-0000120                    LUMP |    4500.00000        4500.00|    4000.00000        4000.00| 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0220 2527-9263109            94.600  STA  |      22.00000        2081.20|      23.35000        2208.91| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2527-9263126            76.210  STA  |     310.00000       23625.10|     327.80000       24981.64| 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE                   |                             |                             | 
0240 2527-9263128            18.390  STA  |     362.00000        6657.18|     385.00000        7080.15| 
  PERMANENT TAPE MARKINGS, INTERSECTION   |                             |                             | 
  MARKING TAPE                            |                             |                             | 
0250 2527-9263137            10.000  EACH |      74.00000         740.00|      77.75000         777.50| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0260 2527-9263158            10.000  EACH |     210.00000        2100.00|     222.00000        2220.00| 
  PRE-CUT SYMBOLS AND LEGENDS,            |                             |                             | 
  INTERSECTION MARKING TAPE               |                             |                             | 
0270 2527-9270111            94.600  STA  |      21.00000        1986.60|      22.00000        2081.20| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0280 2527-9270120            10.000  EACH |     105.00000        1050.00|     111.00000        1110.00| 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0290 2528-8445110                    LUMP |   10500.00000       10500.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2528-8445113            20.000  EACH |     315.00000        6300.00|     315.00000        6300.00| 
  FLAGGERS                                |                             |                             | 
0310 2533-4980005                    LUMP |   26500.00000       26500.00|  100000.00000      100000.00| 
  MOBILIZATION                            |                             |                             | 
0315 2555-0000010                    LUMP |    1000.00000        1000.00|    1115.00000        1115.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       757,866.08|           $       999,367.41|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       757,866.08|           $       999,367.41|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  167  1 
 
     Bid  Order:  167                         Contract ID:  78-0801-363                 Primary County:  POTTAWATTAMIE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  WITHDRAWN FROM LETTING 
Contract Period:   85 WORK DAYS      Late Start Date:  07/02/12 
 
 
        Project:  IM-080-1(363)3--13-78                                  Project:  IM-080-1(412)3--13-78 
      Work Type:  HMA PAVEMENT - GRADE AND NEW                         Work Type:  TRAFFIC SIGNALS 
         County:  POTTAWATTAMIE                                           County:  POTTAWATTAMIE 
          Route:  I-80                                                     Route:  I-80 
       Location:  IN THE CITY OF COUNCIL BLUFFS - S.                    Location:  IN THE CITY OF COUNCIL BLUFFS AT S. 
                  EXPRESSWAY DUAL LEFT TURN INTERSECTION                           EXPRESSWAY DUAL LEFT TURN INTERSECTION 
                  IMPROVEMENTS                                                     IMPROVEMENTS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 167  2 
 
     Bid Order:  167                             Contract ID:  78-0801-363                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+-----------------------------+-----------------------------+---------------------------- 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  168  1 
 
     Bid  Order:  168                         Contract ID:  80-0024-041                 Primary County:  RINGGOLD 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO. 
Contract Period:   85 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  STP-002-4(41)--2C-80 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  RINGGOLD           Prj Awd Amt: $4,372,949.59 
          Route:  IOWA 2 
       Location:  IA. 2 FROM IA. 25 E. TO US 169 IN MT. AYR 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      U.S. ASPHALT COMPANY 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO080          NORRIS ASPHALT PAVING CO.                                                  $  4,372,949.59     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  4,429,972.63     101.30  % 
   3   WE540          WESTERN ENGINEERING CO., INC.                                              $  4,965,481.49     113.54  % 
       U.050           U.S. ASPHALT COMPANY                                                                IRREGULAR 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  168                             Contract ID:  80-0024-041                   Primary County:  RINGGOLD 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) HE400               |(   3  ) WE540 
                                          |NORRIS ASPHALT PAVING CO.    |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           504.000  TON  |      25.50000       12852.00|      25.00000       12600.00|      45.00000       22680.00 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2625000          1432.000  CY   |      22.00000       31504.00|      25.00000       35800.00|      20.00000       28640.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2121-7425020         11093.400  TON  |      19.05000      211329.27|      20.89000      231741.13|      25.00000      277335.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060          1600.000  SY   |      39.09000       62544.00|      28.23000       45168.00|      42.00000       67200.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2212-0475095            13.100  MILE |     250.00000        3275.00|     350.00000        4585.00|     800.00000       10480.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310           919.200  SY   |     103.38000       95026.90|     103.38000       95026.90|     120.00000      110304.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330           113.000  EACH |     130.00000       14690.00|     130.00000       14690.00|      84.00000        9492.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2213-2713300          4108.000  CY   |      14.95000       61414.60|      12.13000       49830.04|      15.00000       61620.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0090 2213-8200000          8431.800  TON  |      38.13000      321504.53|      36.04000      303882.07|      42.00000      354135.60 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0100 2214-5145150          2500.000  SY   |       7.12000       17800.00|       3.29000        8225.00|       7.50000       18750.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0110 2303-0032500         18688.000  TON  |      33.21000      620628.48|      32.63000      609789.44|      38.00000      710144.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0033504         19399.900  TON  |      35.80000      694516.42|      37.57000      728854.24|      43.00000      834195.70 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0130 2303-0245828          2285.300  TON  |     561.00000     1282053.30|     556.00000     1270626.80|     620.00000     1416886.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2303-6911000                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2318-1001100        161612.700  SY   |       1.53000      247267.43|       1.53000      247267.43|       1.55000      250499.69 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0160 2318-1001220           533.400  TON  |     655.00000      349377.00|     655.00000      349377.00|     700.00000      373380.00 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0170 2505-4008120          1200.000  LF   |       3.50000        4200.00|       3.50000        4200.00|       3.50000        4200.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  168                             Contract ID:  80-0024-041                   Primary County:  RINGGOLD 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) HE400               |(   3  ) WE540 
                                          |NORRIS ASPHALT PAVING CO.    |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4008300           800.000  LF   |      16.00000       12800.00|      16.00000       12800.00|      16.00000       12800.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0190 2505-4008400            16.000  EACH |    1600.00000       25600.00|    1600.00000       25600.00|    1600.00000       25600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0200 2505-4021010            16.000  EACH |     155.00000        2480.00|     155.00000        2480.00|     160.00000        2560.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0210 2505-4021700            16.000  EACH |    1900.00000       30400.00|    1900.00000       30400.00|    1950.00000       31200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0220 2527-9263109          4072.400  STA  |       9.95000       40520.38|       9.95000       40520.38|      10.00000       40724.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2527-9263137            10.000  EACH |      75.00000         750.00|      75.00000         750.00|      80.00000         800.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0240 2528-8445110                    LUMP |    4500.00000        4500.00|    7500.00000        7500.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113           200.000  EACH |     315.00000       63000.00|     315.00000       63000.00|     315.00000       63000.00 
  FLAGGERS                                |                             |                             | 
0260 2528-8445115           105.000  EACH |     470.00000       49350.00|     470.00000       49350.00|     470.00000       49350.00 
  PILOT CARS                              |                             |                             | 
0263 2529-2242304             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     100.00000         200.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0266 2529-5070110            93.300  SY   |     200.00000       18660.00|     200.00000       18660.00|     120.00000       11196.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0268 2529-5070120             2.000  EACH |     400.00000         800.00|     400.00000         800.00|      85.00000         170.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0270 2529-8201000             6.000  EACH |     550.00000        3300.00|     550.00000        3300.00|     500.00000        3000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0280 2529-8202000             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0290 2533-4980005                    LUMP |   18800.00000       18800.00|  100100.00000      100100.00|   95000.00000       95000.00 
  MOBILIZATION                            |                             |                             | 
0300 2548-0000100          1327.700  STA  |       9.75000       12945.08|       5.00000        6638.50|       5.00000        6638.50 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0310 2548-0000110          1460.200  GAL  |       6.00000        8761.20|       3.50000        5110.70|       5.00000        7301.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $     4,327,949.59|           $     4,384,972.63|           $     4,920,481.49 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
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     Bid Order:  168                             Contract ID:  80-0024-041                   Primary County:  RINGGOLD 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) HE400               |(   3  ) WE540 
                                          |NORRIS ASPHALT PAVING CO.    |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2317-7000120         45000.000  EACH |       1.00000       45000.00|       1.00000       45000.00|       1.00000       45000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        45,000.00|           $        45,000.00|           $        45,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,372,949.59|           $     4,429,972.63|           $     4,965,481.49 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  169  1 
 
     Bid  Order:  169                         Contract ID:  84-0181-074                 Primary County:  SIOUX 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:  115 WORK DAYS      Late Start Date:  04/16/12 
 
 
        Project:  NHSX-018-1(74)--3H-84 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  SIOUX              Prj Awd Amt: $3,998,304.02 
          Route:  U.S. 18 
       Location:  FROM LYON CO. LINE E. TO WCL OF ROCK VALLEY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  3,998,304.02     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  4,055,555.12     101.43  % 
   3   DU122          DUININCK, INC.                                                             $  4,220,935.52     105.56  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 169  2 
 
     Bid Order:  169                             Contract ID:  84-0181-074                   Primary County:  SIOUX 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) DU122 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |    5000.00000        1000.00|    4500.00000         900.00|    8000.00000        1600.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-0850002           242.000  UNIT |      29.00000        7018.00|      28.00000        6776.00|      11.00000        2662.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2625000          1420.000  CY   |      16.00000       22720.00|      20.00000       28400.00|      14.00000       19880.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2115-0100000           277.100  CY   |      66.00000       18288.60|      50.00000       13855.00|      45.00000       12469.50 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2121-7425020         12092.500  TON  |      18.50000      223711.25|      20.50000      247896.25|      21.00000      253942.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2122-5500060          1664.000  SY   |      36.50000       60736.00|      37.53000       62449.92|      14.00000       23296.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0070 2212-0475095             9.100  MILE |     400.00000        3640.00|     250.00000        2275.00|     388.00000        3530.80 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2212-5070310          3659.300  SY   |      64.00000      234195.20|      66.50000      243343.45|      61.00000      223217.30 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0090 2212-5070330           413.000  EACH |     125.00000       51625.00|     134.20000       55424.60|     122.00000       50386.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0100 2212-5075001            45.500  TON  |     120.00000        5460.00|     100.00000        4550.00|     250.00000       11375.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0110 2213-2713300          6541.600  CY   |      15.00000       98124.00|      14.59000       95441.94|      14.00000       91582.40 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2213-8200000         12780.000  TON  |      25.50000      325890.00|      25.19000      321928.20|      29.00000      370620.00 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0130 2214-5145150          1960.100  SY   |       5.00000        9800.50|       4.55000        8918.46|       6.00000       11760.60 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2303-0042500         18304.900  TON  |      26.00000      475927.40|      24.43000      447188.71|      29.00000      530842.10 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0150 2303-0043504         12064.100  TON  |      27.50000      331762.75|      25.94000      312942.75|      29.00000      349858.90 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0160 2303-0245828           766.800  TON  |     505.00000      387234.00|     562.95000      431670.06|     549.00000      420973.20 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0170 2303-0246422          1822.100  TON  |     505.00000      920160.50|     562.95000     1025751.20|     549.00000     1000332.90 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
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     Bid Order:  169                             Contract ID:  84-0181-074                   Primary County:  SIOUX 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) DU122 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-6911000                    LUMP |   16000.00000       16000.00|    5000.00000        5000.00|    4500.00000        4500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2315-8275055           220.000  TON  |      24.00000        5280.00|      30.00000        6600.00|      48.00000       10560.00 
  SURFACING, DRIVEWAY                     |                             |                             | 
0200 2401-6745650                    LUMP |   18500.00000       18500.00|   18500.00000       18500.00|   23000.00000       23000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0210 2402-2720100            35.000  CY   |      40.00000        1400.00|      40.00000        1400.00|      24.00000         840.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0220 2416-0100030             1.000  EACH |     900.00000         900.00|     900.00000         900.00|    1200.00000        1200.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0230 2416-0100036             2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00|    1700.00000        3400.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0240 2416-0100054             2.000  EACH |    2600.00000        5200.00|    2600.00000        5200.00|    2500.00000        5000.00 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0250 2416-0100066             2.000  EACH |    3600.00000        7200.00|    3600.00000        7200.00|    3000.00000        6000.00 
  APRONS, CONCRETE, 66 IN. DIA.           |                             |                             | 
0260 2416-1180030             4.000  LF   |      75.00000         300.00|      75.00000         300.00|     145.00000         580.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1180036             8.000  LF   |     125.00000        1000.00|     125.00000        1000.00|     165.00000        1320.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2416-1180054             8.000  LF   |     320.00000        2560.00|     320.00000        2560.00|     327.00000        2616.00 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2416-1180066             8.000  LF   |     400.00000        3200.00|     400.00000        3200.00|     395.00000        3160.00 
  CULVERT, CONCRETE ROADWAY PIPE, 66 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2502-8212034         49603.000  LF   |       4.50000      223213.50|       4.25000      210812.75|       4.25000      210812.75 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0310 2502-8220196           206.000  EACH |     165.00000       33990.00|     160.00000       32960.00|     160.00000       32960.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0320 2505-4008120           825.000  LF   |      12.30000       10147.50|       5.00000        4125.00|       4.00000        3300.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0330 2505-4008300           462.500  LF   |      20.00000        9250.00|      19.75000        9134.38|      19.00000        8787.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0340 2505-4008400            11.000  EACH |    1500.00000       16500.00|    1800.00000       19800.00|    2000.00000       22000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 169  4 
 
     Bid Order:  169                             Contract ID:  84-0181-074                   Primary County:  SIOUX 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) DU122 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2505-4021010            11.000  EACH |     350.00000        3850.00|     350.00000        3850.00|     125.00000        1375.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0360 2505-4021700            11.000  EACH |    1900.00000       20900.00|    2000.00000       22000.00|    2000.00000       22000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0370 2505-4021701             4.000  EACH |    2000.00000        8000.00|    1800.00000        7200.00|    1600.00000        6400.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0380 2510-6745850            10.600  SY   |      15.00000         159.00|     100.00000        1060.00|      50.00000         530.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0390 2527-9263109          2935.070  STA  |      10.00000       29350.70|       9.61000       28206.02|      11.00000       32285.77 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0400 2528-8445110                    LUMP |   24000.00000       24000.00|   17200.00000       17200.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-8445113           345.000  EACH |     315.00000      108675.00|     315.00000      108675.00|     315.00000      108675.00 
  FLAGGERS                                |                             |                             | 
0420 2528-8445115           115.000  EACH |     470.00000       54050.00|     470.00000       54050.00|     470.00000       54050.00 
  PILOT CARS                              |                             |                             | 
0430 2529-2242304            26.000  EACH |     115.00000        2990.00|     110.00000        2860.00|     110.00000        2860.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0440 2529-8174010           635.600  SY   |      12.00000        7627.20|      13.20000        8389.92|      12.00000        7627.20 
  SUBBASE (PATCHES)                       |                             |                             | 
0450 2529-8174050            12.000  EACH |     330.00000        3960.00|     320.00000        3840.00|     320.00000        3840.00 
  PATCH SUBDRAIN                          |                             |                             | 
0460 2533-4980005                    LUMP |  118000.00000      118000.00|   88000.00000       88000.00|  182000.00000      182000.00 
  MOBILIZATION                            |                             |                             | 
0470 2548-0000100           946.600  STA  |       8.20000        7762.12|       5.00000        4733.00|       6.00000        5679.60 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0480 2548-0000110          1041.300  GAL  |      10.00000       10413.00|       6.50000        6768.45|       3.00000        3123.90 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0490 2548-0000310           504.600  STA  |       8.00000        4036.80|       7.50000        3784.50|       6.00000        3027.60 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0500 2551-0000230             1.000  EACH |   27500.00000       27500.00|   21500.00000       21500.00|   22000.00000       22000.00 
  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 
0510 2602-0000020          2048.000  LF   |       2.00000        4096.00|       1.97000        4034.56|       2.00000        4096.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     3,970,304.02|           $     4,027,555.12|           $     4,192,935.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 169  5 
 
     Bid Order:  169                             Contract ID:  84-0181-074                   Primary County:  SIOUX 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) DU122 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2317-7000120         28000.000  EACH |       1.00000       28000.00|       1.00000       28000.00|       1.00000       28000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        28,000.00|           $        28,000.00|           $        28,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,998,304.02|           $     4,055,555.12|           $     4,220,935.52 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  170  1 
 
     Bid  Order:  170                         Contract ID:  87-0023-027                 Primary County:  TAYLOR 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  STP-002-3(27)--2C-87 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  TAYLOR             Prj Awd Amt: $3,579,899.65 
          Route:  IOWA 2 
       Location:  FROM 3 MILES E. OF PAGE CO. LINE E. TO W. 
                  JCT. IA. 148       IN BEDFORD 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      U.S. ASPHALT COMPANY 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  3,579,899.65     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $  3,854,861.52     107.68  % 
   3   NO080          NORRIS ASPHALT PAVING CO.                                                  $  3,857,442.19     107.75  % 
       U.050           U.S. ASPHALT COMPANY                                                                IRREGULAR 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 170  2 
 
     Bid Order:  170                             Contract ID:  87-0023-027                   Primary County:  TAYLOR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) NO080 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |NORRIS ASPHALT PAVING CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           356.000  TON  |      22.35000        7956.60|      26.00000        9256.00|      23.60000        8401.60 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2625000           720.000  CY   |      22.00000       15840.00|      20.00000       14400.00|      26.00000       18720.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2121-7425020         20597.900  TON  |      21.50000      442854.85|      22.80000      469632.12|      19.50000      401659.05 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060          1128.800  SY   |      38.10000       43007.28|      36.00000       40636.80|      34.34000       38762.99 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2212-0475095             9.100  MILE |     300.00000        2730.00|     600.00000        5460.00|     250.00000        2275.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310           786.300  SY   |      88.00000       69194.40|      81.00000       63690.30|      96.93000       76216.06 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070322          1998.100  SY   |      41.80000       83520.58|      38.20000       76327.42|      30.97000       61881.16 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0080 2212-5070330            46.000  EACH |     111.10000        5110.60|     102.00000        4692.00|     140.00000        6440.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0090 2213-2713300          2368.700  CY   |      15.50000       36714.85|      15.00000       35530.50|      15.50000       36714.85 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0100 2213-8200000          4868.900  TON  |      30.96000      150741.14|      38.50000      187452.65|      40.54000      197385.21 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0110 2214-5145150          1600.000  SY   |       5.50000        8800.00|       5.00000        8000.00|       6.15000        9840.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2303-0032500         17567.800  TON  |      29.87000      524750.19|      33.50000      588521.30|      37.83000      664589.87 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0130 2303-0033500         17170.800  TON  |      34.72000      596170.18|      39.60000      679963.68|      46.53000      798957.32 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0140 2303-0245828          2084.300  TON  |     554.60000     1155952.78|     600.00000     1250580.00|     558.00000     1163039.40 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0150 2303-6911000                    LUMP |    6000.00000        6000.00|    4000.00000        4000.00|    6000.00000        6000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0160 2505-4008120           750.000  LF   |       6.00000        4500.00|       2.00000        1500.00|       6.00000        4500.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0170 2505-4008130           730.000  LF   |       4.00000        2920.00|       2.00000        1460.00|       4.00000        2920.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 170  3 
 
     Bid Order:  170                             Contract ID:  87-0023-027                   Primary County:  TAYLOR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) NO080 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |NORRIS ASPHALT PAVING CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4008300           650.000  LF   |      18.75000       12187.50|      16.00000       10400.00|      18.75000       12187.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0190 2505-4008400             8.000  EACH |    1550.00000       12400.00|    2020.00000       16160.00|    1550.00000       12400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0200 2505-4020580             2.000  EACH |    2100.00000        4200.00|    1720.00000        3440.00|    2100.00000        4200.00 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0210 2505-4021010             8.000  EACH |     300.00000        2400.00|     200.00000        1600.00|     300.00000        2400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0220 2505-4021700             8.000  EACH |    1900.00000       15200.00|    1920.00000       15360.00|    1900.00000       15200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0230 2505-6000111          1100.000  LF   |      15.90000       17490.00|      16.00000       17600.00|      15.90000       17490.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0240 2505-6000121             2.000  EACH |    2700.00000        5400.00|    2100.00000        4200.00|    2700.00000        5400.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0250 2505-6000221             2.000  EACH |    1100.00000        2200.00|    1920.00000        3840.00|    1100.00000        2200.00 
  LOW TENSION CABLE GUARDRAIL END ANCHOR  |                             |                             | 
0260 2527-9263109          2345.000  STA  |       9.52000       22324.40|       9.70000       22746.50|       9.52000       22324.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0270 2528-8445110                    LUMP |    7400.00000        7400.00|   14000.00000       14000.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-8445113           270.000  EACH |     315.00000       85050.00|     315.00000       85050.00|     315.00000       85050.00 
  FLAGGERS                                |                             |                             | 
0290 2528-8445115            90.000  EACH |     470.00000       42300.00|     470.00000       42300.00|     470.00000       42300.00 
  PILOT CARS                              |                             |                             | 
0294 2529-5070110            64.000  SY   |      88.00000        5632.00|      84.00000        5376.00|     202.57000       12964.48 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0295 2529-5070120             8.000  EACH |     111.10000         888.80|     105.00000         840.00|     400.00000        3200.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0300 2529-8201000             8.000  EACH |     500.00000        4000.00|     500.00000        4000.00|     550.00000        4400.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0305 2530-0400061           435.000  TON  |     154.00000       66990.00|     144.00000       62640.00|     120.00000       52200.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0310 2533-4980005                    LUMP |   68000.00000       68000.00|   50000.00000       50000.00|    6600.00000        6600.00 
  MOBILIZATION                            |                             |                             | 
0320 2548-0000100           959.400  STA  |       5.00000        4797.00|       9.25000        8874.45|       9.25000        8874.45 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 170  4 
 
     Bid Order:  170                             Contract ID:  87-0023-027                   Primary County:  TAYLOR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) NO080 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |NORRIS ASPHALT PAVING CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2548-0000110          1055.300  GAL  |       5.00000        5276.50|       6.00000        6331.80|       4.50000        4748.85 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $     3,540,899.65|           $     3,815,861.52|           $     3,818,442.19 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0340 2317-7000120         39000.000  EACH |       1.00000       39000.00|       1.00000       39000.00|       1.00000       39000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        39,000.00|           $        39,000.00|           $        39,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,579,899.65|           $     3,854,861.52|           $     3,857,442.19 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  171  1 
 
     Bid  Order:  171                         Contract ID:  88-0252-026                 Primary County:  UNION 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/17/11 
 
 
        Project:  TSF-025-2(26)--92-88 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  UNION              Prj Awd Amt: $112,737.62 
          Route:  IOWA 25 
       Location:  FROM WCL OF CRESTON W  AND  N. TO 130TH ST. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO080          NORRIS ASPHALT PAVING CO.                                                  $    112,737.62     100.00  % 
   2   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $    116,873.71     103.66  % 
   3   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $    123,787.68     109.80  % 
   4   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    128,489.75     113.97  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 171  2 
 
     Bid Order:  171                             Contract ID:  88-0252-026                   Primary County:  UNION 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) BL041               |(   3  ) GR219 
                                          |NORRIS ASPHALT PAVING CO.    |BLACKTOP SERVICE CO. & SUBSI |GRIMES ASPHALT AND PAVING COR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-0475095             0.300  MILE |    5000.00000        1500.00|    2000.00000         600.00|    4700.00000        1410.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0020 2214-5145150          5367.000  SY   |       2.36000       12666.12|       2.25000       12075.75|       3.50000       18784.50 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0033504           615.000  TON  |      75.00000       46125.00|      81.00000       49815.00|      79.00000       48585.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0040 2303-0245828            36.900  TON  |     562.00000       20737.80|     560.00000       20664.00|     650.00000       23985.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0050 2527-9263109            95.790  STA  |      30.00000        2873.70|      33.00000        3161.07|      32.00000        3065.28 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-8445110                    LUMP |    4000.00000        4000.00|    7500.00000        7500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00|     315.00000        9450.00 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115            10.000  EACH |     470.00000        4700.00|     470.00000        4700.00|     470.00000        4700.00 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |    6500.00000        6500.00|    5000.00000        5000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
0100 2548-0000100            32.200  STA  |      50.00000        1610.00|      55.00000        1771.00|      53.00000        1706.60 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0110 2548-0000110            35.400  GAL  |      50.00000        1770.00|      35.35000        1251.39|     120.00000        4248.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0120 2548-0000310            16.100  STA  |      50.00000         805.00|      55.00000         885.50|      53.00000         853.30 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $       112,737.62|           $       116,873.71|           $       123,787.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       112,737.62|           $       116,873.71|           $       123,787.68 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 171  3 
 
     Bid Order:  171                             Contract ID:  88-0252-026                   Primary County:  UNION 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-0475095             0.300  MILE |    5000.00000        1500.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0020 2214-5145150          5367.000  SY   |       2.60000       13954.20|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0033504           615.000  TON  |      83.29000       51223.35|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0040 2303-0245828            36.900  TON  |     545.00000       20110.50|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0050 2527-9263109            95.790  STA  |      30.00000        2873.70|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-8445110                    LUMP |    9900.00000        9900.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            30.000  EACH |     315.00000        9450.00|                             | 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115            10.000  EACH |     470.00000        4700.00|                             | 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |    9000.00000        9000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0100 2548-0000100            32.200  STA  |      50.00000        1610.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0110 2548-0000110            35.400  GAL  |      95.00000        3363.00|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0120 2548-0000310            16.100  STA  |      50.00000         805.00|                             | 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $       128,489.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       128,489.75|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  172  1 
 
     Bid  Order:  172                         Contract ID:  97-C097-095                 Primary County:  WOODBURY 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  ALL BIDS REJECTED 
Contract Period:   20 WORK DAYS      Late Start Date:  09/05/11 
 
 
        Project:  FM-C097(95)--55-97 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  WOODBURY 
          Route:  D50 
       Location:  NORTH JUNCT. OF L-27 TO SOUTH JUNCT. OF L-27 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BA300          BARKLEY ASPHALT, INC.                                                      $    849,330.95     100.00  % 
   2   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $    855,658.35     100.74  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 172  2 
 
     Bid Order:  172                             Contract ID:  97-C097-095                   Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BA300               |(   2  ) KN036               |(      ) 
                                          |BARKLEY ASPHALT, INC.        |KNIFE RIVER MIDWEST LLC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           278.000  CY   |      20.00000        5560.00|      30.48000        8473.44| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2121-7425020          2200.000  TON  |      36.00000       79200.00|      39.08000       85976.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2212-0475095             1.902  MILE |    2000.00000        3804.00|    1324.09000        2518.42| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0040 2212-5070310           122.220  SY   |     130.00000       15888.60|      42.11000        5146.68| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0050 2212-5070330             2.000  EACH |     200.00000         400.00|     365.45000         730.90| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0060 2214-5145150           165.000  SY   |      20.00000        3300.00|      23.18000        3824.70| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2303-0023500          4472.000  TON  |      61.00000      272792.00|      59.98000      268230.56| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0080 2303-0246428           269.000  TON  |     725.00000      195025.00|     660.00000      177540.00| 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0090 2303-6911000                    LUMP |    8500.00000        8500.00|    5827.96000        5827.96| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2318-1001100         24549.000  SY   |       2.25000       55235.25|       2.32000       56953.68| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0110 2318-1001220           161.000  TON  |     625.50000      100705.50|     724.68000      116673.48| 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0120 2527-9263109           363.530  STA  |      20.00000        7270.60|      17.79000        6467.20| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |    7000.00000        7000.00|    6951.33000        6951.33| 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            40.000  EACH |     315.00000       12600.00|     315.00000       12600.00| 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            15.000  EACH |     470.00000        7050.00|     470.00000        7050.00| 
  PILOT CARS                              |                             |                             | 
0160 2533-4980005                    LUMP |   75000.00000       75000.00|   90694.00000       90694.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       849,330.95|           $       855,658.35|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       849,330.95|           $       855,658.35|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  173  1 
 
     Bid  Order:  173                         Contract ID:  97-0293-708                 Primary County:  WOODBURY 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   BARKLEY ASPHALT, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/19/11 
 
 
        Project:  MPIN-029-3(708)146--0N-97 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  WOODBURY           Prj Awd Amt: $375,668.00 
          Route:  I-29 
       Location:  IN THE CITY OF SIOUX CITY FROM S. OF FLOYD 
                  RIVER BRIDGE      TO N. OF HAMILTON BLVD. 
                  BRIDGE(NBL/SBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BA300          BARKLEY ASPHALT, INC.                                                      $    375,668.00     100.00  % 
   2   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $    417,116.50     111.03  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 173  2 
 
     Bid Order:  173                             Contract ID:  97-0293-708                   Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BA300               |(   2  ) KN036               |(      ) 
                                          |BARKLEY ASPHALT, INC.        |KNIFE RIVER MIDWEST LLC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-0475095             0.300  MILE |    5000.00000        1500.00|    9686.93000        2906.08| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0020 2212-5075001             5.000  TON  |     450.00000        2250.00|     595.48000        2977.40| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0030 2214-5145150          3573.300  SY   |       8.00000       28586.40|      18.60000       66463.38| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0052500           291.600  TON  |     200.00000       58320.00|     166.83000       48647.63| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0053502           291.600  TON  |     215.00000       62694.00|     163.18000       47583.29| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0060 2303-0246422            35.000  TON  |     615.00000       21525.00|     600.00000       21000.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2527-9263109           120.840  STA  |      35.00000        4229.40|      40.92000        4944.77| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2528-8445110                    LUMP |   22000.00000       22000.00|   22262.49000       22262.49| 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2530-0400061           185.800  TON  |     300.00000       55740.00|     191.82000       35640.16| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0100 2530-5070221          1138.900  SY   |      43.00000       48972.70|      95.91000      109231.90| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0110 2533-4980005                    LUMP |   60000.00000       60000.00|   47555.12000       47555.12| 
  MOBILIZATION                            |                             |                             | 
0120 2540-4480507          1194.000  LF   |       8.25000        9850.50|       6.62000        7904.28| 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
     SECTION TOTALS                       |           $       375,668.00|           $       417,116.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       375,668.00|           $       417,116.50|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  201  1 
 
     Bid  Order:  201                         Contract ID:  07-3802-705                 Primary County:  BLACK HAWK 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HAWKEYE PAVING CORP. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/03/11 
 
 
        Project:  MPIN-380-2(705)63--0N-07 
      Work Type:  PCC PATCHING 
         County:  BLACK HAWK         Prj Awd Amt: $112,203.10 
          Route:  I-380 
       Location:  FROM THE D-38 INTERCHANGE TO MITCHELL AVENUE 
                  IN WATERLOO. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $    112,203.10     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    131,667.60     117.34  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    173,709.67     154.81  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  2 
 
     Bid Order:  201                             Contract ID:  07-3802-705                   Primary County:  BLACK HAWK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) CE040               |(   3  ) IO200 
                                          |HAWKEYE PAVING CORP.         |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|    5000.00000        5000.00|   11000.00000       11000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2529-5070110           452.600  SY   |     142.00000       64269.20|     173.00000       78299.80|     190.76000       86337.98 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0030 2529-5070120            47.000  EACH |     230.00000       10810.00|     145.00000        6815.00|     290.80000       13667.60 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0040 2529-8201000            47.000  EACH |     500.00000       23500.00|     500.00000       23500.00|     600.00000       28200.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0050 2530-0400061            29.500  TON  |     165.00000        4867.50|     120.00000        3540.00|     200.00000        5900.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0060 2530-5070221           103.400  SY   |      46.00000        4756.40|      92.00000        9512.80|     150.91000       15604.09 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0070 2533-4980005                    LUMP |    1500.00000        1500.00|    5000.00000        5000.00|   13000.00000       13000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       112,203.10|           $       131,667.60|           $       173,709.67 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       112,203.10|           $       131,667.60|           $       173,709.67 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  202  1 
 
     Bid  Order:  202                         Contract ID:  23-0306-705                 Primary County:  CLINTON 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ILLOWA INVESTMENT, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  09/19/11 
 
 
        Project:  MP-030-6(705)300--76-23                                Project:  MP-061-6(702)137--76-23 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA CRACK FILLING 
         County:  CLINTON            Prj Awd Amt: $211,384.19             County:  CLINTON            Prj Awd Amt: $23,383.50 
          Route:  U.S. 30                                                  Route:  U.S. 61 
       Location:  FROM 1.0 MI. W. OF CALAMUS, E. TO THE WEST            Location:  FROM SILVER CK. S. OF DEWITT, N. TO 0.5 MI. 
                  JCT. OF U.S. 67 IN CLINTON.                                      S. OF THE JCT. OF Y-68. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IL080          ILLOWA INVESTMENT, INC.                                                    $    234,767.69     100.00  % 
   2   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    270,611.25     115.26  % 
   3   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    332,754.38     141.73  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  2 
 
     Bid Order:  202                             Contract ID:  23-0306-705                   Primary County:  CLINTON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) FO200               |(   3  ) DE300 
                                          |ILLOWA INVESTMENT, INC.      |FORT DODGE ASPHALT CO., INC. |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CLINTON COUNTY  MP-30-6(705)300--76-23 
                                          |                             |                             | 
0010 2319-3000102           209.500  TON  |     100.00000       20950.00|      96.20000       20153.90|      40.00000        8380.00 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 
0020 2319-3000200            10.400  MILE |     250.00000        2600.00|     250.00000        2600.00|    2147.15000       22330.36 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0030 2319-4000000          7330.600  GAL  |       2.35000       17226.91|       2.25000       16493.85|       4.30000       31521.58 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0040 2527-9263109           137.280  STA  |      26.00000        3569.28|      27.50000        3775.20|      39.00000        5353.92 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |    5000.00000        5000.00|    2500.00000        2500.00|   23500.00000       23500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113           105.000  EACH |     315.00000       33075.00|     315.00000       33075.00|     315.00000       33075.00 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            35.000  EACH |     470.00000       16450.00|     470.00000       16450.00|     470.00000       16450.00 
  PILOT CARS                              |                             |                             | 
0080 2533-4980005                    LUMP |    7500.00000        7500.00|    2000.00000        2000.00|    1500.00000        1500.00 
  MOBILIZATION                            |                             |                             | 
0090 2544-1001100            27.800  MILE |    1835.00000       51013.00|    3318.00000       92240.40|    3116.57000       86640.65 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0100 2544-1002010            50.000  TON  |      40.00000        2000.00|     100.00000        5000.00|     250.00000       12500.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0110 2544-1003000         16000.000  GAL  |       3.25000       52000.00|       2.75000       44000.00|       3.50000       56000.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       211,384.19|           $       238,288.35|           $       297,251.51 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            CLINTON COUNTY  MP-61-6(702)137--76-23 
                                          |                             |                             | 
0120 2528-8445110                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    7200.00000        7200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |    1000.00000        1000.00|     500.00000         500.00|     950.00000         950.00 
  MOBILIZATION                            |                             |                             | 
0140 2544-1001100             6.300  MILE |    1485.00000        9355.50|    3083.00000       19422.90|    2548.71000       16056.87 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0150 2544-1002010             3.200  TON  |      40.00000         128.00|     500.00000        1600.00|     530.00000        1696.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  3 
 
     Bid Order:  202                             Contract ID:  23-0306-705                   Primary County:  CLINTON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) FO200               |(   3  ) DE300 
                                          |ILLOWA INVESTMENT, INC.      |FORT DODGE ASPHALT CO., INC. |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2544-1003000          3200.000  GAL  |       3.25000       10400.00|       2.75000        8800.00|       3.00000        9600.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        23,383.50|           $        32,322.90|           $        35,502.87 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       234,767.69|           $       270,611.25|           $       332,754.38 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  203  1 
 
     Bid  Order:  203                         Contract ID:  27-0355-710                 Primary County:  DECATUR 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  MPIN-035-5(710)0--0N-27                                Project:  MPIN-035-5(706)43--0N-91 
      Work Type:  HMA PAVED SHOULDER - FOG SEAL                        Work Type:  HMA JOINT & CRACK SEALING 
         County:  DECATUR            Prj Awd Amt: $177,287.02             County:  WARREN             Prj Awd Amt: $69,647.60 
          Route:  I-35                                                     Route:  I-35 
       Location:  FROM THE MISSOURI STATE LINE TO 1 MI. S. OF           Location:  FROM CLARKE COUNTY LINE TO CLANTON CREEK. 
                  THE              CLARKE CO. LINE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    246,934.62     100.00  % 
   2   GE010          GEE ASPHALT SYSTEMS, INC.                                                  $    258,587.80     104.71  % 
   3   IL080          ILLOWA INVESTMENT, INC.                                                    $    345,581.36     139.94  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 203  2 
 
     Bid Order:  203                             Contract ID:  27-0355-710                   Primary County:  DECATUR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) GE010               |(   3  ) IL080 
                                          |FORT DODGE ASPHALT CO., INC. |GEE ASPHALT SYSTEMS, INC.    |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            DECATUR COUNTY MPIN-035-5(710)0--0N-27 
                                          |                             |                             | 
0010 2308-1000000         23102.000  GAL  |       4.66000      107655.32|       3.55000       82012.10|       5.43000      125443.86 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0020 2527-9263109           153.000  STA  |      20.00000        3060.00|      25.00000        3825.00|      18.00000        2754.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0030 2528-8445110                    LUMP |   18000.00000       18000.00|   12000.00000       12000.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    2000.00000        2000.00|   10000.00000       10000.00|    8000.00000        8000.00 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001200            46.900  MILE |     828.00000       38833.20|     680.00000       31892.00|    1900.00000       89110.00 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1003000          2814.000  GAL  |       2.75000        7738.50|       3.15000        8864.10|       4.75000       13366.50 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       177,287.02|           $       148,593.20|           $       253,674.36 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            WARREN COUNTY MPIN-35-5(706)43--0N-91 
                                          |                             |                             | 
0070 2527-9263109           301.500  STA  |      20.00000        6030.00|      12.00000        3618.00|      18.00000        5427.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2528-8445110                    LUMP |    2500.00000        2500.00|    6375.00000        6375.00|    2800.00000        2800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |    2000.00000        2000.00|    6000.00000        6000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0100 2541-1004011            22.800  MILE |     427.00000        9735.60|    1957.00000       44619.60|    1285.00000       29298.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0110 2541-1005001         49382.000  LB   |       1.00000       49382.00|       1.00000       49382.00|       1.00000       49382.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        69,647.60|           $       109,994.60|           $        91,907.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       246,934.62|           $       258,587.80|           $       345,581.36 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  204  1 
 
     Bid  Order:  204                         Contract ID:  36-0291-077                 Primary County:  FREMONT 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/03/11 
 
 
        Project:  IMN-029-1(77)0--0E-36 
      Work Type:  PCC PATCHING 
         County:  FREMONT            Prj Awd Amt: $83,626.40 
          Route:  I-29 
       Location:  FROM MISSOURI STATE LINE N. TO POTTAWATTAMIE 
                  CO. LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $     83,626.40     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $     85,727.50     102.51  % 
   3   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    132,072.24     157.93  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $    176,784.40     211.39  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 204  2 
 
     Bid Order:  204                             Contract ID:  36-0291-077                   Primary County:  FREMONT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) GU100               |(   3  ) TE090 
                                          |CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC.   |TEN POINT CONST. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3000.00000        3000.00|    4500.00000        4500.00|   18000.00000       18000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2529-2242304             2.000  EACH |     110.00000         220.00|     145.00000         290.00|     145.00000         290.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-5070110           589.300  SY   |     108.00000       63644.40|     115.00000       67769.50|     156.80000       92402.24 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070120            62.000  EACH |     151.00000        9362.00|     164.00000       10168.00|     115.00000        7130.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0050 2529-8174010            50.000  SY   |      12.00000         600.00|      32.00000        1600.00|      15.00000         750.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0060 2529-8174050             2.000  EACH |     400.00000         800.00|     100.00000         200.00|     500.00000        1000.00 
  PATCH SUBDRAIN                          |                             |                             | 
0070 2533-4980005                    LUMP |    6000.00000        6000.00|    1200.00000        1200.00|   12500.00000       12500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        83,626.40|           $        85,727.50|           $       132,072.24 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        83,626.40|           $        85,727.50|           $       132,072.24 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 204  3 
 
     Bid Order:  204                             Contract ID:  36-0291-077                   Primary County:  FREMONT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   20000.00000       20000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2529-2242304             2.000  EACH |     120.00000         240.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-5070110           589.300  SY   |     184.03000      108448.88|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070120            62.000  EACH |     328.96000       20395.52|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0050 2529-8174010            50.000  SY   |      30.00000        1500.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0060 2529-8174050             2.000  EACH |     600.00000        1200.00|                             | 
  PATCH SUBDRAIN                          |                             |                             | 
0070 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       176,784.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       176,784.40|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  205  1 
 
     Bid  Order:  205                         Contract ID:  47-0593-709                 Primary County:  IDA 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  WITHDRAWN FROM LETTING 
Contract Period:   35 WORK DAYS      Late Start Date:  09/30/11 
 
 
        Project:  MP-059-3(709)118--76-47                                Project:  MP-175-3(703)52--76-47 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA CRACK FILLING 
         County:  IDA                                                     County:  IDA 
          Route:  U.S. 59                                                  Route:  IOWA 175 
       Location:  FROM CRAWFORD COUNTY LINE TO THE EAST JCT.            Location:  FROM ECL OF IDA GROVE TO THE SAC COUNTY LINE. 
                  IOWA 175. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 205  2 
 
     Bid Order:  205                             Contract ID:  47-0593-709                   Primary County:  IDA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+-----------------------------+-----------------------------+---------------------------- 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  206  1 
 
     Bid  Order:  206                         Contract ID:  58-0615-707                 Primary County:  LOUISA 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PELLING, L.L. CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/03/11 
 
 
        Project:  MP-061-5(707)74--76-58 
      Work Type:  HMA PATCHING 
         County:  LOUISA             Prj Awd Amt: $112,412.29 
          Route:  U.S. 61 
       Location:  FROM IA. 92 N. TO DME R.R. BRIDGE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE140          PELLING, L.L. CO., INC.                                                    $    112,412.29     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    196,904.18     175.16  % 
   3   MI330          MIDWEST CONTRACTORS, INC.                                                  $    204,332.08     181.77  % 
   4   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    253,987.29     225.94  % 
   5   IO200          IOWA EROSION CONTROL, INC.                                                 $    387,743.62     344.92  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 206  2 
 
     Bid Order:  206                             Contract ID:  58-0615-707                   Primary County:  LOUISA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) CE040               |(   3  ) MI330 
                                          |PELLING, L.L. CO., INC.      |CEDAR FALLS CONSTR. CO., INC |MIDWEST CONTRACTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109            96.720  STA  |      29.30000        2833.90|      29.00000        2804.88|      40.00000        3868.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    1850.00000        1850.00|     500.00000         500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00|     315.00000        9450.00 
  FLAGGERS                                |                             |                             | 
0040 2529-5070110           141.400  SY   |     105.00000       14847.00|     101.00000       14281.40|     155.20000       21945.28 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120             9.000  EACH |     400.00000        3600.00|     132.00000        1188.00|     180.00000        1620.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2529-8201000             4.000  EACH |     590.00000        2360.00|     500.00000        2000.00|     500.00000        2000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0070 2530-0400061           605.200  TON  |      86.85000       52561.62|      90.00000       54468.00|      82.00000       49626.40 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0080 2530-5070231          3709.700  SY   |       4.10000       15209.77|      27.00000      100161.90|      28.00000      103871.60 
  IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0090 2533-4980005                    LUMP |    2650.00000        2650.00|    5000.00000        5000.00|    3400.00000        3400.00 
  MOBILIZATION                            |                             |                             | 
0100 2528-8445115            15.000  EACH |     470.00000        7050.00|     470.00000        7050.00|     470.00000        7050.00 
  PILOT CARS                              |                             |                             | 
     SECTION TOTALS                       |           $       112,412.29|           $       196,904.18|           $       204,332.08 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       112,412.29|           $       196,904.18|           $       204,332.08 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 206  3 
 
     Bid Order:  206                             Contract ID:  58-0615-707                   Primary County:  LOUISA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TE090               |(   5  ) IO200               |(      ) 
                                          |TEN POINT CONST. CO., INC.   |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109            96.720  STA  |      40.00000        3868.80|      35.00000        3385.20| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    4000.00000        4000.00|     500.00000         500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00| 
  FLAGGERS                                |                             |                             | 
0040 2529-5070110           141.400  SY   |     150.00000       21210.00|     142.92000       20208.89| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120             9.000  EACH |     170.00000        1530.00|     270.81000        2437.29| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2529-8201000             4.000  EACH |     550.00000        2200.00|    1000.00000        4000.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0070 2530-0400061           605.200  TON  |     135.00000       81702.00|     200.00000      121040.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0080 2530-5070231          3709.700  SY   |      30.05000      111476.49|      56.52000      209672.24| 
  IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0090 2533-4980005                    LUMP |   11500.00000       11500.00|   10000.00000       10000.00| 
  MOBILIZATION                            |                             |                             | 
0100 2528-8445115            15.000  EACH |     470.00000        7050.00|     470.00000        7050.00| 
  PILOT CARS                              |                             |                             | 
     SECTION TOTALS                       |           $       253,987.29|           $       387,743.62|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       253,987.29|           $       387,743.62|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  207  1 
 
     Bid  Order:  207                         Contract ID:  63-0145-703                 Primary County:  MARION 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  09/30/11 
 
 
        Project:  MP-014-5(703)45--76-63 
      Work Type:  HMA CRACK FILLING 
         County:  MARION             Prj Awd Amt: $47,939.05 
          Route:  IOWA 14 
       Location:  FROM NCL OF KNOXVILLE, THEN N. TO THE JCT. 
                  WITH CO. RD. G-28 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $     47,939.05     100.00  % 
   2   IL080          ILLOWA INVESTMENT, INC.                                                    $     54,604.55     113.90  % 
   3   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     62,869.55     131.14  % 
   4   MI120          MID-CONTINENT CONTRACTING, INC.                                            $     63,188.00     131.80  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  2 
 
     Bid Order:  207                             Contract ID:  63-0145-703                   Primary County:  MARION 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) IL080               |(   3  ) DE300 
                                          |FORT DODGE ASPHALT CO., INC. |ILLOWA INVESTMENT, INC.      |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109           327.200  STA  |      14.00000        4580.80|      14.00000        4580.80|       9.90000        3239.28 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    1000.00000        1000.00|    3500.00000        3500.00|     250.00000         250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     315.00000        6300.00|     315.00000        6300.00|     315.00000        6300.00 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            10.000  EACH |     470.00000        4700.00|     470.00000        4700.00|     470.00000        4700.00 
  PILOT CARS                              |                             |                             | 
0050 2533-4980005                    LUMP |    1500.00000        1500.00|    6000.00000        6000.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 
0060 2544-1001100             6.000  MILE |    3237.00000       19422.00|    2865.00000       17190.00|    5924.42000       35546.52 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0070 2544-1003000          3795.000  GAL  |       2.75000       10436.25|       3.25000       12333.75|       3.25000       12333.75 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        47,939.05|           $        54,604.55|           $        62,869.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        47,939.05|           $        54,604.55|           $        62,869.55 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  3 
 
     Bid Order:  207                             Contract ID:  63-0145-703                   Primary County:  MARION 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI120               |(      )                     |(      ) 
                                          |MID-CONTINENT CONTRACTING, I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109           327.200  STA  |      15.00000        4908.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    3100.00000        3100.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     315.00000        6300.00|                             | 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            10.000  EACH |     470.00000        4700.00|                             | 
  PILOT CARS                              |                             |                             | 
0050 2533-4980005                    LUMP |    8000.00000        8000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0060 2544-1001100             6.000  MILE |    3500.00000       21000.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0070 2544-1003000          3795.000  GAL  |       4.00000       15180.00|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        63,188.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        63,188.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  208  1 
 
     Bid  Order:  208                         Contract ID:  77-0691-708                 Primary County:  POLK 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HAWKEYE PAVING CORP. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/29/11 
 
 
        Project:  MP-069-1(708)81--76-77 
      Work Type:  PCC PATCHING 
         County:  POLK               Prj Awd Amt: $420,360.00 
          Route:  U.S. 69 
       Location:  IN THE CITY OF DES MOINES FROM ARMY POST 
                  ROAD NORTH TO NE 72ND ST. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $    420,360.00     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    662,688.48     157.64  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    698,992.00     166.28  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  2 
 
     Bid Order:  208                             Contract ID:  77-0691-708                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(   3  ) CE040 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2301-4874106           372.000  SY   |      75.00000       27900.00|      68.40000       25444.80|     127.00000       47244.00 
  MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH  |                             |                             | 
0020 2401-7207010           372.000  SY   |      10.00000        3720.00|      25.00000        9300.00|      20.00000        7440.00 
  REMOVAL OF CONCRETE                     |                             |                             | 
0030 2528-8445110                    LUMP |   10000.00000       10000.00|   40500.00000       40500.00|   45000.00000       45000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113           105.000  EACH |     315.00000       33075.00|     315.00000       33075.00|     315.00000       33075.00 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            35.000  EACH |     470.00000       16450.00|     470.00000       16450.00|     470.00000       16450.00 
  PILOT CARS                              |                             |                             | 
0060 2529-2242304            54.000  EACH |     126.00000        6804.00|     120.00000        6480.00|     120.00000        6480.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0070 2529-5070110          2292.000  SY   |      98.00000      224616.00|     155.26000      355855.92|     189.00000      433188.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0080 2529-5070120           193.000  EACH |     175.00000       33775.00|     247.32000       47732.76|     115.00000       22195.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0090 2529-8201000             8.000  EACH |     400.00000        3200.00|     600.00000        4800.00|     500.00000        4000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0100 2530-0400061           151.000  TON  |     170.00000       25670.00|     250.00000       37750.00|     130.00000       19630.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0110 2530-5070221           670.000  SY   |      45.00000       30150.00|      90.00000       60300.00|      87.00000       58290.00 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0120 2533-4980005                    LUMP |    5000.00000        5000.00|   25000.00000       25000.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       420,360.00|           $       662,688.48|           $       698,992.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       420,360.00|           $       662,688.48|           $       698,992.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  209  1 
 
     Bid  Order:  209                         Contract ID:  78-0801-331                 Primary County:  POTTAWATTAMIE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TEN POINT CONST. CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/03/11 
 
 
        Project:  IMN-080-1(331)0--0E-78 
      Work Type:  PCC PATCHING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $133,912.38 
          Route:  I-80 
       Location:  FROM MISSOURI RIVER E. TO CASS CO. LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    133,912.38     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    141,767.90     105.86  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    227,395.40     169.80  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 209  2 
 
     Bid Order:  209                             Contract ID:  78-0801-331                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TE090               |(   2  ) CE040               |(   3  ) IO200 
                                          |TEN POINT CONST. CO., INC.   |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2113-0001100            32.000  SY   |       7.00000         224.00|       2.00000          64.00|      20.00000         640.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0020 2528-8445110                    LUMP |   15000.00000       15000.00|    6000.00000        6000.00|   21000.00000       21000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2529-2242304             2.000  EACH |     130.00000         260.00|     100.00000         200.00|     120.00000         240.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-5070110           941.300  SY   |     108.75000      102366.38|     123.00000      115779.90|     158.08000      148800.70 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120           110.000  EACH |      91.00000       10010.00|     114.00000       12540.00|     265.77000       29234.70 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2529-8174010            32.000  SY   |      16.00000         512.00|      12.00000         384.00|      40.00000        1280.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0070 2529-8174050             2.000  EACH |     520.00000        1040.00|     400.00000         800.00|     600.00000        1200.00 
  PATCH SUBDRAIN                          |                             |                             | 
0080 2533-4980005                    LUMP |    4500.00000        4500.00|    6000.00000        6000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       133,912.38|           $       141,767.90|           $       227,395.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       133,912.38|           $       141,767.90|           $       227,395.40 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  210  1 
 
     Bid  Order:  210                         Contract ID:  78-6801-145                 Primary County:  POTTAWATTAMIE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TEN POINT CONST. CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/03/11 
 
 
        Project:  IMN-680-1(145)0--0E-78 
      Work Type:  PCC PATCHING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $99,300.00 
          Route:  I-680 
       Location:  FROM MISSOURI RIVER E. TO I-80 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $     99,300.00     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    110,149.00     110.92  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    111,633.00     112.41  % 
   4   DO140          DORMARK CONSTRUCTION CO.                                                   $    188,034.00     189.35  % 
   5   IO200          IOWA EROSION CONTROL, INC.                                                 $    199,991.55     201.40  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 210  2 
 
     Bid Order:  210                             Contract ID:  78-6801-145                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TE090               |(   2  ) GU100               |(   3  ) CE040 
                                          |TEN POINT CONST. CO., INC.   |GUS CONSTRUCTION CO., INC.   |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2113-0001100            32.000  SY   |       6.00000         192.00|       6.00000         192.00|       2.00000          64.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0020 2528-8445110                    LUMP |    7800.00000        7800.00|    4500.00000        4500.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2529-2242304            15.000  EACH |     125.00000        1875.00|     276.00000        4140.00|     100.00000        1500.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-5070110           780.000  SY   |     101.00000       78780.00|     118.00000       92040.00|     118.00000       92040.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120            45.000  EACH |      99.00000        4455.00|     121.00000        5445.00|     141.00000        6345.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2529-8174010            32.000  SY   |      14.00000         448.00|      76.00000        2432.00|      12.00000         384.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0070 2529-8174050             2.000  EACH |     500.00000        1000.00|     100.00000         200.00|     400.00000         800.00 
  PATCH SUBDRAIN                          |                             |                             | 
0080 2533-4980005                    LUMP |    4750.00000        4750.00|    1200.00000        1200.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        99,300.00|           $       110,149.00|           $       111,633.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        99,300.00|           $       110,149.00|           $       111,633.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 210  3 
 
     Bid Order:  210                             Contract ID:  78-6801-145                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DO140               |(   5  ) IO200               |(      ) 
                                          |DORMARK CONSTRUCTION CO.     |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2113-0001100            32.000  SY   |       8.80000         281.60|      20.00000         640.00| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0020 2528-8445110                    LUMP |    9780.00000        9780.00|   17000.00000       17000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2529-2242304            15.000  EACH |     116.52000        1747.80|     120.00000        1800.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-5070110           780.000  SY   |     173.60000      135408.00|     180.75000      140985.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120            45.000  EACH |     697.00000       31365.00|     268.59000       12086.55| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2529-8174010            32.000  SY   |      31.30000        1001.60|      40.00000        1280.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0070 2529-8174050             2.000  EACH |     725.00000        1450.00|     600.00000        1200.00| 
  PATCH SUBDRAIN                          |                             |                             | 
0080 2533-4980005                    LUMP |    7000.00000        7000.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       188,034.00|           $       199,991.55|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       188,034.00|           $       199,991.55|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  211  1 
 
     Bid  Order:  211                         Contract ID:  93-0145-700                 Primary County:  WAYNE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/12/11 
 
 
        Project:  MP-014-5(700)0--76-93 
      Work Type:  PCC PATCHING 
         County:  WAYNE              Prj Awd Amt: $189,353.48 
          Route:  IOWA 14 
       Location:  FROM NEAR THE NCL OF CORYDON,NORTH TO THE 
                  SCL OF             CHARITON, NEAR THE US 34 
                  JCT. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    189,353.48     100.00  % 
   2   TE060          TEK BUILDERS, INC.                                                         $    197,231.35     104.16  % 
   3   MI330          MIDWEST CONTRACTORS, INC.                                                  $    221,255.50     116.84  % 
   4   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    236,313.40     124.80  % 
   5   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    268,629.04     141.86  % 
   6   IO200          IOWA EROSION CONTROL, INC.                                                 $    285,764.29     150.91  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 211  2 
 
     Bid Order:  211                             Contract ID:  93-0145-700                   Primary County:  WAYNE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) TE060               |(   3  ) MI330 
                                          |CEDAR FALLS CONSTR. CO., INC |TEK BUILDERS, INC.           |MIDWEST CONTRACTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109            32.840  STA  |      98.55000        3236.38|      98.55000        3236.38|     200.00000        6568.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |     800.00000         800.00|     500.00000         500.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            50.000  EACH |     315.00000       15750.00|     315.00000       15750.00|     315.00000       15750.00 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            25.000  EACH |     470.00000       11750.00|     470.00000       11750.00|     470.00000       11750.00 
  PILOT CARS                              |                             |                             | 
0050 2529-2242304             2.000  EACH |     100.00000         200.00|     150.00000         300.00|     116.00000         232.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0060 2529-5070110          1120.200  SY   |      83.00000       92976.60|      89.43000      100179.49|     102.00000      114260.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120           125.000  EACH |     108.00000       13500.00|     140.00000       17500.00|     127.00000       15875.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2530-0400061           140.000  TON  |     115.00000       16100.00|     115.00000       16100.00|      82.00000       11480.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0090 2530-5070221           858.300  SY   |      35.00000       30040.50|      30.66000       26315.48|      47.00000       40340.10 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0100 2533-4980005                    LUMP |    5000.00000        5000.00|    5600.00000        5600.00|    3800.00000        3800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       189,353.48|           $       197,231.35|           $       221,255.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       189,353.48|           $       197,231.35|           $       221,255.50 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 211  3 
 
     Bid Order:  211                             Contract ID:  93-0145-700                   Primary County:  WAYNE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TE090               |(   5  ) DE300               |(   6  ) IO200 
                                          |TEN POINT CONST. CO., INC.   |DENCO HIGHWAY CONSTRUCTION C |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109            32.840  STA  |      65.00000        2134.60|      98.55000        3236.38|     220.00000        7224.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    2500.00000        2500.00|     250.00000         250.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            50.000  EACH |     315.00000       15750.00|     315.00000       15750.00|     315.00000       15750.00 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            25.000  EACH |     470.00000       11750.00|     470.00000       11750.00|     470.00000       11750.00 
  PILOT CARS                              |                             |                             | 
0050 2529-2242304             2.000  EACH |     130.00000         260.00|     100.00000         200.00|     120.00000         240.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0060 2529-5070110          1120.200  SY   |     116.00000      129943.20|     121.80000      136440.36|     116.04000      129988.01 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120           125.000  EACH |     100.00000       12500.00|     100.00000       12500.00|     242.80000       30350.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2530-0400061           140.000  TON  |     159.00000       22260.00|     127.00000       17780.00|     200.00000       28000.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0090 2530-5070221           858.300  SY   |      32.00000       27465.60|      81.00000       69522.30|      60.54000       51961.48 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0100 2533-4980005                    LUMP |   11750.00000       11750.00|    1200.00000        1200.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       236,313.40|           $       268,629.04|           $       285,764.29 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       236,313.40|           $       268,629.04|           $       285,764.29 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  212  1 
 
     Bid  Order:  212                         Contract ID:  94-9261-701                 Primary County:  WEBSTER 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MIDWEST CONTRACTORS, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/19/11 
 
 
        Project:  MP-926-1(701)0--76-94 
      Work Type:  PCC PATCHING 
         County:  WEBSTER            Prj Awd Amt: $188,612.80 
          Route:  IOWA 926 
       Location:  IN THE CITY OF FORT DODGE FROM S. JCT. OF U. 
                  S. 169 TO N. JCT. U.S. 169 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $    188,612.80     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    232,867.00     123.46  % 
   3   HO765          HOVEY CONSTRUCTION INC.                                                    $    247,463.00     131.20  % 
   4   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    250,408.04     132.76  % 
   5   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    252,154.00     133.68  % 
   6   IO200          IOWA EROSION CONTROL, INC.                                                 $    258,284.06     136.93  % 
   7   DO140          DORMARK CONSTRUCTION CO.                                                   $    362,628.54     192.26  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 212  2 
 
     Bid Order:  212                             Contract ID:  94-9261-701                   Primary County:  WEBSTER 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) CE040               |(   3  ) HO765 
                                          |MIDWEST CONTRACTORS, INC.    |CEDAR FALLS CONSTR. CO., INC |HOVEY CONSTRUCTION INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    5200.00000        5200.00|    3500.00000        3500.00|   10500.00000       10500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            60.000  EACH |     315.00000       18900.00|     315.00000       18900.00|     315.00000       18900.00 
  FLAGGERS                                |                             |                             | 
0030 2529-2242304            53.000  EACH |     120.00000        6360.00|      85.00000        4505.00|      98.00000        5194.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-5070110          1954.000  SY   |      73.20000      143032.80|      97.00000      189538.00|      98.50000      192469.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120            84.000  EACH |     130.00000       10920.00|     136.00000       11424.00|     100.00000        8400.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    4200.00000        4200.00|    5000.00000        5000.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       188,612.80|           $       232,867.00|           $       247,463.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       188,612.80|           $       232,867.00|           $       247,463.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 212  3 
 
     Bid Order:  212                             Contract ID:  94-9261-701                   Primary County:  WEBSTER 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE300               |(   5  ) TE090               |(   6  ) IO200 
                                          |DENCO HIGHWAY CONSTRUCTION C |TEN POINT CONST. CO., INC.   |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    6800.00000        6800.00|   14000.00000       14000.00|    7100.00000        7100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            60.000  EACH |     315.00000       18900.00|     315.00000       18900.00|     315.00000       18900.00 
  FLAGGERS                                |                             |                             | 
0030 2529-2242304            53.000  EACH |     100.00000        5300.00|     125.00000        6625.00|     120.00000        6360.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-5070110          1954.000  SY   |     100.26000      195908.04|      98.50000      192469.00|      99.29000      194012.66 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120            84.000  EACH |     250.00000       21000.00|     115.00000        9660.00|     260.85000       21911.40 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    2500.00000        2500.00|   10500.00000       10500.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       250,408.04|           $       252,154.00|           $       258,284.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       250,408.04|           $       252,154.00|           $       258,284.06 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 212  4 
 
     Bid Order:  212                             Contract ID:  94-9261-701                   Primary County:  WEBSTER 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) DO140               |(      )                     |(      ) 
                                          |DORMARK CONSTRUCTION CO.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    8500.00000        8500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            60.000  EACH |     315.00000       18900.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2529-2242304            53.000  EACH |     124.00000        6572.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-5070110          1954.000  SY   |     139.65000      272876.10|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120            84.000  EACH |     556.91000       46780.44|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    9000.00000        9000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       362,628.54|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       362,628.54|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  213  1 
 
     Bid  Order:  213                         Contract ID:  97-3763-704                 Primary County:  WOODBURY 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/30/11 
 
 
        Project:  MP-376-3(704)94--76-97 
      Work Type:  HMA CRACK FILLING 
         County:  WOODBURY           Prj Awd Amt: $41,788.00 
          Route:  IOWA 376 
       Location:  IN THE CITY OF SIOUX CITY FROM N. OF TRANSIT 
                  AVENUE TO       LEECH AVE. & 3RD ST. TO 
                  FLOYD BLVD. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $     41,788.00     100.00  % 
   2   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     42,678.79     102.13  % 
   3   IL080          ILLOWA INVESTMENT, INC.                                                    $     49,172.30     117.67  % 
   4   MI120          MID-CONTINENT CONTRACTING, INC.                                            $     64,688.00     154.80  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 213  2 
 
     Bid Order:  213                             Contract ID:  97-3763-704                   Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) DE300               |(   3  ) IL080 
                                          |FORT DODGE ASPHALT CO., INC. |DENCO HIGHWAY CONSTRUCTION C |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|    6400.00000        6400.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |    1500.00000        1500.00|    1850.00000        1850.00|    9800.00000        9800.00 
  MOBILIZATION                            |                             |                             | 
0030 2544-1001100             9.300  MILE |    2550.00000       23715.00|    2424.30000       22545.99|    1985.00000       18460.50 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0040 2544-1001200             5.600  MILE |     975.00000        5460.00|     500.00000        2800.00|     800.00000        4480.00 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0050 2544-1003000          3132.000  GAL  |       2.75000        8613.00|       2.90000        9082.80|       3.65000       11431.80 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        41,788.00|           $        42,678.79|           $        49,172.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        41,788.00|           $        42,678.79|           $        49,172.30 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 213  3 
 
     Bid Order:  213                             Contract ID:  97-3763-704                   Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI120               |(      )                     |(      ) 
                                          |MID-CONTINENT CONTRACTING, I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    6000.00000        6000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |   11000.00000       11000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 2544-1001100             9.300  MILE |    3600.00000       33480.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0040 2544-1001200             5.600  MILE |     300.00000        1680.00|                             | 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0050 2544-1003000          3132.000  GAL  |       4.00000       12528.00|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        64,688.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        64,688.00|           $                 |           $ 
 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  214  1 
 
     Bid  Order:  214                         Contract ID:  99-0032-708                 Primary County:  WRIGHT 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ILLOWA INVESTMENT, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/22/11 
 
 
        Project:  MP-003-2(708)161--76-99 
      Work Type:  HMA CRACK FILLING 
         County:  WRIGHT             Prj Awd Amt: $102,251.00 
          Route:  IOWA 3 
       Location:  FROM U.S. 69 TO I-35. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IL080          ILLOWA INVESTMENT, INC.                                                    $    102,251.00     100.00  % 
   2   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    103,072.20     100.80  % 
   3   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    104,238.64     101.94  % 
   4   MI120          MID-CONTINENT CONTRACTING, INC.                                            $    161,125.00     157.57  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 214  2 
 
     Bid Order:  214                             Contract ID:  99-0032-708                   Primary County:  WRIGHT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) FO200               |(   3  ) DE300 
                                          |ILLOWA INVESTMENT, INC.      |FORT DODGE ASPHALT CO., INC. |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-1000000            10.400  MILE |    1945.00000       20228.00|    1767.00000       18376.80|    1816.53000       18891.91 
  SLURRY LEVELING                         |                             |                             | 
0020 2319-4000000          2000.000  GAL  |       2.95000        5900.00|       2.75000        5500.00|       3.95000        7900.00 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0030 2528-8445110                    LUMP |    2200.00000        2200.00|    1000.00000        1000.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            75.000  EACH |     315.00000       23625.00|     315.00000       23625.00|     315.00000       23625.00 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            25.000  EACH |     470.00000       11750.00|     470.00000       11750.00|     470.00000       11750.00 
  PILOT CARS                              |                             |                             | 
0060 2533-4980005                    LUMP |    4500.00000        4500.00|    1000.00000        1000.00|    2400.00000        2400.00 
  MOBILIZATION                            |                             |                             | 
0070 2544-1001100            10.400  MILE |    1945.00000       20228.00|    2801.00000       29130.40|    2486.32000       25857.73 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0080 2544-1002010             5.000  TON  |      60.00000         300.00|     250.00000        1250.00|     250.00000        1250.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0090 2544-1003000          4160.000  GAL  |       3.25000       13520.00|       2.75000       11440.00|       2.90000       12064.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       102,251.00|           $       103,072.20|           $       104,238.64 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       102,251.00|           $       103,072.20|           $       104,238.64 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 214  3 
 
     Bid Order:  214                             Contract ID:  99-0032-708                   Primary County:  WRIGHT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI120               |(      )                     |(      ) 
                                          |MID-CONTINENT CONTRACTING, I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-1000000            10.400  MILE |    5200.00000       54080.00|                             | 
  SLURRY LEVELING                         |                             |                             | 
0020 2319-4000000          2000.000  GAL  |       4.00000        8000.00|                             | 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0030 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            75.000  EACH |     315.00000       23625.00|                             | 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            25.000  EACH |     470.00000       11750.00|                             | 
  PILOT CARS                              |                             |                             | 
0060 2533-4980005                    LUMP |    7000.00000        7000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0070 2544-1001100            10.400  MILE |    2800.00000       29120.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0080 2544-1002010             5.000  TON  |     750.00000        3750.00|                             | 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0090 2544-1003000          4160.000  GAL  |       5.00000       20800.00|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       161,125.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       161,125.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  215  1 
 
     Bid  Order:  215                         Contract ID:  99-0356-111                 Primary County:  WRIGHT 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/08/11 
 
 
        Project:  IMN-035-6(111)150--0E-99 
      Work Type:  PCC PATCHING 
         County:  WRIGHT             Prj Awd Amt: $364,483.40 
          Route:  I-35 
       Location:  HAMILTON CO. LINE N. TO MINNESOTA STATE LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    364,483.40     100.00  % 
   2   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    511,544.20     140.34  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    620,388.46     170.21  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 215  2 
 
     Bid Order:  215                             Contract ID:  99-0356-111                   Primary County:  WRIGHT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) TE090               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC.   |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090           203.000  CY   |      10.00000        2030.00|      57.00000       11571.00|      50.00000       10150.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0020 2122-5190010            80.000  SY   |     100.00000        8000.00|      95.00000        7600.00|     204.48000       16358.40 
  PAVED SHOULDER, P.C. CONCRETE, 10 IN.   |                             |                             | 
0030 2301-0690200           225.800  SY   |     180.00000       40644.00|     203.00000       45837.40|     251.62000       56815.80 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0040 2510-6745850           305.800  SY   |      15.00000        4587.00|      17.00000        5198.60|      50.00000       15290.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0050 2527-9263109            33.780  STA  |      45.00000        1520.10|      45.00000        1520.10|      50.00000        1689.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2527-9263137             8.000  EACH |     110.00000         880.00|     110.00000         880.00|     125.00000        1000.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0070 2527-9263180            32.380  STA  |      70.00000        2266.60|      70.00000        2266.60|      90.00000        2914.20 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0080 2527-9263190             8.000  EACH |      75.00000         600.00|      75.00000         600.00|     100.00000         800.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0090 2528-8400048           450.000  LF   |      11.42000        5139.00|      12.00000        5400.00|      14.00000        6300.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0100 2528-8400157             1.000  EACH |    3500.00000        3500.00|    4700.00000        4700.00|    5000.00000        5000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0110 2528-8445110                    LUMP |   15000.00000       15000.00|   28000.00000       28000.00|   55000.00000       55000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2529-5070110          1532.400  SY   |     143.00000      219133.20|     185.00000      283494.00|     152.89000      234288.64 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0130 2529-5070120           142.000  EACH |      75.00000       10650.00|     140.00000       19880.00|     464.19000       65914.98 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0140 2529-8174010          1249.000  SY   |      12.00000       14988.00|      14.00000       17486.00|      23.76000       29676.24 
  SUBBASE (PATCHES)                       |                             |                             | 
0150 2529-8201000             7.000  EACH |     500.00000        3500.00|     550.00000        3850.00|    1000.00000        7000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0160 2530-0400061            52.200  TON  |      95.00000        4959.00|     140.00000        7308.00|     250.00000       13050.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0170 2530-5070221           316.400  SY   |      35.00000       11074.00|      75.00000       23730.00|     150.00000       47460.00 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  215                             Contract ID:  99-0356-111                   Primary County:  WRIGHT 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) TE090               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC.   |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |    8000.00000        8000.00|   29500.00000       29500.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
0190 2551-0000110             2.000  EACH |    1500.00000        3000.00|    1850.00000        3700.00|    1750.00000        3500.00 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $       359,470.90|           $       502,521.70|           $       612,207.26 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0111; REPAIRS TO 143' X 40' CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0200 2499-0800000            40.100  LF   |     125.00000        5012.50|     225.00000        9022.50|     204.02000        8181.20 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $         5,012.50|           $         9,022.50|           $         8,181.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       364,483.40|           $       511,544.20|           $       620,388.46 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  301  1 
 
     Bid  Order:  301                         Contract ID:  04-C004-087                 Primary County:  APPANOOSE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   REILLY CONSTRUCTION CO., INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/22/11 
 
 
        Project:  ER-C004(87)--58-04                                     Project:  ER-C004(88)--58-04 
      Work Type:  EMERGENCY REPAIR - EROSION                           Work Type:  EMERGENCY REPAIR - EROSION 
         County:  APPANOOSE          Prj Awd Amt: $93,548.75              County:  APPANOOSE          Prj Awd Amt: $118,572.50 
          Route:  J3T                                                      Route:  T61 
       Location:  450TH ST NW 0.6 MI                                    Location:  425TH STREET N 0.01 MI 
                  DDIR NO. IA-10-02-04-J3T-1                                       DDIR NO. IA-10-02-04-T61-1 
 
        Project:  ER-C004(89)--58-04                                     Project:  ER-C004(90)--58-04 
      Work Type:  EMERGENCY REPAIR - EROSION                           Work Type:  EMERGENCY REPAIR - EROSION 
         County:  APPANOOSE          Prj Awd Amt: $77,037.00              County:  APPANOOSE          Prj Awd Amt: $274,297.80 
          Route:  S70                                                      Route:  T4J 
       Location:  NORTH CL PLANO N 0 MI                                 Location:  SH2 N 0.15 MI 
                  DDIR NO. IA-10-02-04-S70-1                                       DDIR NO. IA-10-02-04-T4J-1 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $    563,456.05     100.00  % 
   2   MC019          MCANINCH CORPORATION & AFFILIATES                                          $    578,020.30     102.58  % 
   3   CO085          COLE CONSTRUCTION CO., INC.                                                $    615,595.74     109.25  % 
   4   EM024          EMPIRE CONSTRUCTION & TRENCHING, INC.                                      $    649,761.03     115.31  % 
   5   PE320          PETERSON CONTRACTORS INC.                                                  $    790,615.50     140.31  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  301                             Contract ID:  04-C004-087                   Primary County:  APPANOOSE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) MC019               |(   3  ) CO085 
                                          |REILLY CONSTRUCTION CO., INC |MCANINCH CORPORATION & AFFIL |COLE CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            DIVISION 2                                ER-C004(87)--58-04 
                                          |                             |                             | 
0010 2101-0850001             0.330  ACRE |    6500.00000        2145.00|    6100.00000        2013.00|    7575.76000        2500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070            73.000  TON  |      28.00000        2044.00|      37.00000        2701.00|      22.35000        1631.55 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2104-2710020           465.000  CY   |       6.15000        2859.75|       8.30000        3859.50|       9.75000        4533.75 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2312-8260051            15.000  TON  |      26.00000         390.00|      33.50000         502.50|      20.38000         305.70 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2501-5775000          1130.000  SF   |      30.00000       33900.00|      30.00000       33900.00|      30.00000       33900.00 
  PILES, STEEL SHEET                      |                             |                             | 
0060 2507-3250005           675.000  SY   |       3.00000        2025.00|       2.70000        1822.50|       3.25000        2193.75 
  ENGINEERING FABRIC                      |                             |                             | 
0070 2507-4011100            40.000  CY   |     185.00000        7400.00|     212.00000        8480.00|     180.00000        7200.00 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0080 2507-6800061           730.000  TON  |      42.00000       30660.00|      43.20000       31536.00|      42.65000       31134.50 
  REVETMENT, CLASS E                      |                             |                             | 
0090 2526-8285000                    LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    1200.00000        1200.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0100 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    9000.00000        9000.00|   11100.00000       11100.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0120 2601-2634100             0.250  ACRE |     700.00000         175.00|     700.00000         175.00|     700.00000         175.00 
  MULCHING                                |                             |                             | 
0130 2601-2636043             0.250  ACRE |    3000.00000         750.00|    3000.00000         750.00|    2000.00000         500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $        93,548.75|           $        99,039.50|           $       100,274.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            DIVISION 1                                ER-C004(88)--58-04 
                                          |                             |                             | 
0140 2102-2710070          9700.000  CY   |       6.15000       59655.00|       6.46000       62662.00|       8.75000       84875.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0150 2105-8425005           420.000  CY   |      16.00000        6720.00|       7.78000        3267.60|      52.00000       21840.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0160 2107-3825025           875.000  CY   |      33.00000       28875.00|      30.50000       26687.50|      27.65000       24193.75 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  3 
 
     Bid Order:  301                             Contract ID:  04-C004-087                   Primary County:  APPANOOSE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) MC019               |(   3  ) CO085 
                                          |REILLY CONSTRUCTION CO., INC |MCANINCH CORPORATION & AFFIL |COLE CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2502-8212304           570.000  LF   |      12.00000        6840.00|      12.50000        7125.00|      11.00000        6270.00 
  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0180 2502-8220197             2.000  EACH |     500.00000        1000.00|     180.00000         360.00|     400.00000         800.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0190 2526-8285000                    LUMP |    1900.00000        1900.00|    1900.00000        1900.00|    1900.00000        1900.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |    4200.00000        4200.00|   14100.00000       14100.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0220 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  MULCHING                                |                             |                             | 
0230 2601-2636043             2.000  ACRE |    1850.00000        3700.00|    1850.00000        3700.00|    1000.00000        2000.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2602-0000020          1148.000  LF   |       2.00000        2296.00|       2.00000        2296.00|       2.50000        2870.00 
  SILT FENCE                              |                             |                             | 
0250 2602-0000030            75.000  LF   |       5.00000         375.00|       5.00000         375.00|       3.00000         225.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0260 2602-0000090          1148.000  LF   |       0.50000         574.00|       0.30000         344.40|       1.50000        1722.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0270 2602-0000100            75.000  LF   |       0.50000          37.50|       0.30000          22.50|       1.50000         112.50 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       118,572.50|           $       125,240.00|           $       154,208.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            DIVISION 4                                ER-C004(89)--58-04 
                                          |                             |                             | 
0280 2101-0850001             0.250  ACRE |    7750.00000        1937.50|    6100.00000        1525.00|    1000.00000         250.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0290 2102-0425070            70.000  TON  |      28.00000        1960.00|      33.30000        2331.00|      22.00000        1540.00 
  SPECIAL BACKFILL                        |                             |                             | 
0300 2104-2710020           130.000  CY   |       6.15000         799.50|      14.86000        1931.80|      15.75000        2047.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0310 2501-5775000          1000.000  SF   |      30.00000       30000.00|      32.60000       32600.00|      30.00000       30000.00 
  PILES, STEEL SHEET                      |                             |                             | 
0320 2507-3250005           420.000  SY   |       3.00000        1260.00|       3.25000        1365.00|       3.25000        1365.00 
  ENGINEERING FABRIC                      |                             |                             | 
0330 2507-4011100            43.000  CY   |     185.00000        7955.00|     208.50000        8965.50|     180.00000        7740.00 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0340 2507-6800061           500.000  TON  |      42.00000       21000.00|      37.90000       18950.00|      40.00000       20000.00 
  REVETMENT, CLASS E                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  301                             Contract ID:  04-C004-087                   Primary County:  APPANOOSE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) MC019               |(   3  ) CO085 
                                          |REILLY CONSTRUCTION CO., INC |MCANINCH CORPORATION & AFFIL |COLE CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2526-8285000                    LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    1200.00000        1200.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0360 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2533-4980005                    LUMP |    9000.00000        9000.00|    9000.00000        9000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0380 2601-2634100             0.250  ACRE |     700.00000         175.00|     700.00000         175.00|     700.00000         175.00 
  MULCHING                                |                             |                             | 
0390 2601-2636043             0.250  ACRE |    3000.00000         750.00|    3000.00000         750.00|    2000.00000         500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $        77,037.00|           $        79,793.30|           $        75,817.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            DIVISION 3                                ER-C004(90)--58-04 
                                          |                             |                             | 
0400 2101-0850001             0.450  ACRE |    9000.00000        4050.00|    9000.00000        4050.00|    7000.00000        3150.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0410 2102-0425070            73.000  TON  |      28.00000        2044.00|      34.50000        2518.50|      23.13000        1688.49 
  SPECIAL BACKFILL                        |                             |                             | 
0420 2102-2710070          1412.000  CY   |       6.15000        8683.80|       9.00000       12708.00|      14.75000       20827.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0430 2105-8425005           125.000  CY   |      16.00000        2000.00|       9.00000        1125.00|      52.00000        6500.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0440 2312-8260051            75.000  TON  |      28.00000        2100.00|      26.60000        1995.00|      22.13000        1659.75 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0450 2501-5775000          4200.000  SF   |      30.00000      126000.00|      26.50000      111300.00|      30.00000      126000.00 
  PILES, STEEL SHEET                      |                             |                             | 
0460 2507-3250005          1520.000  SY   |       3.00000        4560.00|       1.70000        2584.00|       3.25000        4940.00 
  ENGINEERING FABRIC                      |                             |                             | 
0470 2507-6800061          1130.000  TON  |      42.00000       47460.00|      37.40000       42262.00|      41.10000       46443.00 
  REVETMENT, CLASS E                      |                             |                             | 
0480 2518-6910000             2.000  EACH |     125.00000         250.00|     125.00000         250.00|     250.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0490 2526-8285000                    LUMP |    1900.00000        1900.00|    1900.00000        1900.00|    1900.00000        1900.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0500 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0510 2533-4980005                    LUMP |    9000.00000        9000.00|   30800.00000       30800.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0520 2546-1000100           345.000  CY   |     185.00000       63825.00|     174.00000       60030.00|     172.50000       59512.50 
  GABIONS OR MATTRESSES                   |                             |                             | 
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     Bid Order:  301                             Contract ID:  04-C004-087                   Primary County:  APPANOOSE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) MC019               |(   3  ) CO085 
                                          |REILLY CONSTRUCTION CO., INC |MCANINCH CORPORATION & AFFIL |COLE CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2601-2634100             0.250  ACRE |     700.00000         175.00|     700.00000         175.00|     700.00000         175.00 
  MULCHING                                |                             |                             | 
0540 2601-2636043             0.250  ACRE |    3000.00000         750.00|    3000.00000         750.00|    2000.00000         500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $       274,297.80|           $       273,947.50|           $       285,295.74 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       563,456.05|           $       578,020.30|           $       615,595.74 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
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     Bid Order:  301                             Contract ID:  04-C004-087                   Primary County:  APPANOOSE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EM024               |(   5  ) PE320               |(      ) 
                                          |EMPIRE CONSTRUCTION & TRENCH |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            DIVISION 2                                ER-C004(87)--58-04 
                                          |                             |                             | 
0010 2101-0850001             0.330  ACRE |   24000.00000        7920.00|   30000.00000        9900.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070            73.000  TON  |      30.50000        2226.50|      38.00000        2774.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2104-2710020           465.000  CY   |       8.60000        3999.00|      20.00000        9300.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2312-8260051            15.000  TON  |      30.50000         457.50|      40.00000         600.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2501-5775000          1130.000  SF   |      26.80000       30284.00|      22.80000       25764.00| 
  PILES, STEEL SHEET                      |                             |                             | 
0060 2507-3250005           675.000  SY   |       2.00000        1350.00|       4.00000        2700.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0070 2507-4011100            40.000  CY   |     300.00000       12000.00|     350.00000       14000.00| 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0080 2507-6800061           730.000  TON  |      45.65000       33324.50|      51.00000       37230.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0090 2526-8285000                    LUMP |    2400.00000        2400.00|    3000.00000        3000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0100 2528-8445110                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    7000.00000        7000.00|   14000.00000       14000.00| 
  MOBILIZATION                            |                             |                             | 
0120 2601-2634100             0.250  ACRE |     700.00000         175.00|     700.00000         175.00| 
  MULCHING                                |                             |                             | 
0130 2601-2636043             0.250  ACRE |   12000.00000        3000.00|    3000.00000         750.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $       106,636.50|           $       122,193.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            DIVISION 1                                ER-C004(88)--58-04 
                                          |                             |                             | 
0140 2102-2710070          9700.000  CY   |       6.00000       58200.00|       9.00000       87300.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0150 2105-8425005           420.000  CY   |      35.00000       14700.00|      25.00000       10500.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0160 2107-3825025           875.000  CY   |      40.64000       35560.00|      47.00000       41125.00| 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
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     Bid Order:  301                             Contract ID:  04-C004-087                   Primary County:  APPANOOSE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EM024               |(   5  ) PE320               |(      ) 
                                          |EMPIRE CONSTRUCTION & TRENCH |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2502-8212304           570.000  LF   |      10.00000        5700.00|      24.00000       13680.00| 
  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0180 2502-8220197             2.000  EACH |     100.00000         200.00|     200.00000         400.00| 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0190 2526-8285000                    LUMP |    3500.00000        3500.00|    3500.00000        3500.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2528-8445110                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |    5000.00000        5000.00|   18000.00000       18000.00| 
  MOBILIZATION                            |                             |                             | 
0220 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00| 
  MULCHING                                |                             |                             | 
0230 2601-2636043             2.000  ACRE |    3000.00000        6000.00|    1850.00000        3700.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2602-0000020          1148.000  LF   |       3.00000        3444.00|       2.00000        2296.00| 
  SILT FENCE                              |                             |                             | 
0250 2602-0000030            75.000  LF   |       3.00000         225.00|       5.00000         375.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0260 2602-0000090          1148.000  LF   |       4.00000        4592.00|       0.50000         574.00| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0270 2602-0000100            75.000  LF   |       4.00000         300.00|       0.50000          37.50| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       141,321.00|           $       184,887.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            DIVISION 4                                ER-C004(89)--58-04 
                                          |                             |                             | 
0280 2101-0850001             0.250  ACRE |   10000.00000        2500.00|   65000.00000       16250.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0290 2102-0425070            70.000  TON  |      35.00000        2450.00|      40.00000        2800.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0300 2104-2710020           130.000  CY   |       8.00000        1040.00|     100.00000       13000.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0310 2501-5775000          1000.000  SF   |      26.80000       26800.00|      23.70000       23700.00| 
  PILES, STEEL SHEET                      |                             |                             | 
0320 2507-3250005           420.000  SY   |       2.25000         945.00|       5.00000        2100.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0330 2507-4011100            43.000  CY   |     300.00000       12900.00|     350.00000       15050.00| 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0340 2507-6800061           500.000  TON  |      41.45000       20725.00|      62.00000       31000.00| 
  REVETMENT, CLASS E                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  301                             Contract ID:  04-C004-087                   Primary County:  APPANOOSE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EM024               |(   5  ) PE320               |(      ) 
                                          |EMPIRE CONSTRUCTION & TRENCH |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2526-8285000                    LUMP |    2400.00000        2400.00|    3000.00000        3000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0360 2528-8445110                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2533-4980005                    LUMP |   14000.00000       14000.00|   14000.00000       14000.00| 
  MOBILIZATION                            |                             |                             | 
0380 2601-2634100             0.250  ACRE |     700.00000         175.00|     700.00000         175.00| 
  MULCHING                                |                             |                             | 
0390 2601-2636043             0.250  ACRE |   16000.00000        4000.00|    3000.00000         750.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $        90,435.00|           $       123,825.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            DIVISION 3                                ER-C004(90)--58-04 
                                          |                             |                             | 
0400 2101-0850001             0.450  ACRE |   25000.00000       11250.00|   24000.00000       10800.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0410 2102-0425070            73.000  TON  |      42.13000        3075.49|      40.00000        2920.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0420 2102-2710070          1412.000  CY   |      18.42000       26009.04|      30.00000       42360.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0430 2105-8425005           125.000  CY   |      25.00000        3125.00|      50.00000        6250.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0440 2312-8260051            75.000  TON  |      32.00000        2400.00|      28.00000        2100.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0450 2501-5775000          4200.000  SF   |      32.80000      137760.00|      19.70000       82740.00| 
  PILES, STEEL SHEET                      |                             |                             | 
0460 2507-3250005          1520.000  SY   |       2.00000        3040.00|       4.00000        6080.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0470 2507-6800061          1130.000  TON  |      40.80000       46104.00|      47.00000       53110.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0480 2518-6910000             2.000  EACH |    2500.00000        5000.00|     250.00000         500.00| 
  SAFETY CLOSURE                          |                             |                             | 
0490 2526-8285000                    LUMP |    2900.00000        2900.00|    3500.00000        3500.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0500 2528-8445110                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0510 2533-4980005                    LUMP |    5000.00000        5000.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
0520 2546-1000100           345.000  CY   |     174.00000       60030.00|     365.00000      125925.00| 
  GABIONS OR MATTRESSES                   |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
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     Bid Order:  301                             Contract ID:  04-C004-087                   Primary County:  APPANOOSE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EM024               |(   5  ) PE320               |(      ) 
                                          |EMPIRE CONSTRUCTION & TRENCH |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2601-2634100             0.250  ACRE |     700.00000         175.00|     700.00000         175.00| 
  MULCHING                                |                             |                             | 
0540 2601-2636043             0.250  ACRE |   12000.00000        3000.00|    3000.00000         750.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $       311,368.53|           $       359,710.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       649,761.03|           $       790,615.50|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  302  1 
 
     Bid  Order:  302                         Contract ID:  14-1414-037                 Primary County:  CARROLL 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CLARK CONSTRUCTION CO. 
Contract Period:    5 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  ER-141-4(37)--28-14 
      Work Type:  SLIDE REPAIR 
         County:  CARROLL            Prj Awd Amt: $46,077.40 
          Route:  IOWA 141 
       Location:  IN THE CITY OF MANNING JUST W. OF WEST ST. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CL040          CLARK CONSTRUCTION CO.                                                     $     46,077.40     100.00  % 
   2   CA340          L.A. CARLSON CONTRACTING, INC.                                             $     48,434.70     105.11  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $     48,818.52     105.94  % 
   4   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     49,772.90     108.02  % 
   5   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $     53,217.20     115.49  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  302                             Contract ID:  14-1414-037                   Primary County:  CARROLL 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CL040               |(   2  ) CA340               |(   3  ) PE320 
                                          |CLARK CONSTRUCTION CO.       |CARLSON, L.A. CONTRACTING, I |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SLIDE REPAIR ITEMS 
                                          |                             |                             | 
0010 2102-2625000           156.000  CY   |      12.00000        1872.00|      25.00000        3900.00|      15.00000        2340.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2102-2713070           100.000  CY   |       8.50000         850.00|      20.00000        2000.00|      18.00000        1800.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2102-4560000             1.000  STA  |     350.00000         350.00|     500.00000         500.00|     500.00000         500.00 
  LOCATING TILE LINES                     |                             |                             | 
0040 2416-0100036             4.000  EACH |    1400.00000        5600.00|    1000.00000        4000.00|    1163.00000        4652.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0050 2416-1160036            56.000  LF   |     120.00000        6720.00|     125.00000        7000.00|     111.00000        6216.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0060 2416-1541036             6.000  LF   |      50.00000         300.00|      75.00000         450.00|     118.00000         708.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0070 2502-8215806            20.000  LF   |      30.00000         600.00|      20.00000         400.00|      37.00000         740.00 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0080 2502-8215812            20.000  LF   |      45.00000         900.00|      25.00000         500.00|      43.00000         860.00 
  SUBDRAIN, TILE, 12 IN. DIA.             |                             |                             | 
0090 2502-8220197             2.000  EACH |     300.00000         600.00|     350.00000         700.00|     131.00000         262.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0100 2507-3250005           164.300  SY   |       3.00000         492.90|       4.00000         657.20|       6.90000        1133.67 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061            10.500  TON  |      65.00000         682.50|      85.00000         892.50|     105.00000        1102.50 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2507-8029000             3.000  TON  |      70.00000         210.00|      95.00000         285.00|     301.45000         904.35 
  EROSION STONE                           |                             |                             | 
0130 2528-8445110                    LUMP |    1000.00000        1000.00|     750.00000         750.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            60.000  EACH |     315.00000       18900.00|     315.00000       18900.00|     315.00000       18900.00 
  FLAGGERS                                |                             |                             | 
0150 2533-4980005                    LUMP |    7000.00000        7000.00|    7500.00000        7500.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        46,077.40|           $        48,434.70|           $        48,818.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        46,077.40|           $        48,434.70|           $        48,818.52 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  302                             Contract ID:  14-1414-037                   Primary County:  CARROLL 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.051               |(   5  ) GO020               |(      ) 
                                          |K & L LANDSCAPE & CONSTRUCTI |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SLIDE REPAIR ITEMS 
                                          |                             |                             | 
0010 2102-2625000           156.000  CY   |      20.00000        3120.00|      20.00000        3120.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2102-2713070           100.000  CY   |      20.00000        2000.00|      16.00000        1600.00| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2102-4560000             1.000  STA  |     250.00000         250.00|     350.00000         350.00| 
  LOCATING TILE LINES                     |                             |                             | 
0040 2416-0100036             4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0050 2416-1160036            56.000  LF   |     100.00000        5600.00|     100.00000        5600.00| 
  CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0060 2416-1541036             6.000  LF   |     110.00000         660.00|      55.00000         330.00| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0070 2502-8215806            20.000  LF   |      30.00000         600.00|      18.00000         360.00| 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0080 2502-8215812            20.000  LF   |      40.00000         800.00|      25.00000         500.00| 
  SUBDRAIN, TILE, 12 IN. DIA.             |                             |                             | 
0090 2502-8220197             2.000  EACH |     250.00000         500.00|     250.00000         500.00| 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0100 2507-3250005           164.300  SY   |       3.00000         492.90|       4.00000         657.20| 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061            10.500  TON  |     100.00000        1050.00|     100.00000        1050.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2507-8029000             3.000  TON  |     200.00000         600.00|     250.00000         750.00| 
  EROSION STONE                           |                             |                             | 
0130 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            60.000  EACH |     315.00000       18900.00|     315.00000       18900.00| 
  FLAGGERS                                |                             |                             | 
0150 2533-4980005                    LUMP |    7700.00000        7700.00|   12000.00000       12000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        49,772.90|           $        53,217.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        49,772.90|           $        53,217.20|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  303  1 
 
     Bid  Order:  303                         Contract ID:  21-0718-054                 Primary County:  CLAY 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORTHWEST LANDSCAPING, INC. 
Contract Period:    5 WORK DAYS      Late Start Date:  08/15/11 
 
 
        Project:  ER-071-8(54)--28-21 
      Work Type:  SLIDE REPAIR 
         County:  CLAY               Prj Awd Amt: $19,420.00 
          Route:  U.S. 71 
       Location:  PRAIRIE CREEK 1.4 MILES N. OF B-40 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO300          NORTHWEST LANDSCAPING, INC.                                                $     19,420.00     100.00  % 
   2   RI020          RICHARDS CONSTRUCTION CO., INC.                                            $     21,590.00     111.17  % 
   3   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     24,770.00     127.54  % 
   4   CA340          L.A. CARLSON CONTRACTING, INC.                                             $     25,940.00     133.57  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
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     Bid Order:  303                             Contract ID:  21-0718-054                   Primary County:  CLAY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO300               |(   2  ) RI020               |(   3  ) K.051 
                                          |NORTHWEST LANDSCAPING, INC.  |RICHARDS CONSTRUCTION CO., I |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2507-3250005           130.000  SY   |       3.00000         390.00|       3.00000         390.00|       4.00000         520.00 
  ENGINEERING FABRIC                      |                             |                             | 
0020 2507-6800061           160.000  TON  |      73.00000       11680.00|      55.00000        8800.00|      60.00000        9600.00 
  REVETMENT, CLASS E                      |                             |                             | 
0030 2528-8445110                    LUMP |    1000.00000        1000.00|    1750.00000        1750.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            10.000  EACH |     315.00000        3150.00|     315.00000        3150.00|     315.00000        3150.00 
  FLAGGERS                                |                             |                             | 
0050 2533-4980005                    LUMP |    1000.00000        1000.00|    3500.00000        3500.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0060 2602-0000212           100.000  LF   |      22.00000        2200.00|      40.00000        4000.00|      40.00000        4000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        19,420.00|           $        21,590.00|           $        24,770.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        19,420.00|           $        21,590.00|           $        24,770.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
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     Bid Order:  303                             Contract ID:  21-0718-054                   Primary County:  CLAY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CA340               |(      )                     |(      ) 
                                          |CARLSON, L.A. CONTRACTING, I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2507-3250005           130.000  SY   |       5.00000         650.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0020 2507-6800061           160.000  TON  |      69.00000       11040.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0030 2528-8445110                    LUMP |     750.00000         750.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            10.000  EACH |     315.00000        3150.00|                             | 
  FLAGGERS                                |                             |                             | 
0050 2533-4980005                    LUMP |    7500.00000        7500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0060 2602-0000212           100.000  LF   |      28.50000        2850.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        25,940.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        25,940.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  304  1 
 
     Bid  Order:  304                         Contract ID:  24-1413-064                 Primary County:  CRAWFORD 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CLARK CONSTRUCTION CO. 
Contract Period:   20 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  ER-141-3(63)--28-24                                    Project:  ER-141-3(64)--28-24 
      Work Type:  SLIDE REPAIR                                         Work Type:  SLIDE REPAIR 
         County:  CRAWFORD           Prj Awd Amt: $41,879.30              County:  CRAWFORD           Prj Awd Amt: $42,815.55 
          Route:  IOWA 141                                                 Route:  IOWA 141 
       Location:  0.5 MILE E. OF 200TH ST.(SITE #1)                     Location:  0.5 MILE E. OF 200TH ST.(SITE #2) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CL040          CLARK CONSTRUCTION CO.                                                     $     84,694.85     100.00  % 
   2   CA340          L.A. CARLSON CONTRACTING, INC.                                             $     85,375.00     100.80  % 
   3   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     87,335.00     103.11  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $     97,676.32     115.32  % 
   5   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    110,516.00     130.48  % 
   6   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    123,016.00     145.24  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
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     Bid Order:  304                             Contract ID:  24-1413-064                   Primary County:  CRAWFORD 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CL040               |(   2  ) CA340               |(   3  ) NE140 
                                          |CLARK CONSTRUCTION CO.       |CARLSON, L.A. CONTRACTING, I |NELSON & ROCK CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CRAWFORD COUNTY ER-141-3(63)--28-24 
                                          |                             |                             | 
0010 2102-2710090           380.000  CY   |       7.50000        2850.00|      12.00000        4560.00|      10.00000        3800.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0020 2507-3250005           426.000  SY   |       3.00000        1278.00|       3.00000        1278.00|       3.00000        1278.00 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-8029000           613.000  TON  |      36.50000       22374.50|      43.00000       26359.00|      43.00000       26359.00 
  EROSION STONE                           |                             |                             | 
0040 2527-9263109             1.440  STA  |     220.00000         316.80|     300.00000         432.00|     300.00000         432.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2527-9263180             1.440  STA  |     250.00000         360.00|     300.00000         432.00|     300.00000         432.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0060 2528-8400256             1.000  EACH |    2000.00000        2000.00|    1500.00000        1500.00|    2000.00000        2000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0070 2528-8445110                    LUMP |    3550.00000        3550.00|    2200.00000        2200.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            10.000  EACH |     315.00000        3150.00|     315.00000        3150.00|     315.00000        3150.00 
  FLAGGERS                                |                             |                             | 
0090 2533-4980005                    LUMP |    6000.00000        6000.00|    2500.00000        2500.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        41,879.30|           $        42,411.00|           $        43,451.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            CRAWFORD COUNTY ER-141-3(64)--28-24 
                                          |                             |                             | 
0100 2102-2710090           285.000  CY   |       7.75000        2208.75|      12.00000        3420.00|      10.00000        2850.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0110 2502-8212034           140.000  LF   |      20.00000        2800.00|      13.50000        1890.00|      12.00000        1680.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0120 2502-8220196             2.000  EACH |     190.00000         380.00|     200.00000         400.00|     150.00000         300.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0130 2507-3250005           320.000  SY   |       3.00000         960.00|       3.00000         960.00|       3.00000         960.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-8029000           460.000  TON  |      36.50000       16790.00|      43.00000       19780.00|      43.00000       19780.00 
  EROSION STONE                           |                             |                             | 
0150 2527-9263109             1.440  STA  |     220.00000         316.80|     300.00000         432.00|     300.00000         432.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0160 2527-9263180             1.440  STA  |     250.00000         360.00|     300.00000         432.00|     300.00000         432.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  3 
 
     Bid Order:  304                             Contract ID:  24-1413-064                   Primary County:  CRAWFORD 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CL040               |(   2  ) CA340               |(   3  ) NE140 
                                          |CLARK CONSTRUCTION CO.       |CARLSON, L.A. CONTRACTING, I |NELSON & ROCK CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8400256             1.000  EACH |    2000.00000        2000.00|    1500.00000        1500.00|    2000.00000        2000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0180 2528-8445110                    LUMP |    3550.00000        3550.00|    2200.00000        2200.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00|     315.00000        9450.00 
  FLAGGERS                                |                             |                             | 
0200 2533-4980005                    LUMP |    4000.00000        4000.00|    2500.00000        2500.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        42,815.55|           $        42,964.00|           $        43,884.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        84,694.85|           $        85,375.00|           $        87,335.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  4 
 
     Bid Order:  304                             Contract ID:  24-1413-064                   Primary County:  CRAWFORD 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) K.051               |(   6  ) GO020 
                                          |PETERSON CONTRACTORS INC.    |K & L LANDSCAPE & CONSTRUCTI |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CRAWFORD COUNTY ER-141-3(63)--28-24 
                                          |                             |                             | 
0010 2102-2710090           380.000  CY   |      32.60000       12388.00|      20.00000        7600.00|      28.00000       10640.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0020 2507-3250005           426.000  SY   |       2.05000         873.30|       3.00000        1278.00|       4.00000        1704.00 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-8029000           613.000  TON  |      32.90000       20167.70|      50.00000       30650.00|      40.00000       24520.00 
  EROSION STONE                           |                             |                             | 
0040 2527-9263109             1.440  STA  |     532.00000         766.08|     300.00000         432.00|     200.00000         288.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2527-9263180             1.440  STA  |     532.00000         766.08|     300.00000         432.00|     200.00000         288.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0060 2528-8400256             1.000  EACH |    1440.00000        1440.00|    2500.00000        2500.00|    1500.00000        1500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0070 2528-8445110                    LUMP |    2670.00000        2670.00|    4000.00000        4000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            10.000  EACH |     315.00000        3150.00|     315.00000        3150.00|     315.00000        3150.00 
  FLAGGERS                                |                             |                             | 
0090 2533-4980005                    LUMP |    6000.00000        6000.00|    5000.00000        5000.00|   14000.00000       14000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        48,221.16|           $        55,042.00|           $        60,090.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            CRAWFORD COUNTY ER-141-3(64)--28-24 
                                          |                             |                             | 
0100 2102-2710090           285.000  CY   |      32.60000        9291.00|      20.00000        5700.00|      32.00000        9120.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0110 2502-8212034           140.000  LF   |      14.00000        1960.00|      25.00000        3500.00|      15.00000        2100.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0120 2502-8220196             2.000  EACH |     451.00000         902.00|     250.00000         500.00|     250.00000         500.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0130 2507-3250005           320.000  SY   |       2.50000         800.00|       3.00000         960.00|       4.00000        1280.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-8029000           460.000  TON  |      33.50000       15410.00|      50.00000       23000.00|      40.00000       18400.00 
  EROSION STONE                           |                             |                             | 
0150 2527-9263109             1.440  STA  |     532.00000         766.08|     300.00000         432.00|     200.00000         288.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0160 2527-9263180             1.440  STA  |     532.00000         766.08|     300.00000         432.00|     200.00000         288.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  5 
 
     Bid Order:  304                             Contract ID:  24-1413-064                   Primary County:  CRAWFORD 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) K.051               |(   6  ) GO020 
                                          |PETERSON CONTRACTORS INC.    |K & L LANDSCAPE & CONSTRUCTI |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8400256             1.000  EACH |    1440.00000        1440.00|    2500.00000        2500.00|    1500.00000        1500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0180 2528-8445110                    LUMP |    2670.00000        2670.00|    4000.00000        4000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00|     315.00000        9450.00 
  FLAGGERS                                |                             |                             | 
0200 2533-4980005                    LUMP |    6000.00000        6000.00|    5000.00000        5000.00|   16000.00000       16000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        49,455.16|           $        55,474.00|           $        62,926.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        97,676.32|           $       110,516.00|           $       123,016.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  305  1 
 
     Bid  Order:  305                         Contract ID:  27-0025-043                 Primary County:  DECATUR 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SHEETS EXCAVATING, LTD. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/06/11 
 
 
        Project:  ER-002-5(43)--28-27                                    Project:  ER-002-5(45)--28-27 
      Work Type:  REVETMENT                                            Work Type:  REVETMENT 
         County:  DECATUR            Prj Awd Amt: $67,232.50              County:  DECATUR            Prj Awd Amt: $42,583.50 
          Route:  IOWA 2                                                   Route:  IOWA 2 
       Location:  AT WELDON  RIVER APPROX. 7 MILES E. OF LEON           Location:  3 MILES W. OF I-35 
 
 
        Project:  ER-035-1(140)7--06-27 
      Work Type:  REVETMENT 
         County:  DECATUR            Prj Awd Amt: $36,319.75 
          Route:  I-35 
       Location:  GRAND RIVER 7.2 MILES N. OF MISSOURI STATE 
                  LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SH245          SHEETS EXCAVATING, LTD.                                                    $    146,135.75     100.00  % 
   2   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    178,297.20     122.00  % 
   3   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    196,193.00     134.25  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    202,258.00     138.40  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 305  2 
 
     Bid Order:  305                             Contract ID:  27-0025-043                   Primary County:  DECATUR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SH245               |(   2  ) HE420               |(   3  ) K.051 
                                          |SHEETS EXCAVATING, LTD.      |HERBERGER CONSTR. CO., INC.  |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE MAINT. NO. 2730.2002  DDIR NO. 27-002-30.2 WELDON RIVER DECATUR CO ER-002-5(43)--28-27 
                                          |                             |                             | 
0010 2402-2723000           667.000  CY   |      10.00000        6670.00|       8.85000        5902.95|      25.00000       16675.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0020 2507-6800021           990.000  TON  |      49.00000       48510.00|      58.10000       57519.00|      61.00000       60390.00 
  REVETMENT, CLASS B                      |                             |                             | 
0030 2528-8445110                    LUMP |    1600.00000        1600.00|    2000.00000        2000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            20.000  EACH |     315.00000        6300.00|     315.00000        6300.00|     315.00000        6300.00 
  FLAGGERS                                |                             |                             | 
0050 2533-4980005                    LUMP |    4150.00000        4150.00|    7600.00000        7600.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
0060 2602-0000020             1.000  LF   |       2.50000           2.50|       8.00000           8.00|       5.00000           5.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        67,232.50|           $        79,329.95|           $        92,370.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE MAINT. NO. 0402.1005  DDIR NO. 27-002-16.1 GRAND RIVER DECATUR CO ER-002-5(45)--28-27 
                                          |                             |                             | 
0070 2402-2723000           350.000  CY   |      10.00000        3500.00|      11.25000        3937.50|      25.00000        8750.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0080 2507-3250005           530.000  SY   |       2.25000        1192.50|       4.10000        2173.00|       4.00000        2120.00 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800021           528.000  TON  |      47.00000       24816.00|      62.75000       33132.00|      61.00000       32208.00 
  REVETMENT, CLASS B                      |                             |                             | 
0100 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            20.000  EACH |     315.00000        6300.00|     315.00000        6300.00|     315.00000        6300.00 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |    4150.00000        4150.00|    7600.00000        7600.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000020           250.000  LF   |       2.50000         625.00|       5.00000        1250.00|       4.00000        1000.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        42,583.50|           $        56,392.50|           $        59,378.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE MAINT. NO. 2707.2035L&R  DDIR NO. 27-002-7.2L&R GRAND RIVER DECATUR CO ER-035-1(140)7--06-27 
                                          |                             |                             | 
0140 2402-2723000           271.000  CY   |      10.00000        2710.00|      11.25000        3048.75|      25.00000        6775.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0150 2507-3250005           423.000  SY   |       2.25000         951.75|       4.10000        1734.30|       4.00000        1692.00 
  ENGINEERING FABRIC                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 305  3 
 
     Bid Order:  305                             Contract ID:  27-0025-043                   Primary County:  DECATUR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SH245               |(   2  ) HE420               |(   3  ) K.051 
                                          |SHEETS EXCAVATING, LTD.      |HERBERGER CONSTR. CO., INC.  |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2507-6800061           419.000  TON  |      57.00000       23883.00|      64.30000       26941.70|      62.00000       25978.00 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2528-8445110                    LUMP |    4000.00000        4000.00|    2000.00000        2000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |    4150.00000        4150.00|    7600.00000        7600.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
0190 2602-0000020           250.000  LF   |       2.50000         625.00|       5.00000        1250.00|       4.00000        1000.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        36,319.75|           $        42,574.75|           $        44,445.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       146,135.75|           $       178,297.20|           $       196,193.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 305  4 
 
     Bid Order:  305                             Contract ID:  27-0025-043                   Primary County:  DECATUR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE MAINT. NO. 2730.2002  DDIR NO. 27-002-30.2 WELDON RIVER DECATUR CO ER-002-5(43)--28-27 
                                          |                             |                             | 
0010 2402-2723000           667.000  CY   |      20.00000       13340.00|                             | 
  EXCAVATION, CLASS 23                    |                             |                             | 
0020 2507-6800021           990.000  TON  |      58.00000       57420.00|                             | 
  REVETMENT, CLASS B                      |                             |                             | 
0030 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            20.000  EACH |     315.00000        6300.00|                             | 
  FLAGGERS                                |                             |                             | 
0050 2533-4980005                    LUMP |    9000.00000        9000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0060 2602-0000020             1.000  LF   |      25.00000          25.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        88,085.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE MAINT. NO. 0402.1005  DDIR NO. 27-002-16.1 GRAND RIVER DECATUR CO ER-002-5(45)--28-27 
                                          |                             |                             | 
0070 2402-2723000           350.000  CY   |      25.00000        8750.00|                             | 
  EXCAVATION, CLASS 23                    |                             |                             | 
0080 2507-3250005           530.000  SY   |       5.00000        2650.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800021           528.000  TON  |      59.00000       31152.00|                             | 
  REVETMENT, CLASS B                      |                             |                             | 
0100 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            20.000  EACH |     315.00000        6300.00|                             | 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |    9000.00000        9000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000020           250.000  LF   |       4.00000        1000.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        60,852.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE MAINT. NO. 2707.2035L&R  DDIR NO. 27-002-7.2L&R GRAND RIVER DECATUR CO ER-035-1(140)7--06-27 
                                          |                             |                             | 
0140 2402-2723000           271.000  CY   |      34.00000        9214.00|                             | 
  EXCAVATION, CLASS 23                    |                             |                             | 
0150 2507-3250005           423.000  SY   |       5.00000        2115.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 305  5 
 
     Bid Order:  305                             Contract ID:  27-0025-043                   Primary County:  DECATUR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2507-6800061           419.000  TON  |      68.00000       28492.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |    9000.00000        9000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0190 2602-0000020           250.000  LF   |       4.00000        1000.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        53,321.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       202,258.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  306  1 
 
     Bid  Order:  306                         Contract ID:  47-1753-056                 Primary County:  IDA 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CARLSON, L.A. CONTRACTING, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  ER-175-3(56)--28-47 
      Work Type:  REVETMENT 
         County:  IDA                Prj Awd Amt: $49,629.00 
          Route:  IOWA 175 
       Location:  APPROX. 1.2 MILES WEST OF THE WEST JCT.  U.S. 
                  59 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CA340          L.A. CARLSON CONTRACTING, INC.                                             $     49,629.00     100.00  % 
   2   WE455          WEST CENTRAL CONSTRUCTION, INC.                                            $     52,462.00     105.70  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $     54,036.00     108.87  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $     55,310.00     111.44  % 
   5   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     55,790.00     112.41  % 
   6   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     58,450.00     117.77  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 306  2 
 
     Bid Order:  306                             Contract ID:  47-1753-056                   Primary County:  IDA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA340               |(   2  ) WE455               |(   3  ) PE320 
                                          |CARLSON, L.A. CONTRACTING, I |WEST CENTRAL CONSTRUCTION, I |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS FOR DESIGN NO. 211 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     750.00000         750.00|     800.00000         800.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            20.000  EACH |     315.00000        6300.00|     315.00000        6300.00|     315.00000        6300.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    5000.00000        5000.00|    1500.00000        1500.00|    5500.00000        5500.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000212            60.000  LF   |      28.50000        1710.00|      38.50000        2310.00|      38.00000        2280.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        13,760.00|           $        10,910.00|           $        15,280.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 211;  EMERGENCY STREAMBANK REPAIR 12' X 8' RCB CULVERT 
                                          |                             |                             | 
0050 2402-0425031           460.000  TON  |      20.65000        9499.00|      26.00000       11960.00|      25.85000       11891.00 
  GRANULAR BACKFILL                       |                             |                             | 
0060 2402-2723000            90.000  CY   |      10.00000         900.00|      28.80000        2592.00|      25.00000        2250.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0070 2507-3250005           300.000  SY   |       2.50000         750.00|       6.50000        1950.00|       2.05000         615.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           600.000  TON  |      41.20000       24720.00|      41.75000       25050.00|      40.00000       24000.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        35,869.00|           $        41,552.00|           $        38,756.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        49,629.00|           $        52,462.00|           $        54,036.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 306  3 
 
     Bid Order:  306                             Contract ID:  47-1753-056                   Primary County:  IDA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(   5  ) NE140               |(   6  ) K.051 
                                          |GODBERSEN-SMITH CONSTRUCTION |NELSON & ROCK CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS FOR DESIGN NO. 211 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            20.000  EACH |     315.00000        6300.00|     315.00000        6300.00|     315.00000        6300.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    9000.00000        9000.00|    5000.00000        5000.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000212            60.000  LF   |      30.00000        1800.00|      42.00000        2520.00|      32.50000        1950.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        18,600.00|           $        15,820.00|           $        17,750.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 211;  EMERGENCY STREAMBANK REPAIR 12' X 8' RCB CULVERT 
                                          |                             |                             | 
0050 2402-0425031           460.000  TON  |      14.75000        6785.00|      25.00000       11500.00|      20.00000        9200.00 
  GRANULAR BACKFILL                       |                             |                             | 
0060 2402-2723000            90.000  CY   |      20.00000        1800.00|      15.00000        1350.00|      20.00000        1800.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0070 2507-3250005           300.000  SY   |       3.75000        1125.00|       3.00000         900.00|       3.00000         900.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           600.000  TON  |      45.00000       27000.00|      43.70000       26220.00|      48.00000       28800.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        36,710.00|           $        39,970.00|           $        40,700.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        55,310.00|           $        55,790.00|           $        58,450.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  307  1 
 
     Bid  Order:  307                         Contract ID:  62-0633-084                 Primary County:  MAHASKA 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SHEETS EXCAVATING, LTD. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/10/11 
 
 
        Project:  ER-063-3(83)--28-62                                    Project:  ER-063-3(84)--28-62 
      Work Type:  SLIDE REPAIR                                         Work Type:  SLIDE REPAIR 
         County:  MAHASKA            Prj Awd Amt: $20,017.50              County:  MAHASKA            Prj Awd Amt: $29,650.00 
          Route:  U.S. 63                                                  Route:  U.S. 63 
       Location:  4 MILES S. OF  OSKALOOSA                              Location:  1.5 MILES S. OF OSKALOOSA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SH245          SHEETS EXCAVATING, LTD.                                                    $     49,667.50     100.00  % 
   2   TE060          TEK BUILDERS, INC.                                                         $     56,200.00     113.15  % 
   3   DE157          DELONG CONSTRUCTION, INC.                                                  $     57,451.00     115.67  % 
   4   T.033          TK CONCRETE, INC.                                                          $     68,110.00     137.13  % 
   5   CO085          COLE CONSTRUCTION CO., INC.                                                $     69,658.25     140.24  % 
   6   SM021          SMITH SEEDING, INC.                                                        $     71,620.00     144.19  % 
   7   PE320          PETERSON CONTRACTORS INC.                                                  $     97,035.00     195.36  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 307  2 
 
     Bid Order:  307                             Contract ID:  62-0633-084                   Primary County:  MAHASKA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SH245               |(   2  ) TE060               |(   3  ) DE157 
                                          |SHEETS EXCAVATING, LTD.      |TEK BUILDERS, INC.           |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MAHASKA COUNTY ER-063-3(83)--28-62 
                                          |                             |                             | 
0010 2102-2710090           330.000  CY   |       7.50000        2475.00|      15.00000        4950.00|      12.50000        4125.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0020 2507-3250005           490.000  SY   |       2.25000        1102.50|       3.00000        1470.00|       3.90000        1911.00 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-8029000           530.000  TON  |      23.00000       12190.00|      26.00000       13780.00|      28.00000       14840.00 
  EROSION STONE                           |                             |                             | 
0040 2528-8445110                    LUMP |    1750.00000        1750.00|     500.00000         500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        20,017.50|           $        22,700.00|           $        24,376.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MAHASKA COUNTY ER-063-3(84)--28-62 
                                          |                             |                             | 
0060 2102-2710070           750.000  CY   |       9.00000        6750.00|      15.00000       11250.00|      12.50000        9375.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0070 2507-3250005           500.000  SY   |       2.25000        1125.00|       3.00000        1500.00|       3.90000        1950.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           450.000  TON  |      37.00000       16650.00|      39.00000       17550.00|      39.00000       17550.00 
  REVETMENT, CLASS E                      |                             |                             | 
0090 2507-8029000            25.000  TON  |      25.00000         625.00|      28.00000         700.00|      28.00000         700.00 
  EROSION STONE                           |                             |                             | 
0100 2528-8445110                    LUMP |    2000.00000        2000.00|     500.00000         500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        29,650.00|           $        33,500.00|           $        33,075.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        49,667.50|           $        56,200.00|           $        57,451.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 307  3 
 
     Bid Order:  307                             Contract ID:  62-0633-084                   Primary County:  MAHASKA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) T.033               |(   5  ) CO085               |(   6  ) SM021 
                                          |TK CONCRETE, INC.            |COLE CONSTRUCTION CO., INC.  |SMITH SEEDING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MAHASKA COUNTY ER-063-3(83)--28-62 
                                          |                             |                             | 
0010 2102-2710090           330.000  CY   |      15.00000        4950.00|      16.05000        5296.50|      10.00000        3300.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0020 2507-3250005           490.000  SY   |       1.50000         735.00|       3.25000        1592.50|       3.00000        1470.00 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-8029000           530.000  TON  |      35.00000       18550.00|      31.35000       16615.50|      40.00000       21200.00 
  EROSION STONE                           |                             |                             | 
0040 2528-8445110                    LUMP |    2000.00000        2000.00|    1600.00000        1600.00|    1950.00000        1950.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    4500.00000        4500.00|    4500.00000        4500.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        30,735.00|           $        29,604.50|           $        34,920.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MAHASKA COUNTY ER-063-3(84)--28-62 
                                          |                             |                             | 
0060 2102-2710070           750.000  CY   |      15.00000       11250.00|      16.05000       12037.50|       5.00000        3750.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0070 2507-3250005           500.000  SY   |       1.50000         750.00|       3.25000        1625.00|       3.00000        1500.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           450.000  TON  |      40.00000       18000.00|      43.35000       19507.50|      50.00000       22500.00 
  REVETMENT, CLASS E                      |                             |                             | 
0090 2507-8029000            25.000  TON  |      35.00000         875.00|      31.35000         783.75|      40.00000        1000.00 
  EROSION STONE                           |                             |                             | 
0100 2528-8445110                    LUMP |    2000.00000        2000.00|    1600.00000        1600.00|    1950.00000        1950.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    4500.00000        4500.00|    4500.00000        4500.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        37,375.00|           $        40,053.75|           $        36,700.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        68,110.00|           $        69,658.25|           $        71,620.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 307  4 
 
     Bid Order:  307                             Contract ID:  62-0633-084                   Primary County:  MAHASKA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MAHASKA COUNTY ER-063-3(83)--28-62 
                                          |                             |                             | 
0010 2102-2710090           330.000  CY   |      40.00000       13200.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0020 2507-3250005           490.000  SY   |       4.00000        1960.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-8029000           530.000  TON  |      35.00000       18550.00|                             | 
  EROSION STONE                           |                             |                             | 
0040 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    8000.00000        8000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        44,210.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MAHASKA COUNTY ER-063-3(84)--28-62 
                                          |                             |                             | 
0060 2102-2710070           750.000  CY   |      25.00000       18750.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0070 2507-3250005           500.000  SY   |       4.00000        2000.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           450.000  TON  |      46.00000       20700.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0090 2507-8029000            25.000  TON  |      35.00000         875.00|                             | 
  EROSION STONE                           |                             |                             | 
0100 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    8000.00000        8000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        52,825.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        97,035.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  308  1 
 
     Bid  Order:  308                         Contract ID:  63-C063-104                 Primary County:  MARION 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SHEETS EXCAVATING, LTD. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/03/11 
 
 
        Project:  ER-C063(104)--58-63 
      Work Type:  EMERGENCY REPAIR - EROSION 
         County:  MARION             Prj Awd Amt: $27,756.25 
          Route:  T17 
       Location:  AT HWY T-17 AND HONEY CREEK DDIR NO. 
                  IA-10-02-63-T17-1 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SH245          SHEETS EXCAVATING, LTD.                                                    $     27,756.25     100.00  % 
   2   CO085          COLE CONSTRUCTION CO., INC.                                                $     29,838.75     107.50  % 
   3   SM021          SMITH SEEDING, INC.                                                        $     32,787.50     118.12  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $     38,850.00     139.96  % 
   5   CO773          CORNERSTONE EXCAVATING, INC. & SUBSIDIARY                                  $     61,737.50     222.42  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 308  2 
 
     Bid Order:  308                             Contract ID:  63-C063-104                   Primary County:  MARION 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SH245               |(   2  ) CO085               |(   3  ) SM021 
                                          |SHEETS EXCAVATING, LTD.      |COLE CONSTRUCTION CO., INC.  |SMITH SEEDING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   EROSION CONTROL ITEMS 
                                          |                             |                             | 
0010 2104-2710020           350.000  CY   |       7.00000        2450.00|      12.65000        4427.50|       5.00000        1750.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2507-3250005           425.000  SY   |       2.25000         956.25|       3.25000        1381.25|       2.50000        1062.50 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-6800061           350.000  TON  |      40.00000       14000.00|      44.30000       15505.00|      50.00000       17500.00 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2507-6875002            50.000  CY   |      12.00000         600.00|      21.00000        1050.00|      25.00000        1250.00 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0050 2519-4200090           150.000  LF   |      10.00000        1500.00|      10.50000        1575.00|       7.50000        1125.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
0060 2528-8445110                    LUMP |    2000.00000        2000.00|    1400.00000        1400.00|    2600.00000        2600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    5500.00000        5500.00|    4000.00000        4000.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
0080 2601-2636043             0.250  ACRE |    3000.00000         750.00|    2000.00000         500.00|    2000.00000         500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $        27,756.25|           $        29,838.75|           $        32,787.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        27,756.25|           $        29,838.75|           $        32,787.50 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 308  3 
 
     Bid Order:  308                             Contract ID:  63-C063-104                   Primary County:  MARION 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) CO773               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |CORNERSTONE EXCAVATING, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   EROSION CONTROL ITEMS 
                                          |                             |                             | 
0010 2104-2710020           350.000  CY   |      15.00000        5250.00|      25.00000        8750.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2507-3250005           425.000  SY   |       4.00000        1700.00|       3.50000        1487.50| 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-6800061           350.000  TON  |      50.00000       17500.00|      95.00000       33250.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2507-6875002            50.000  CY   |      40.00000        2000.00|     100.00000        5000.00| 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0050 2519-4200090           150.000  LF   |      20.00000        3000.00|      10.00000        1500.00| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
0060 2528-8445110                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    5900.00000        5900.00|    7750.00000        7750.00| 
  MOBILIZATION                            |                             |                             | 
0080 2601-2636043             0.250  ACRE |    4000.00000        1000.00|    4000.00000        1000.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $        38,850.00|           $        61,737.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        38,850.00|           $        61,737.50|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  309  1 
 
     Bid  Order:  309                         Contract ID:  63-C063-105                 Primary County:  MARION 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MCANINCH CORPORATION & AFFILIATES 
Contract Period:   15 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  ER-C063(105)--58-63 
      Work Type:  REVETMENT 
         County:  MARION             Prj Awd Amt: $389,489.20 
          Route:  G28 
       Location:  1750 FT HWY G-28 FROM POINT APROX 950 
                  FEET EAST OF HWY 14 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC019          MCANINCH CORPORATION & AFFILIATES                                          $    389,489.20     100.00  % 
   2   T.033          TK CONCRETE, INC.                                                          $    396,695.00     101.85  % 
   3   DE157          DELONG CONSTRUCTION, INC.                                                  $    409,180.00     105.05  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    412,627.50     105.94  % 
   5   SH245          SHEETS EXCAVATING, LTD.                                                    $    415,965.00     106.79  % 
   6   EL045          ELDER CORPORATION                                                          $    423,500.00     108.73  % 
   7   CO085          COLE CONSTRUCTION CO., INC.                                                $    437,424.80     112.30  % 
   8   VA291          VANDERPOOL, MIKE CONSTRUCTION, INC.                                        $    442,905.00     113.71  % 
   9   CO773          CORNERSTONE EXCAVATING, INC. & SUBSIDIARY                                  $    482,757.50     123.94  % 
  10   EM024          EMPIRE CONSTRUCTION & TRENCHING, INC.                                      $    483,803.90     124.21  % 
  11   SM021          SMITH SEEDING, INC.                                                        $    484,150.00     124.30  % 
  12   RE300          REILLY CONSTRUCTION CO., INC.                                              $    486,910.00     125.01  % 
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     Bid Order:  309                             Contract ID:  63-C063-105                   Primary County:  MARION 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) T.033               |(   3  ) DE157 
                                          |MCANINCH CORPORATION & AFFIL |TK CONCRETE, INC.            |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   REVETMENT ITEMS 
                                          |                             |                             | 
0010 2507-3250005         10700.000  SY   |       1.60000       17120.00|       1.10000       11770.00|       1.50000       16050.00 
  ENGINEERING FABRIC                      |                             |                             | 
0020 2507-6799000                    LUMP |    9000.00000        9000.00|   15000.00000       15000.00|    2500.00000        2500.00 
  BANK SHAPING                            |                             |                             | 
0030 2507-6800061         11070.000  TON  |      31.56000      349369.20|      32.50000      359775.00|      34.00000      376380.00 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2528-8445110                    LUMP |    1350.00000        1350.00|    2000.00000        2000.00|    1350.00000        1350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            10.000  EACH |     315.00000        3150.00|     315.00000        3150.00|     315.00000        3150.00 
  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |    9500.00000        9500.00|    5000.00000        5000.00|    9750.00000        9750.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       389,489.20|           $       396,695.00|           $       409,180.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       389,489.20|           $       396,695.00|           $       409,180.00 
==================================================================================================================================== 
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     Bid Order:  309                             Contract ID:  63-C063-105                   Primary County:  MARION 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) SH245               |(   6  ) EL045 
                                          |PETERSON CONTRACTORS INC.    |SHEETS EXCAVATING, LTD.      |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   REVETMENT ITEMS 
                                          |                             |                             | 
0010 2507-3250005         10700.000  SY   |       2.00000       21400.00|       2.10000       22470.00|       2.35000       25145.00 
  ENGINEERING FABRIC                      |                             |                             | 
0020 2507-6799000                    LUMP |    7500.00000        7500.00|    9500.00000        9500.00|   12000.00000       12000.00 
  BANK SHAPING                            |                             |                             | 
0030 2507-6800061         11070.000  TON  |      33.25000      368077.50|      33.50000      370845.00|      33.10000      366417.00 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2528-8445110                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    1400.00000        1400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            10.000  EACH |     315.00000        3150.00|     315.00000        3150.00|     315.00000        3150.00 
  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |   10000.00000       10000.00|    7500.00000        7500.00|   15388.00000       15388.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       412,627.50|           $       415,965.00|           $       423,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       412,627.50|           $       415,965.00|           $       423,500.00 
==================================================================================================================================== 
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     Bid Order:  309                             Contract ID:  63-C063-105                   Primary County:  MARION 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CO085               |(   8  ) VA291               |(   9  ) CO773 
                                          |COLE CONSTRUCTION CO., INC.  |VANDERPOOL, MIKE CONST., INC |CORNERSTONE EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   REVETMENT ITEMS 
                                          |                             |                             | 
0010 2507-3250005         10700.000  SY   |       2.75000       29425.00|       1.55000       16585.00|       2.50000       26750.00 
  ENGINEERING FABRIC                      |                             |                             | 
0020 2507-6799000                    LUMP |    7500.00000        7500.00|    9050.00000        9050.00|   17500.00000       17500.00 
  BANK SHAPING                            |                             |                             | 
0030 2507-6800061         11070.000  TON  |      35.14000      388999.80|      36.00000      398520.00|      37.25000      412357.50 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2528-8445110                    LUMP |    1350.00000        1350.00|    7000.00000        7000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            10.000  EACH |     315.00000        3150.00|     315.00000        3150.00|     315.00000        3150.00 
  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |    7000.00000        7000.00|    8600.00000        8600.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       437,424.80|           $       442,905.00|           $       482,757.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       437,424.80|           $       442,905.00|           $       482,757.50 
==================================================================================================================================== 
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     Bid Order:  309                             Contract ID:  63-C063-105                   Primary County:  MARION 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) EM024               |(  11  ) SM021               |(  12  ) RE300 
                                          |EMPIRE CONSTRUCTION & TRENCH |SMITH SEEDING, INC.          |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   REVETMENT ITEMS 
                                          |                             |                             | 
0010 2507-3250005         10700.000  SY   |       2.00000       21400.00|       2.00000       21400.00|       3.00000       32100.00 
  ENGINEERING FABRIC                      |                             |                             | 
0020 2507-6799000                    LUMP |    5000.00000        5000.00|    8000.00000        8000.00|   25000.00000       25000.00 
  BANK SHAPING                            |                             |                             | 
0030 2507-6800061         11070.000  TON  |      39.77000      440253.90|      40.00000      442800.00|      38.00000      420660.00 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2528-8445110                    LUMP |    7500.00000        7500.00|    2800.00000        2800.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            10.000  EACH |     315.00000        3150.00|     315.00000        3150.00|     315.00000        3150.00 
  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |    6500.00000        6500.00|    6000.00000        6000.00|    4500.00000        4500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       483,803.90|           $       484,150.00|           $       486,910.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       483,803.90|           $       484,150.00|           $       486,910.00 
==================================================================================================================================== 
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     Bid  Order:  310                         Contract ID:  67-0295-225                 Primary County:  MONONA 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NELSON & ROCK CONTRACTING, INC 
Contract Period:    5 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  ER-029-5(225)105--06-67 
      Work Type:  EMERGENCY REPAIR - EROSION 
         County:  MONONA             Prj Awd Amt: $21,875.00 
          Route:  I-29 
       Location:  BLENCOE INTERCHANGE 
                  BRIDGE MAINT. NO. 6705.4O029 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     21,875.00     100.00  % 
   2   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     28,950.00     132.34  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $     51,555.00     235.68  % 
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     Bid Order:  310                             Contract ID:  67-0295-225                   Primary County:  MONONA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) K.051               |(   3  ) PE320 
                                          |NELSON & ROCK CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTI |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS FOR DESIGN NO. 511 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    2660.00000        2660.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |    3000.00000        3000.00|    5500.00000        5500.00|    6500.00000        6500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         5,000.00|           $         7,000.00|           $         9,160.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 511;  EMERGENCY REPAIRS TO A 216'-2 X 28' PPCB BRIDGE 
                                          |                             |                             | 
0030 2102-2625000           100.000  CY   |      10.00000        1000.00|      20.00000        2000.00|      45.00000        4500.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2401-6750001                    LUMP |    3000.00000        3000.00|    3500.00000        3500.00|    7497.00000        7497.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0050 2506-4984000             3.000  CY   |     500.00000        1500.00|     400.00000        1200.00|     266.00000         798.00 
  FLOWABLE MORTAR                         |                             |                             | 
0060 2536-6745045                    LUMP |    4200.00000        4200.00|    5000.00000        5000.00|    5000.00000        5000.00 
  REMOVAL OF ASBESTOS                     |                             |                             | 
0070 2601-2638620           205.000  SY   |      35.00000        7175.00|      50.00000       10250.00|     120.00000       24600.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        16,875.00|           $        21,950.00|           $        42,395.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        21,875.00|           $        28,950.00|           $        51,555.00 
==================================================================================================================================== 
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     Bid  Order:  311                         Contract ID:  75-C075-129                 Primary County:  PLYMOUTH 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MATHERS CONST. CO. 
Contract Period:   90 WORK DAYS      Late Start Date:  07/18/11 
 
 
        Project:  STP-S-C075(129)--5E-75 
      Work Type:  GRADING 
         County:  PLYMOUTH           Prj Awd Amt: $1,438,936.68 
          Route:  C60 
       Location:  K-42 TO K-49 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA795          MATHERS CONST. CO.                                                         $  1,438,936.68     100.00  % 
   2   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $  1,625,418.40     112.95  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $  1,654,667.83     114.99  % 
   4   ST359          STEGER CONSTRUCTION, INC.                                                  $  1,780,414.73     123.73  % 
   5   MO480          MOYNA, C.J. & SONS, INC.                                                   $  1,795,018.28     124.74  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $  1,913,663.88     132.99  % 
   7   MI321          MIDWEST CONTRACTING, LLC                                                   $  1,920,537.81     133.46  % 
   8   CO170          COMMERCIAL CONTRACTORS EQUIPMENT, INC.                                     $  1,949,483.04     135.48  % 
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     Bid Order:  311                             Contract ID:  75-C075-129                   Primary County:  PLYMOUTH 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA795               |(   2  ) HO340               |(   3  ) PE320 
                                          |MATHERS CONST. CO.           |HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            72.600  UNIT |      10.00000         726.00|      50.00000        3630.00|      26.00000        1887.60 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070           330.000  TON  |      30.00000        9900.00|      26.00000        8580.00|      35.00000       11550.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070        312517.000  CY   |       1.76000      550029.92|       2.81000      878172.77|       2.05000      640659.85 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710080          8083.000  CY   |       2.00000       16166.00|       3.00000       24249.00|       2.05000       16570.15 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0050 2102-2712015           100.000  CY   |      20.00000        2000.00|      50.00000        5000.00|      20.00000        2000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-3240000           680.000  MGAL |       7.00000        4760.00|      16.50000       11220.00|      33.95000       23086.00 
  WATER FOR EMBANKMENT CONSTRUCTION       |                             |                             | 
0070 2105-8425015         47964.000  CY   |       2.50000      119910.00|       2.55000      122308.20|       3.65000      175068.60 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2108-5025000       4282038.000  ST-Y |       0.02000       85640.76|       0.01000       42820.38|       0.01000       42820.38 
  OVERHAUL                                |                             |                             | 
0090 2401-6745650                    LUMP |   28000.00000       28000.00|   18900.00000       18900.00|   52000.00000       52000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0100 2402-2720100          3972.000  CY   |       3.00000       11916.00|       6.00000       23832.00|      12.00000       47664.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0110 2403-0100000            34.300  CY   |    1000.00000       34300.00|     572.00000       19619.60|     900.00000       30870.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0120 2403-0100020             9.700  CY   |    1000.00000        9700.00|     693.00000        6722.10|    1250.00000       12125.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0130 2404-7775000          1819.000  LB   |       4.00000        7276.00|       5.10000        9276.90|       2.00000        3638.00 
  REINFORCING STEEL                       |                             |                             | 
0140 2416-0100024            18.000  EACH |     473.00000        8514.00|     404.00000        7272.00|     500.00000        9000.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0150 2416-0100030            12.000  EACH |     604.00000        7248.00|     450.00000        5400.00|     600.00000        7200.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0160 2416-0100048             2.000  EACH |    1351.00000        2702.00|    1020.00000        2040.00|    1650.00000        3300.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0170 2416-0100072             1.000  EACH |    2286.00000        2286.00|    2000.00000        2000.00|    2550.00000        2550.00 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0180 2416-0102044             2.000  EACH |     948.00000        1896.00|     760.00000        1520.00|    1150.00000        2300.00 
  APRONS, CONCRETE ARCH, 44 IN. X 27 IN.  |                             |                             | 
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     Bid Order:  311                             Contract ID:  75-C075-129                   Primary County:  PLYMOUTH 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA795               |(   2  ) HO340               |(   3  ) PE320 
                                          |MATHERS CONST. CO.           |HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2416-0102073             2.000  EACH |    1728.00000        3456.00|    1400.00000        2800.00|    2300.00000        4600.00 
  APRONS, CONCRETE ARCH, 73 IN. X 45 IN.  |                             |                             | 
0200 2416-1180024           760.000  LF   |      29.00000       22040.00|      47.50000       36100.00|      26.00000       19760.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2416-1180030           566.000  LF   |      46.00000       26036.00|      50.50000       28583.00|      50.00000       28300.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180048           118.000  LF   |     109.00000       12862.00|      92.00000       10856.00|     120.00000       14160.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180072           128.000  LF   |     288.00000       36864.00|     174.00000       22272.00|     320.00000       40960.00 
  CULVERT, CONCRETE ROADWAY PIPE, 72 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1200044            58.000  LF   |     111.00000        6438.00|      84.50000        4901.00|     125.00000        7250.00 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 44 |                             |                             | 
  IN. X 27 IN.                            |                             |                             | 
0250 2416-1200073            72.000  LF   |     243.00000       17496.00|     154.00000       11088.00|     300.00000       21600.00 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 73 |                             |                             | 
  IN. X 45 IN.                            |                             |                             | 
0260 2416-1240030           178.000  LF   |      49.00000        8722.00|      55.50000        9879.00|      60.00000       10680.00 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0270 2417-0330018             2.000  EACH |     300.00000         600.00|     346.00000         692.00|     450.00000         900.00 
  APRONS, SAFETY SLOPE, 18 IN. DIA.       |                             |                             | 
0280 2417-0330024            22.000  EACH |     370.00000        8140.00|     451.00000        9922.00|     450.00000        9900.00 
  APRONS, SAFETY SLOPE, 24 IN. DIA.       |                             |                             | 
0290 2417-1040018            40.000  LF   |      21.00000         840.00|      25.50000        1020.00|      25.00000        1000.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0300 2417-1040024           446.000  LF   |      26.00000       11596.00|      30.50000       13603.00|      30.00000       13380.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0310 2417-1060024           210.000  LF   |      26.00000        5460.00|      31.00000        6510.00|      30.00000        6300.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0320 2502-8215806           246.000  LF   |       7.00000        1722.00|       7.70000        1894.20|      25.00000        6150.00 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0330 2502-8215808           160.000  LF   |      14.00000        2240.00|       8.40000        1344.00|      33.00000        5280.00 
  SUBDRAIN, TILE, 8 IN. DIA.              |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 311  4 
 
     Bid Order:  311                             Contract ID:  75-C075-129                   Primary County:  PLYMOUTH 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA795               |(   2  ) HO340               |(   3  ) PE320 
                                          |MATHERS CONST. CO.           |HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2510-6745850         45170.000  SY   |       3.95000      178421.50|       2.30000      103891.00|       2.35000      106149.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0350 2518-6910000            32.000  EACH |      50.00000        1600.00|      51.50000        1648.00|      10.00000         320.00 
  SAFETY CLOSURE                          |                             |                             | 
0360 2528-8445110                    LUMP |    7500.00000        7500.00|    7560.00000        7560.00|   11000.00000       11000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2533-4980005                    LUMP |   33200.00000       33200.00|   29600.00000       29600.00|   99250.00000       99250.00 
  MOBILIZATION                            |                             |                             | 
0380 2599-9999018         53503.000  SY   |       1.50000       80254.50|       1.10000       58853.30|       1.75000       93630.25 
  ('SQUARE YARDS' ITEM) HAULING AND       |                             |                             | 
  SPREADING OF RECLAIMED MATL             |                             |                             | 
0390 2601-2634100            56.400  ACRE |     700.00000       39480.00|     700.00000       39480.00|     700.00000       39480.00 
  MULCHING                                |                             |                             | 
0400 2601-2636043            54.900  ACRE |      70.00000        3843.00|      70.50000        3870.45|      70.00000        3843.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0410 2601-2636044             1.500  ACRE |     250.00000         375.00|     252.00000         378.00|     250.00000         375.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0420 2602-0000020           720.000  LF   |       2.00000        1440.00|       1.95000        1404.00|       1.95000        1404.00 
  SILT FENCE                              |                             |                             | 
0430 2602-0000030         12670.000  LF   |       2.00000       25340.00|       1.95000       24706.50|       1.95000       24706.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $     1,438,936.68|           $     1,625,418.40|           $     1,654,667.83 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,438,936.68|           $     1,625,418.40|           $     1,654,667.83 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
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     Bid Order:  311                             Contract ID:  75-C075-129                   Primary County:  PLYMOUTH 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST359               |(   5  ) MO480               |(   6  ) RE300 
                                          |STEGER CONSTRUCTION, INC.    |MOYNA, C.J. & SONS, INC.     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            72.600  UNIT |      12.00000         871.20|      25.00000        1815.00|      25.00000        1815.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070           330.000  TON  |      18.00000        5940.00|      22.00000        7260.00|      42.00000       13860.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070        312517.000  CY   |       2.33000      728164.61|       2.60000      812544.20|       3.25000     1015680.25 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710080          8083.000  CY   |       5.28000       42678.24|       3.00000       24249.00|       3.00000       24249.00 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0050 2102-2712015           100.000  CY   |       9.00000         900.00|      10.00000        1000.00|       9.00000         900.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-3240000           680.000  MGAL |      12.00000        8160.00|      30.00000       20400.00|      16.00000       10880.00 
  WATER FOR EMBANKMENT CONSTRUCTION       |                             |                             | 
0070 2105-8425015         47964.000  CY   |       4.40000      211041.60|       3.00000      143892.00|       3.75000      179865.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2108-5025000       4282038.000  ST-Y |       0.01000       42820.38|       0.01000       42820.38|       0.01000       42820.38 
  OVERHAUL                                |                             |                             | 
0090 2401-6745650                    LUMP |   35000.00000       35000.00|   30000.00000       30000.00|   17500.00000       17500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0100 2402-2720100          3972.000  CY   |       7.00000       27804.00|       6.50000       25818.00|       6.00000       23832.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0110 2403-0100000            34.300  CY   |     800.00000       27440.00|    1050.00000       36015.00|     750.00000       25725.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0120 2403-0100020             9.700  CY   |     850.00000        8245.00|     400.00000        3880.00|     850.00000        8245.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0130 2404-7775000          1819.000  LB   |       2.10000        3819.90|       0.90000        1637.10|       5.00000        9095.00 
  REINFORCING STEEL                       |                             |                             | 
0140 2416-0100024            18.000  EACH |     484.00000        8712.00|     590.00000       10620.00|     500.00000        9000.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0150 2416-0100030            12.000  EACH |     612.00000        7344.00|     670.00000        8040.00|     575.00000        6900.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0160 2416-0100048             2.000  EACH |    1160.00000        2320.00|    1600.00000        3200.00|    1300.00000        2600.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0170 2416-0100072             1.000  EACH |    1972.00000        1972.00|    1700.00000        1700.00|    2100.00000        2100.00 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0180 2416-0102044             2.000  EACH |     870.00000        1740.00|     875.00000        1750.00|     900.00000        1800.00 
  APRONS, CONCRETE ARCH, 44 IN. X 27 IN.  |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 311  6 
 
     Bid Order:  311                             Contract ID:  75-C075-129                   Primary County:  PLYMOUTH 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST359               |(   5  ) MO480               |(   6  ) RE300 
                                          |STEGER CONSTRUCTION, INC.    |MOYNA, C.J. & SONS, INC.     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2416-0102073             2.000  EACH |    1437.00000        2874.00|    2200.00000        4400.00|    1500.00000        3000.00 
  APRONS, CONCRETE ARCH, 73 IN. X 45 IN.  |                             |                             | 
0200 2416-1180024           760.000  LF   |      58.00000       44080.00|      48.00000       36480.00|      41.00000       31160.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2416-1180030           566.000  LF   |      74.50000       42167.00|      64.00000       36224.00|      54.00000       30564.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180048           118.000  LF   |     123.85000       14614.30|     110.00000       12980.00|     105.00000       12390.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180072           128.000  LF   |     252.00000       32256.00|     295.00000       37760.00|     240.00000       30720.00 
  CULVERT, CONCRETE ROADWAY PIPE, 72 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1200044            58.000  LF   |     118.00000        6844.00|     110.00000        6380.00|     105.00000        6090.00 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 44 |                             |                             | 
  IN. X 27 IN.                            |                             |                             | 
0250 2416-1200073            72.000  LF   |     214.00000       15408.00|     230.00000       16560.00|     210.00000       15120.00 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 73 |                             |                             | 
  IN. X 45 IN.                            |                             |                             | 
0260 2416-1240030           178.000  LF   |      79.00000       14062.00|      75.00000       13350.00|      60.00000       10680.00 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0270 2417-0330018             2.000  EACH |     325.00000         650.00|     340.00000         680.00|     350.00000         700.00 
  APRONS, SAFETY SLOPE, 18 IN. DIA.       |                             |                             | 
0280 2417-0330024            22.000  EACH |     450.00000        9900.00|     450.00000        9900.00|     390.00000        8580.00 
  APRONS, SAFETY SLOPE, 24 IN. DIA.       |                             |                             | 
0290 2417-1040018            40.000  LF   |      22.00000         880.00|      22.00000         880.00|      33.00000        1320.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0300 2417-1040024           446.000  LF   |      28.00000       12488.00|      26.00000       11596.00|      34.00000       15164.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0310 2417-1060024           210.000  LF   |      30.00000        6300.00|      28.00000        5880.00|      34.00000        7140.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0320 2502-8215806           246.000  LF   |      14.00000        3444.00|      30.00000        7380.00|      25.00000        6150.00 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0330 2502-8215808           160.000  LF   |      16.00000        2560.00|      30.00000        4800.00|      27.00000        4320.00 
  SUBDRAIN, TILE, 8 IN. DIA.              |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 311  7 
 
     Bid Order:  311                             Contract ID:  75-C075-129                   Primary County:  PLYMOUTH 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST359               |(   5  ) MO480               |(   6  ) RE300 
                                          |STEGER CONSTRUCTION, INC.    |MOYNA, C.J. & SONS, INC.     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2510-6745850         45170.000  SY   |       4.00000      180680.00|       3.20000      144544.00|       2.25000      101632.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0350 2518-6910000            32.000  EACH |      60.00000        1920.00|      10.00000         320.00|      10.00000         320.00 
  SAFETY CLOSURE                          |                             |                             | 
0360 2528-8445110                    LUMP |    7500.00000        7500.00|    7500.00000        7500.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2533-4980005                    LUMP |   40000.00000       40000.00|  100000.00000      100000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0380 2599-9999018         53503.000  SY   |       2.00000      107006.00|       1.70000       90955.10|       2.25000      120381.75 
  ('SQUARE YARDS' ITEM) HAULING AND       |                             |                             | 
  SPREADING OF RECLAIMED MATL             |                             |                             | 
0390 2601-2634100            56.400  ACRE |     700.00000       39480.00|     700.00000       39480.00|     700.00000       39480.00 
  MULCHING                                |                             |                             | 
0400 2601-2636043            54.900  ACRE |      70.00000        3843.00|      70.00000        3843.00|     230.00000       12627.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0410 2601-2636044             1.500  ACRE |     250.00000         375.00|     250.00000         375.00|     950.00000        1425.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0420 2602-0000020           720.000  LF   |       1.95000        1404.00|       1.95000        1404.00|       1.75000        1260.00 
  SILT FENCE                              |                             |                             | 
0430 2602-0000030         12670.000  LF   |       1.95000       24706.50|       1.95000       24706.50|       1.90000       24073.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $     1,780,414.73|           $     1,795,018.28|           $     1,913,663.88 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,780,414.73|           $     1,795,018.28|           $     1,913,663.88 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
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     Bid Order:  311                             Contract ID:  75-C075-129                   Primary County:  PLYMOUTH 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MI321               |(   8  ) CO170               |(      ) 
                                          |MIDWEST CONTRACTING, LLC     |COMMERCIAL CONTRACTORS EQUIP | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            72.600  UNIT |      15.00000        1089.00|     300.00000       21780.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070           330.000  TON  |      32.00000       10560.00|      35.00000       11550.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070        312517.000  CY   |       2.75000      859421.75|       2.48000      775042.16| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710080          8083.000  CY   |       6.00000       48498.00|       6.00000       48498.00| 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0050 2102-2712015           100.000  CY   |      15.00000        1500.00|       5.00000         500.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-3240000           680.000  MGAL |      16.00000       10880.00|      18.00000       12240.00| 
  WATER FOR EMBANKMENT CONSTRUCTION       |                             |                             | 
0070 2105-8425015         47964.000  CY   |       2.95000      141493.80|       4.50000      215838.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2108-5025000       4282038.000  ST-Y |       0.02000       85640.76|       0.01000       42820.38| 
  OVERHAUL                                |                             |                             | 
0090 2401-6745650                    LUMP |   28435.00000       28435.00|   58000.00000       58000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0100 2402-2720100          3972.000  CY   |       4.00000       15888.00|       6.00000       23832.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0110 2403-0100000            34.300  CY   |     800.00000       27440.00|     875.00000       30012.50| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0120 2403-0100020             9.700  CY   |     800.00000        7760.00|    1100.00000       10670.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0130 2404-7775000          1819.000  LB   |       5.00000        9095.00|       4.00000        7276.00| 
  REINFORCING STEEL                       |                             |                             | 
0140 2416-0100024            18.000  EACH |     565.00000       10170.00|     750.00000       13500.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0150 2416-0100030            12.000  EACH |     650.00000        7800.00|     950.00000       11400.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0160 2416-0100048             2.000  EACH |    1625.00000        3250.00|    1800.00000        3600.00| 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0170 2416-0100072             1.000  EACH |    2200.00000        2200.00|    2500.00000        2500.00| 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0180 2416-0102044             2.000  EACH |    1000.00000        2000.00|    1200.00000        2400.00| 
  APRONS, CONCRETE ARCH, 44 IN. X 27 IN.  |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 311  9 
 
     Bid Order:  311                             Contract ID:  75-C075-129                   Primary County:  PLYMOUTH 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MI321               |(   8  ) CO170               |(      ) 
                                          |MIDWEST CONTRACTING, LLC     |COMMERCIAL CONTRACTORS EQUIP | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2416-0102073             2.000  EACH |    1750.00000        3500.00|    2000.00000        4000.00| 
  APRONS, CONCRETE ARCH, 73 IN. X 45 IN.  |                             |                             | 
0200 2416-1180024           760.000  LF   |      55.00000       41800.00|      60.00000       45600.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2416-1180030           566.000  LF   |      62.00000       35092.00|      80.00000       45280.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180048           118.000  LF   |     155.00000       18290.00|     140.00000       16520.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180072           128.000  LF   |     365.00000       46720.00|     300.00000       38400.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 72 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1200044            58.000  LF   |     155.00000        8990.00|     145.00000        8410.00| 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 44 |                             |                             | 
  IN. X 27 IN.                            |                             |                             | 
0250 2416-1200073            72.000  LF   |     298.00000       21456.00|     245.00000       17640.00| 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 73 |                             |                             | 
  IN. X 45 IN.                            |                             |                             | 
0260 2416-1240030           178.000  LF   |      95.00000       16910.00|      90.00000       16020.00| 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0270 2417-0330018             2.000  EACH |     395.00000         790.00|     650.00000        1300.00| 
  APRONS, SAFETY SLOPE, 18 IN. DIA.       |                             |                             | 
0280 2417-0330024            22.000  EACH |     495.00000       10890.00|     800.00000       17600.00| 
  APRONS, SAFETY SLOPE, 24 IN. DIA.       |                             |                             | 
0290 2417-1040018            40.000  LF   |      24.00000         960.00|      28.00000        1120.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0300 2417-1040024           446.000  LF   |      26.00000       11596.00|      32.00000       14272.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0310 2417-1060024           210.000  LF   |      28.00000        5880.00|      38.00000        7980.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0320 2502-8215806           246.000  LF   |       9.00000        2214.00|      15.00000        3690.00| 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0330 2502-8215808           160.000  LF   |      16.00000        2560.00|      20.00000        3200.00| 
  SUBDRAIN, TILE, 8 IN. DIA.              |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  311                             Contract ID:  75-C075-129                   Primary County:  PLYMOUTH 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MI321               |(   8  ) CO170               |(      ) 
                                          |MIDWEST CONTRACTING, LLC     |COMMERCIAL CONTRACTORS EQUIP | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2510-6745850         45170.000  SY   |       3.00000      135510.00|       3.75000      169387.50| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0350 2518-6910000            32.000  EACH |     125.00000        4000.00|      50.00000        1600.00| 
  SAFETY CLOSURE                          |                             |                             | 
0360 2528-8445110                    LUMP |    7500.00000        7500.00|    8250.00000        8250.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2533-4980005                    LUMP |   95000.00000       95000.00|   85000.00000       85000.00| 
  MOBILIZATION                            |                             |                             | 
0380 2599-9999018         53503.000  SY   |       2.00000      107006.00|       1.50000       80254.50| 
  ('SQUARE YARDS' ITEM) HAULING AND       |                             |                             | 
  SPREADING OF RECLAIMED MATL             |                             |                             | 
0390 2601-2634100            56.400  ACRE |     700.00000       39480.00|     700.00000       39480.00| 
  MULCHING                                |                             |                             | 
0400 2601-2636043            54.900  ACRE |      75.00000        4117.50|     100.00000        5490.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0410 2601-2636044             1.500  ACRE |     250.00000         375.00|     500.00000         750.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0420 2602-0000020           720.000  LF   |       2.00000        1440.00|       2.00000        1440.00| 
  SILT FENCE                              |                             |                             | 
0430 2602-0000030         12670.000  LF   |       2.00000       25340.00|       2.00000       25340.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $     1,920,537.81|           $     1,949,483.04|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,920,537.81|           $     1,949,483.04|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  312  1 
 
     Bid  Order:  312                         Contract ID:  75-0031-086                 Primary County:  PLYMOUTH 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CARLSON, L.A. CONTRACTING, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/10/11 
 
 
        Project:  STPN-003-1(86)--2J-75 
      Work Type:  GRADING (MISCELLANEOUS) 
         County:  PLYMOUTH           Prj Awd Amt: $36,076.20 
          Route:  IOWA 3 
       Location:  RING DIKE N. OF WESTFIELD 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CA340          L.A. CARLSON CONTRACTING, INC.                                             $     36,076.20     100.00  % 
   2   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     40,388.80     111.95  % 
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     Bid Order:  312                             Contract ID:  75-0031-086                   Primary County:  PLYMOUTH 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA340               |(   2  ) K.051               |(      ) 
                                          |CARLSON, L.A. CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS FOR DESIGN NO. 211 
                                          |                             |                             | 
0010 2526-8285000                    LUMP |    2670.00000        2670.00|    2500.00000        2500.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0020 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00| 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    3500.00000        3500.00|    6500.00000        6500.00| 
  MOBILIZATION                            |                             |                             | 
0050 2601-2634100             0.300  ACRE |     700.00000         210.00|     700.00000         210.00| 
  MULCHING                                |                             |                             | 
0060 2601-2636043             0.800  ACRE |    3100.00000        2480.00|    1500.00000        1200.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0070 2601-2638352           188.800  SQ   |      14.00000        2643.20|      16.00000        3020.80| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0080 2601-2642100             0.800  ACRE |    1000.00000         800.00|     350.00000         280.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0090 2601-2643110            37.800  MGAL |      60.00000        2268.00|      60.00000        2268.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
     SECTION TOTALS                       |           $        24,521.20|           $        26,428.80|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 211; RING DIKE 
                                          |                             |                             | 
0100 2102-2625000           675.000  CY   |      11.00000        7425.00|      15.00000       10125.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2312-8260051             5.000  TON  |      60.00000         300.00|      25.00000         125.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2417-0225018             2.000  EACH |     140.00000         280.00|     300.00000         600.00| 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0130 2417-1060018            46.000  LF   |      25.00000        1150.00|      35.00000        1610.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0140 2503-3775018             2.000  EACH |    1200.00000        2400.00|     750.00000        1500.00| 
  GATE, OUTLET CONTROL, FLAP, 18 IN.      |                             |                             | 
     SECTION TOTALS                       |           $        11,555.00|           $        13,960.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        36,076.20|           $        40,388.80|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
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     Bid  Order:  313                         Contract ID:  NOTUSED; 11/06              Primary County:  STATEWIDE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  WITHDRAWN FROM LETTING 
 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  313                             Contract ID:  NOTUSED; 11/06                Primary County:  STATEWIDE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+-----------------------------+-----------------------------+---------------------------- 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
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     Bid  Order:  314                         Contract ID:  83-0442-044                 Primary County:  SHELBY 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CLARK CONSTRUCTION CO. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/03/11 
 
 
        Project:  ER-044-2(44)--28-83 
      Work Type:  SLIDE REPAIR 
         County:  SHELBY             Prj Awd Amt: $58,191.20 
          Route:  IOWA 44 
       Location:  0.4 MILE W. OF HARLAN 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CL040          CLARK CONSTRUCTION CO.                                                     $     58,191.20     100.00  % 
   2   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     59,716.00     102.62  % 
   3   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     69,359.00     119.19  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $     71,432.16     122.75  % 
   5   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $     78,823.00     135.45  % 
   6   CA340          L.A. CARLSON CONTRACTING, INC.                                             $    106,449.00     182.92  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  314                             Contract ID:  83-0442-044                   Primary County:  SHELBY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CL040               |(   2  ) NE140               |(   3  ) K.051 
                                          |CLARK CONSTRUCTION CO.       |NELSON & ROCK CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090           488.000  CY   |       7.00000        3416.00|      10.00000        4880.00|      15.00000        7320.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0020 2121-7425020            64.000  TON  |      29.00000        1856.00|      40.00000        2560.00|      31.00000        1984.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2507-3250005           861.000  SY   |       3.00000        2583.00|       3.00000        2583.00|       3.00000        2583.00 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800061            15.000  TON  |      45.00000         675.00|      57.00000         855.00|      50.00000         750.00 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2507-8029000           798.000  TON  |      34.00000       27132.00|      38.00000       30324.00|      40.00000       31920.00 
  EROSION STONE                           |                             |                             | 
0060 2527-9263109             1.440  STA  |     330.00000         475.20|     300.00000         432.00|     400.00000         576.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0070 2527-9263180             1.440  STA  |     350.00000         504.00|     300.00000         432.00|     400.00000         576.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0080 2528-8400256             1.000  EACH |    2100.00000        2100.00|    1000.00000        1000.00|    4000.00000        4000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0090 2528-8445110                    LUMP |    4000.00000        4000.00|    2200.00000        2200.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00|     315.00000        9450.00 
  FLAGGERS                                |                             |                             | 
0110 2533-4980005                    LUMP |    6000.00000        6000.00|    5000.00000        5000.00|    7700.00000        7700.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        58,191.20|           $        59,716.00|           $        69,359.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        58,191.20|           $        59,716.00|           $        69,359.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  314                             Contract ID:  83-0442-044                   Primary County:  SHELBY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) GO020               |(   6  ) CA340 
                                          |PETERSON CONTRACTORS INC.    |GODBERSEN-SMITH CONSTRUCTION |CARLSON, L.A. CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090           488.000  CY   |      31.15000       15201.20|      25.00000       12200.00|      45.00000       21960.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0020 2121-7425020            64.000  TON  |      35.35000        2262.40|      40.00000        2560.00|      65.00000        4160.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2507-3250005           861.000  SY   |       2.40000        2066.40|       4.00000        3444.00|       4.00000        3444.00 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800061            15.000  TON  |      55.00000         825.00|      75.00000        1125.00|      75.00000        1125.00 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2507-8029000           798.000  TON  |      35.00000       27930.00|      35.00000       27930.00|      52.00000       41496.00 
  EROSION STONE                           |                             |                             | 
0060 2527-9263109             1.440  STA  |     532.00000         766.08|     300.00000         432.00|     300.00000         432.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0070 2527-9263180             1.440  STA  |     532.00000         766.08|     300.00000         432.00|     300.00000         432.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0080 2528-8400256             1.000  EACH |    1895.00000        1895.00|    1750.00000        1750.00|    1750.00000        1750.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0090 2528-8445110                    LUMP |    2770.00000        2770.00|    4500.00000        4500.00|    2200.00000        2200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00|     315.00000        9450.00 
  FLAGGERS                                |                             |                             | 
0110 2533-4980005                    LUMP |    7500.00000        7500.00|   15000.00000       15000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        71,432.16|           $        78,823.00|           $       106,449.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        71,432.16|           $        78,823.00|           $       106,449.00 
==================================================================================================================================== 
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     Bid  Order:  315                         Contract ID:  85-0155-672                 Primary County:  STORY 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SHEETS EXCAVATING, LTD. 
Contract Period:   15 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  ER-0155(672)--8R-85                                    Project:  ER-0155(673)--8R-85 
      Work Type:  REVETMENT                                            Work Type:  REVETMENT 
         County:  STORY              Prj Awd Amt: $19,472.50              County:  STORY              Prj Awd Amt: $16,342.50 
          Route:  6TH STREET                                               Route:  LINCOLN WAY 
       Location:  IN THE CITY OF AMES                                   Location:  IN THE CITY OF AMES 
 
 
        Project:  ER-0155(674)--8R-85 
      Work Type:  EMERGENCY REPAIR - EROSION 
         County:  STORY              Prj Awd Amt: $7,215.00 
          Route:  SOUTH DAYTON AVENUE 
       Location:  IN THE CITY OF AMES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SH245          SHEETS EXCAVATING, LTD.                                                    $     43,030.00     100.00  % 
   2   CO180          CON-STRUCT, INC.                                                           $     49,260.00     114.47  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $     80,005.00     185.92  % 
   4   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     84,700.00     196.83  % 
   5   EL045          ELDER CORPORATION                                                          $    118,745.00     275.95  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  315                             Contract ID:  85-0155-672                   Primary County:  STORY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SH245               |(   2  ) CO180               |(   3  ) PE320 
                                          |SHEETS EXCAVATING, LTD.      |CON-STRUCT, INC.             |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   EROSION REPAIR ITEMS DIVISION 3          ER-0155(672)--8R-85 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   20000.00000        2000.00|   94000.00000        9400.00|   10000.00000        1000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-1001000                    LUMP |    1900.00000        1900.00|     430.00000         430.00|    3000.00000        3000.00 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0030 2507-3250005           225.000  SY   |       2.50000         562.50|       2.50000         562.50|       5.00000        1125.00 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800042           225.000  TON  |      49.00000       11025.00|      44.50000       10012.50|      47.00000       10575.00 
  REVETMENT, CLASS D                      |                             |                             | 
0050 2528-8445110                    LUMP |    1000.00000        1000.00|     850.00000         850.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113             1.000  EACH |     315.00000         315.00|     315.00000         315.00|     315.00000         315.00 
  FLAGGERS                                |                             |                             | 
0070 2533-4980005                    LUMP |    2200.00000        2200.00|    4300.00000        4300.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0080 2601-2634100             0.100  ACRE |     700.00000          70.00|     700.00000          70.00|     700.00000          70.00 
  MULCHING                                |                             |                             | 
0090 2601-2636044             0.100  ACRE |    4000.00000         400.00|   10000.00000        1000.00|   10000.00000        1000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $        19,472.50|           $        26,940.00|           $        21,085.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   EROSION REPAIR ITEMS DIVISION 2          ER-0155(673)--8R-85 
                                          |                             |                             | 
0100 2101-1001000                    LUMP |    2100.00000        2100.00|    2300.00000        2300.00|   30000.00000       30000.00 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0110 2507-3250005           195.000  SY   |       2.50000         487.50|       2.50000         487.50|       5.00000         975.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800042           195.000  TON  |      49.00000        9555.00|      32.50000        6337.50|      48.00000        9360.00 
  REVETMENT, CLASS D                      |                             |                             | 
0130 2528-8445110                    LUMP |    2000.00000        2000.00|    1400.00000        1400.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |    2200.00000        2200.00|     450.00000         450.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        16,342.50|           $        10,975.00|           $        45,335.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   EROSION REPAIR ITEMS DIVISION 1          ER-0155(674)--8R-85 
                                          |                             |                             | 
0150 2102-2713090           145.000  CY   |      10.00000        1450.00|      12.00000        1740.00|      25.00000        3625.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  315                             Contract ID:  85-0155-672                   Primary County:  STORY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SH245               |(   2  ) CO180               |(   3  ) PE320 
                                          |SHEETS EXCAVATING, LTD.      |CON-STRUCT, INC.             |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2105-8425005           145.000  CY   |      14.00000        2030.00|      30.00000        4350.00|      25.00000        3625.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0170 2528-8445110                    LUMP |     750.00000         750.00|     720.00000         720.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113             1.000  EACH |     315.00000         315.00|     315.00000         315.00|     315.00000         315.00 
  FLAGGERS                                |                             |                             | 
0190 2533-4980005                    LUMP |    2200.00000        2200.00|    3150.00000        3150.00|    3950.00000        3950.00 
  MOBILIZATION                            |                             |                             | 
0200 2601-2634100             0.100  ACRE |     700.00000          70.00|     700.00000          70.00|     700.00000          70.00 
  MULCHING                                |                             |                             | 
0210 2601-2636044             0.100  ACRE |    4000.00000         400.00|   10000.00000        1000.00|   10000.00000        1000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $         7,215.00|           $        11,345.00|           $        13,585.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        43,030.00|           $        49,260.00|           $        80,005.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 315  4 
 
     Bid Order:  315                             Contract ID:  85-0155-672                   Primary County:  STORY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.051               |(   5  ) EL045               |(      ) 
                                          |K & L LANDSCAPE & CONSTRUCTI |ELDER CORP.                  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   EROSION REPAIR ITEMS DIVISION 3          ER-0155(672)--8R-85 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   10000.00000        1000.00|   27600.00000        2760.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-1001000                    LUMP |    4500.00000        4500.00|   24500.00000       24500.00| 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0030 2507-3250005           225.000  SY   |       4.00000         900.00|       3.00000         675.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800042           225.000  TON  |      60.00000       13500.00|      85.00000       19125.00| 
  REVETMENT, CLASS D                      |                             |                             | 
0050 2528-8445110                    LUMP |    2500.00000        2500.00|     600.00000         600.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113             1.000  EACH |     315.00000         315.00|     315.00000         315.00| 
  FLAGGERS                                |                             |                             | 
0070 2533-4980005                    LUMP |    9800.00000        9800.00|    2900.00000        2900.00| 
  MOBILIZATION                            |                             |                             | 
0080 2601-2634100             0.100  ACRE |     700.00000          70.00|     700.00000          70.00| 
  MULCHING                                |                             |                             | 
0090 2601-2636044             0.100  ACRE |    3000.00000         300.00|   20000.00000        2000.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $        32,885.00|           $        52,945.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   EROSION REPAIR ITEMS DIVISION 2          ER-0155(673)--8R-85 
                                          |                             |                             | 
0100 2101-1001000                    LUMP |    4500.00000        4500.00|   37000.00000       37000.00| 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0110 2507-3250005           195.000  SY   |       4.00000         780.00|       3.00000         585.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800042           195.000  TON  |      60.00000       11700.00|      70.00000       13650.00| 
  REVETMENT, CLASS D                      |                             |                             | 
0130 2528-8445110                    LUMP |    2500.00000        2500.00|    1250.00000        1250.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |    9500.00000        9500.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        28,980.00|           $        53,985.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   EROSION REPAIR ITEMS DIVISION 1          ER-0155(674)--8R-85 
                                          |                             |                             | 
0150 2102-2713090           145.000  CY   |      25.00000        3625.00|      20.00000        2900.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 315  5 
 
     Bid Order:  315                             Contract ID:  85-0155-672                   Primary County:  STORY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.051               |(   5  ) EL045               |(      ) 
                                          |K & L LANDSCAPE & CONSTRUCTI |ELDER CORP.                  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2105-8425005           145.000  CY   |      45.00000        6525.00|      34.00000        4930.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0170 2528-8445110                    LUMP |    2500.00000        2500.00|     600.00000         600.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113             1.000  EACH |     315.00000         315.00|     315.00000         315.00| 
  FLAGGERS                                |                             |                             | 
0190 2533-4980005                    LUMP |    9500.00000        9500.00|    1000.00000        1000.00| 
  MOBILIZATION                            |                             |                             | 
0200 2601-2634100             0.100  ACRE |     700.00000          70.00|     700.00000          70.00| 
  MULCHING                                |                             |                             | 
0210 2601-2636044             0.100  ACRE |    3000.00000         300.00|   20000.00000        2000.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $        22,835.00|           $        11,815.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        84,700.00|           $       118,745.00|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  316  1 
 
     Bid  Order:  316                         Contract ID:  87-0023-033                 Primary County:  TAYLOR 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    REILLY CONSTRUCTION CO., INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  08/01/11 
 
 
        Project:  ER-002-2(47)--28-73                                    Project:  ER-002-3(33)--28-87 
      Work Type:  SLIDE REPAIR                                         Work Type:  SLIDE REPAIR 
         County:  PAGE               Prj Awd Amt: $148,000.00             County:  TAYLOR             Prj Awd Amt: $342,450.00 
          Route:  IOWA 2                                                   Route:  IOWA 2 
       Location:  OVER SNAKE CREEK 0.3 MILE E. OF M-60                  Location:  1.8 MILES EAST OF  N-26 
 
 
        Project:  ER-148-1(35)--28-87 
      Work Type:  SLIDE REPAIR 
         County:  TAYLOR             Prj Awd Amt: $135,195.00 
          Route:  IOWA 148 
       Location:  OVER MIDDLE CREEK 0.1 MILE NORTH OF J-35 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $    625,645.00     100.00  % 
   2   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    640,107.00     102.31  % 
   3   EM024          EMPIRE CONSTRUCTION & TRENCHING, INC.                                      $    684,464.50     109.40  % 
   4   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    697,185.00     111.43  % 
   5   PE320          PETERSON CONTRACTORS INC.                                                  $    723,305.00     115.60  % 
   6   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    760,075.00     121.48  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  316                             Contract ID:  87-0023-033                   Primary County:  TAYLOR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) MU120               |(   3  ) EM024 
                                          |REILLY CONSTRUCTION CO., INC |MURPHY HEAVY CONTRACTING COR |EMPIRE CONSTRUCTION & TRENCHI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS FOR DESIGN NO. 111         PAGE COUNTY ER-002-2(47)--28-73 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00|     315.00000        9450.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    5500.00000        5500.00|   10000.00000       10000.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000212           130.000  LF   |      34.00000        4420.00|      43.00000        5590.00|      16.50000        2145.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        20,870.00|           $        27,540.00|           $        16,595.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 111;  REPAIRS TO A 95'-0 X 40' PPCB BRIDGE BRIDGE MAINT. NO. 7344.7S002    PAGE CO. ER-002-2(47)--28-73 
                                          |                             |                             | 
0050 2101-0850001             0.300  ACRE |   10000.00000        3000.00|    3000.00000         900.00|    8500.00000        2550.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 2402-0425030          1250.000  CY   |      25.00000       31250.00|      26.00000       32500.00|      40.95000       51187.50 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2723000           120.000  CY   |       9.00000        1080.00|     100.00000       12000.00|       6.50000         780.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0080 2507-3250005          1100.000  SY   |       3.00000        3300.00|       3.00000        3300.00|       2.25000        2475.00 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800061          1400.000  TON  |      60.00000       84000.00|      54.00000       75600.00|      62.16000       87024.00 
  REVETMENT, CLASS E                      |                             |                             | 
0100 2538-6970010                    LUMP |    4500.00000        4500.00|    1500.00000        1500.00|     500.00000         500.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS                            |                             |                             | 
     SECTION TOTALS                       |           $       127,130.00|           $       125,800.00|           $       144,516.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS FOR DESIGN NO. 111         TAYLOR COUNTY ER-002-3(33)--28-87 
                                          |                             |                             | 
0110 2528-8445110                    LUMP |    1500.00000        1500.00|    2500.00000        2500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00|     315.00000        9450.00 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |    5500.00000        5500.00|   10000.00000       10000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0140 2602-0000212           200.000  LF   |      34.00000        6800.00|      35.00000        7000.00|      16.50000        3300.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        23,250.00|           $        28,950.00|           $        20,750.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 111; REPAIRS TO A 205'-6 X 44' PPCB BRIDGE BRIDGE MAINT. NO. 8760.3S002  TAYLOR CO. ER-002-3(33)--28-87 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 316  3 
 
     Bid Order:  316                             Contract ID:  87-0023-033                   Primary County:  TAYLOR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) MU120               |(   3  ) EM024 
                                          |REILLY CONSTRUCTION CO., INC |MURPHY HEAVY CONTRACTING COR |EMPIRE CONSTRUCTION & TRENCHI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2402-0425030          3000.000  CY   |      29.00000       87000.00|      28.00000       84000.00|      42.48000      127440.00 
  GRANULAR BACKFILL                       |                             |                             | 
0160 2402-2723000           250.000  CY   |       9.00000        2250.00|      55.00000       13750.00|      10.00000        2500.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0170 2507-3250005          2650.000  SY   |       3.00000        7950.00|       3.00000        7950.00|       2.00000        5300.00 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061          3700.000  TON  |      60.00000      222000.00|      58.56000      216672.00|      63.19000      233803.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       319,200.00|           $       322,372.00|           $       369,043.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS FOR DESIGN NO. 211         TAYLOR COUNTY ER-148-1(35)--28-87 
                                          |                             |                             | 
0190 2528-8445110                    LUMP |    1500.00000        1500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2528-8445113            15.000  EACH |     315.00000        4725.00|     315.00000        4725.00|     315.00000        4725.00 
  FLAGGERS                                |                             |                             | 
0210 2533-4980005                    LUMP |    5500.00000        5500.00|   10000.00000       10000.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 
0220 2602-0000212           180.000  LF   |      34.00000        6120.00|      35.00000        6300.00|      16.50000        2970.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        17,845.00|           $        23,525.00|           $        10,695.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 211; REPAIRS TO A 130'-0 X 30' PPCB BRIDGE BRIDGE MAINT. NO. 8714.4S148  TAYLOR CO. ER-148-1(35)--28-87 
                                          |                             |                             | 
0230 2402-2723000            10.000  CY   |      35.00000         350.00|     100.00000        1000.00|      50.00000         500.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0240 2507-3250005          1000.000  SY   |       3.00000        3000.00|       3.00000        3000.00|       2.00000        2000.00 
  ENGINEERING FABRIC                      |                             |                             | 
0250 2507-6800061          1900.000  TON  |      60.00000      114000.00|      56.80000      107920.00|      63.35000      120365.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       117,350.00|           $       111,920.00|           $       122,865.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       625,645.00|           $       640,107.00|           $       684,464.50 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 316  4 
 
     Bid Order:  316                             Contract ID:  87-0023-033                   Primary County:  TAYLOR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) PE320               |(   6  ) K.051 
                                          |HERBERGER CONSTR. CO., INC.  |PETERSON CONTRACTORS INC.    |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS FOR DESIGN NO. 111         PAGE COUNTY ER-002-2(47)--28-73 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00|     315.00000        9450.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    8000.00000        8000.00|    9000.00000        9000.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000212           130.000  LF   |      40.00000        5200.00|      35.00000        4550.00|      45.00000        5850.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        25,150.00|           $        25,500.00|           $        26,300.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 111;  REPAIRS TO A 95'-0 X 40' PPCB BRIDGE BRIDGE MAINT. NO. 7344.7S002    PAGE CO. ER-002-2(47)--28-73 
                                          |                             |                             | 
0050 2101-0850001             0.300  ACRE |    5500.00000        1650.00|   12000.00000        3600.00|    5000.00000        1500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 2402-0425030          1250.000  CY   |      31.00000       38750.00|      34.00000       42500.00|      38.00000       47500.00 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2723000           120.000  CY   |      11.00000        1320.00|      61.00000        7320.00|      25.00000        3000.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0080 2507-3250005          1100.000  SY   |       4.00000        4400.00|       5.00000        5500.00|       3.00000        3300.00 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800061          1400.000  TON  |      66.00000       92400.00|      64.00000       89600.00|      70.00000       98000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0100 2538-6970010                    LUMP |    2000.00000        2000.00|     950.00000         950.00|    5000.00000        5000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS                            |                             |                             | 
     SECTION TOTALS                       |           $       140,520.00|           $       149,470.00|           $       158,300.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS FOR DESIGN NO. 111         TAYLOR COUNTY ER-002-3(33)--28-87 
                                          |                             |                             | 
0110 2528-8445110                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00|     315.00000        9450.00 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |    8000.00000        8000.00|    9000.00000        9000.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0140 2602-0000212           200.000  LF   |      40.00000        8000.00|      35.00000        7000.00|      45.00000        9000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        27,950.00|           $        27,950.00|           $        29,450.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 111; REPAIRS TO A 205'-6 X 44' PPCB BRIDGE BRIDGE MAINT. NO. 8760.3S002  TAYLOR CO. ER-002-3(33)--28-87 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 316  5 
 
     Bid Order:  316                             Contract ID:  87-0023-033                   Primary County:  TAYLOR 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) PE320               |(   6  ) K.051 
                                          |HERBERGER CONSTR. CO., INC.  |PETERSON CONTRACTORS INC.    |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2402-0425030          3000.000  CY   |      35.00000      105000.00|      38.00000      114000.00|      38.00000      114000.00 
  GRANULAR BACKFILL                       |                             |                             | 
0160 2402-2723000           250.000  CY   |      11.00000        2750.00|      37.00000        9250.00|      20.00000        5000.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0170 2507-3250005          2650.000  SY   |       4.00000       10600.00|       5.00000       13250.00|       3.00000        7950.00 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061          3700.000  TON  |      64.80000      239760.00|      63.00000      233100.00|      70.00000      259000.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       358,110.00|           $       369,600.00|           $       385,950.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS FOR DESIGN NO. 211         TAYLOR COUNTY ER-148-1(35)--28-87 
                                          |                             |                             | 
0190 2528-8445110                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2528-8445113            15.000  EACH |     315.00000        4725.00|     315.00000        4725.00|     315.00000        4725.00 
  FLAGGERS                                |                             |                             | 
0210 2533-4980005                    LUMP |    8000.00000        8000.00|    9000.00000        9000.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0220 2602-0000212           180.000  LF   |      40.00000        7200.00|      35.00000        6300.00|      45.00000        8100.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        22,425.00|           $        22,525.00|           $        23,825.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 211; REPAIRS TO A 130'-0 X 30' PPCB BRIDGE BRIDGE MAINT. NO. 8714.4S148  TAYLOR CO. ER-148-1(35)--28-87 
                                          |                             |                             | 
0230 2402-2723000            10.000  CY   |      28.00000         280.00|     356.00000        3560.00|      25.00000         250.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0240 2507-3250005          1000.000  SY   |       4.00000        4000.00|       5.00000        5000.00|       3.00000        3000.00 
  ENGINEERING FABRIC                      |                             |                             | 
0250 2507-6800061          1900.000  TON  |      62.50000      118750.00|      63.00000      119700.00|      70.00000      133000.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       123,030.00|           $       128,260.00|           $       136,250.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       697,185.00|           $       723,305.00|           $       760,075.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  317  1 
 
     Bid  Order:  317                         Contract ID:  91-0281-012                 Primary County:  WARREN 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:    5 WORK DAYS      Late Start Date:  10/17/11 
 
 
        Project:  ER-028-1(12)--28-91 
      Work Type:  SLIDE REPAIR 
         County:  WARREN             Prj Awd Amt: $26,155.60 
          Route:  IOWA 28 
       Location:  1.5 MILES S. OF NORWALK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $     26,155.60     100.00  % 
   2   EL045          ELDER CORPORATION                                                          $     26,999.99     103.22  % 
   3   VA291          VANDERPOOL, MIKE CONSTRUCTION, INC.                                        $     33,296.00     127.29  % 
   4   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     35,715.00     136.54  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 317  2 
 
     Bid Order:  317                             Contract ID:  91-0281-012                   Primary County:  WARREN 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) EL045               |(   3  ) VA291 
                                          |HERBERGER CONSTR. CO., INC.  |ELDER CORP.                  |VANDERPOOL, MIKE CONST., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SLIDE REPAIR ITEMS 
                                          |                             |                             | 
0010 2102-2713090            80.000  CY   |      27.50000        2200.00|      57.50000        4600.00|     124.10000        9928.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0020 2121-7425020            10.000  TON  |      45.65000         456.50|      44.50000         445.00|      35.00000         350.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2123-7450000             0.250  STA  |    2200.00000         550.00|    1900.00000         475.00|     960.00000         240.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2507-3250005           125.000  SY   |       6.90000         862.50|       6.05000         756.25|       7.00000         875.00 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2507-8029000           168.000  TON  |      46.20000        7761.60|      53.50000        8988.00|      46.00000        7728.00 
  EROSION STONE                           |                             |                             | 
0060 2528-8445110                    LUMP |    2200.00000        2200.00|    1100.00000        1100.00|    2250.00000        2250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            15.000  EACH |     315.00000        4725.00|     315.00000        4725.00|     315.00000        4725.00 
  FLAGGERS                                |                             |                             | 
0080 2533-4980005                    LUMP |    7400.00000        7400.00|    5910.74000        5910.74|    7200.00000        7200.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        26,155.60|           $        26,999.99|           $        33,296.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        26,155.60|           $        26,999.99|           $        33,296.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 317  3 
 
     Bid Order:  317                             Contract ID:  91-0281-012                   Primary County:  WARREN 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.051               |(      )                     |(      ) 
                                          |K & L LANDSCAPE & CONSTRUCTI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SLIDE REPAIR ITEMS 
                                          |                             |                             | 
0010 2102-2713090            80.000  CY   |      35.00000        2800.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0020 2121-7425020            10.000  TON  |      50.00000         500.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2123-7450000             0.250  STA  |     500.00000         125.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2507-3250005           125.000  SY   |       5.00000         625.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2507-8029000           168.000  TON  |      80.00000       13440.00|                             | 
  EROSION STONE                           |                             |                             | 
0060 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            15.000  EACH |     315.00000        4725.00|                             | 
  FLAGGERS                                |                             |                             | 
0080 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        35,715.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        35,715.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  318  1 
 
     Bid  Order:  318                         Contract ID:  97-1411-033                 Primary County:  WOODBURY 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CARLSON, L.A. CONTRACTING, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  ER-141-1(33)--28-97 
      Work Type:  SLIDE REPAIR 
         County:  WOODBURY           Prj Awd Amt: $133,796.50 
          Route:  IOWA 141 
       Location:  LITTLE SIOUX RIVER JUST E. OF SMITHLAND 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CA340          L.A. CARLSON CONTRACTING, INC.                                             $    133,796.50     100.00  % 
   2   NE140          NELSON & ROCK CONTRACTING, INC.                                            $    169,036.00     126.33  % 
   3   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    176,185.00     131.68  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    199,937.40     149.43  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 318  2 
 
     Bid Order:  318                             Contract ID:  97-1411-033                   Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA340               |(   2  ) NE140               |(   3  ) K.051 
                                          |CARLSON, L.A. CONTRACTING, I |NELSON & ROCK CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS FOR DESIGN NO. 2511 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1250.00000        1250.00|    1000.00000        1000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00|     315.00000        9450.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    5500.00000        5500.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000212           137.000  LF   |      28.50000        3904.50|      42.00000        5754.00|      45.00000        6165.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        19,604.50|           $        26,204.00|           $        22,615.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 2511; EMERGENCY STREAMBANK REPAIR 270'-0 X 30 CWG BRIDGE 
                                          |                             |                             | 
0050 2402-0425031          2150.000  TON  |      18.00000       38700.00|      25.00000       53750.00|      20.00000       43000.00 
  GRANULAR BACKFILL                       |                             |                             | 
0060 2402-2723000            10.000  CY   |      20.00000         200.00|      50.00000         500.00|      20.00000         200.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0070 2417-1007000            20.000  LF   |      25.00000         500.00|      50.00000        1000.00|      45.00000         900.00 
  CORRUGATED PIPE CULVERT, METAL PIPE     |                             |                             | 
  EXTENSION, 10 INCH, ROADWAY             |                             |                             | 
0080 2417-1007000             4.000  LF   |     125.00000         500.00|     200.00000         800.00|      60.00000         240.00 
  CORRUGATED PIPE CULVERT, METAL PIPE     |                             |                             | 
  EXTENSION, 30 INCH, ROADWAY             |                             |                             | 
0090 2503-3775030             1.000  EACH |    2500.00000        2500.00|    3000.00000        3000.00|    1000.00000        1000.00 
  GATE, OUTLET CONTROL, FLAP, 30 IN.      |                             |                             | 
0100 2507-3250005          1060.000  SY   |       2.50000        2650.00|       3.00000        3180.00|       3.00000        3180.00 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800021          1910.000  TON  |      36.20000       69142.00|      42.20000       80602.00|      55.00000      105050.00 
  REVETMENT, CLASS B                      |                             |                             | 
     SECTION TOTALS                       |           $       114,192.00|           $       142,832.00|           $       153,570.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       133,796.50|           $       169,036.00|           $       176,185.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 318  3 
 
     Bid Order:  318                             Contract ID:  97-1411-033                   Primary County:  WOODBURY 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS FOR DESIGN NO. 2511 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            30.000  EACH |     315.00000        9450.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000212           137.000  LF   |      38.00000        5206.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        31,656.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 2511; EMERGENCY STREAMBANK REPAIR 270'-0 X 30 CWG BRIDGE 
                                          |                             |                             | 
0050 2402-0425031          2150.000  TON  |      40.00000       86000.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0060 2402-2723000            10.000  CY   |      23.50000         235.00|                             | 
  EXCAVATION, CLASS 23                    |                             |                             | 
0070 2417-1007000            20.000  LF   |      36.00000         720.00|                             | 
  CORRUGATED PIPE CULVERT, METAL PIPE     |                             |                             | 
  EXTENSION, 10 INCH, ROADWAY             |                             |                             | 
0080 2417-1007000             4.000  LF   |      95.10000         380.40|                             | 
  CORRUGATED PIPE CULVERT, METAL PIPE     |                             |                             | 
  EXTENSION, 30 INCH, ROADWAY             |                             |                             | 
0090 2503-3775030             1.000  EACH |    2320.00000        2320.00|                             | 
  GATE, OUTLET CONTROL, FLAP, 30 IN.      |                             |                             | 
0100 2507-3250005          1060.000  SY   |       2.10000        2226.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800021          1910.000  TON  |      40.00000       76400.00|                             | 
  REVETMENT, CLASS B                      |                             |                             | 
     SECTION TOTALS                       |           $       168,281.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       199,937.40|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  351  1 
 
     Bid  Order:  351                         Contract ID:  00-000S-444                 Primary County:  STATEWIDE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   COLLINS & HERMANN, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(444)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $70,700.31 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $     70,700.31     100.00  % 
   2   DI120          DICKINSON CO., INC.                                                        $     81,465.00     115.22  % 
   3   VO080          VOLTMER, INC.                                                              $     91,800.00     129.84  % 
   4   K.150          KWS, INC.                                                                  $     95,325.00     134.82  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 351  2 
 
     Bid Order:  351                             Contract ID:  00-000S-444                   Primary County:  STATEWIDE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) DI120               |(   3  ) VO080 
                                          |COLLINS & HERMANN, INC.      |DICKINSON CO., INC.          |VOLTMER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355            12.000  EACH |     549.37000        6592.44|     225.00000        2700.00|     360.00000        4320.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0020 2524-9081275             4.000  EACH |     753.72000        3014.88|     695.00000        2780.00|     850.00000        3400.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0030 2524-9081290            10.000  EACH |     825.97000        8259.70|     795.00000        7950.00|     875.00000        8750.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0040 2528-8445110                    LUMP |    4744.24000        4744.24|    3800.00000        3800.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    3924.10000        3924.10|    1200.00000        1200.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999005            48.000  EACH |     422.77000       20292.96|     895.00000       42960.00|     680.00000       32640.00 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0070 2599-9999005             4.000  EACH |     941.78000        3767.12|    1500.00000        6000.00|    2880.00000       11520.00 
  ('EACH' ITEM) REMOVAL OF CATWALK AND    |                             |                             | 
  LIGHTING                                |                             |                             | 
0080 2599-9999005            36.000  EACH |     251.14000        9041.04|     155.00000        5580.00|     450.00000       16200.00 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0090 2599-9999005            14.000  EACH |     197.77000        2768.78|     110.00000        1540.00|     200.00000        2800.00 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        62,405.26|           $        74,510.00|           $        86,130.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0100 2524-9081260             4.000  EACH |     637.08000        2548.32|     825.00000        3300.00|     600.00000        2400.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0110 2528-8445110                    LUMP |     784.82000         784.82|     300.00000         300.00|     250.00000         250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |    2354.46000        2354.46|     600.00000         600.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 
0130 2599-9999005             2.000  EACH |     401.16000         802.32|     995.00000        1990.00|     360.00000         720.00 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0140 2599-9999005             9.000  EACH |     200.57000        1805.13|      85.00000         765.00|     200.00000        1800.00 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $         8,295.05|           $         6,955.00|           $         5,670.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        70,700.31|           $        81,465.00|           $        91,800.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 351  3 
 
     Bid Order:  351                             Contract ID:  00-000S-444                   Primary County:  STATEWIDE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.150               |(      )                     |(      ) 
                                          |KWS, INC.                    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355            12.000  EACH |     350.00000        4200.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0020 2524-9081275             4.000  EACH |     750.00000        3000.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0030 2524-9081290            10.000  EACH |     900.00000        9000.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0040 2528-8445110                    LUMP |    7500.00000        7500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    7500.00000        7500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999005            48.000  EACH |     600.00000       28800.00|                             | 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0070 2599-9999005             4.000  EACH |    2000.00000        8000.00|                             | 
  ('EACH' ITEM) REMOVAL OF CATWALK AND    |                             |                             | 
  LIGHTING                                |                             |                             | 
0080 2599-9999005            36.000  EACH |     450.00000       16200.00|                             | 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0090 2599-9999005            14.000  EACH |     150.00000        2100.00|                             | 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        86,300.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0100 2524-9081260             4.000  EACH |     600.00000        2400.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0110 2528-8445110                    LUMP |     100.00000         100.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0130 2599-9999005             2.000  EACH |     200.00000         400.00|                             | 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0140 2599-9999005             9.000  EACH |     125.00000        1125.00|                             | 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $         9,025.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        95,325.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  352  1 
 
     Bid  Order:  352                         Contract ID:  00-000S-449                 Primary County:  STATEWIDE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   COLLINS & HERMANN, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/05/11 
 
 
        Project:  ITS-000-S(449)--25-00 
      Work Type:  DYNAMIC MESSAGE SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $253,628.01 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN THE DES MOINES METRO 
                  AREA 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $    253,628.01     100.00  % 
   2   DI120          DICKINSON CO., INC.                                                        $    254,768.55     100.44  % 
   3   K.150          KWS, INC.                                                                  $    289,851.00     114.28  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 352  2 
 
     Bid Order:  352                             Contract ID:  00-000S-449                   Primary County:  STATEWIDE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) DI120               |(   3  ) K.150 
                                          |COLLINS & HERMANN, INC.      |DICKINSON CO., INC.          |KWS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2115-0100000            33.000  CY   |      45.98000        1517.34|      47.90000        1580.70|      50.00000        1650.00 
  MODIFIED SUBBASE                        |                             |                             | 
0020 2301-4875012            76.000  SY   |     106.72000        8110.72|     109.60000        8329.60|     115.00000        8740.00 
  MEDIAN, P.C. CONCRETE, 12 IN.           |                             |                             | 
0030 2401-6745830            80.000  LF   |      90.95000        7276.00|      95.00000        7600.00|      95.00000        7600.00 
  REMOVAL OF P.C. CONCRETE MEDIAN BARRIER |                             |                             | 
0040 2402-0425031            35.000  TON  |      56.59000        1980.65|      62.00000        2170.00|      75.00000        2625.00 
  GRANULAR BACKFILL                       |                             |                             | 
0050 2402-2720000           170.000  CY   |      47.99000        8158.30|      35.00000        5950.00|      60.00000       10200.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100000            61.400  CY   |     473.87000       29095.62|     410.00000       25174.00|     400.00000       24560.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0070 2404-7775005          6179.000  LB   |       2.62000       16188.98|       1.55000        9577.45|       2.50000       15447.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2499-0926010             8.300  TON  |     127.33000        1056.84|     131.00000        1087.30|     230.00000        1909.00 
  CRUSHED BRICK                           |                             |                             | 
0090 2510-6745850            76.000  SY   |      35.37000        2688.12|      37.00000        2812.00|      37.00000        2812.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0100 2513-0001020            80.000  LF   |     109.14000        8731.20|     114.00000        9120.00|     115.00000        9200.00 
  CONCRETE BARRIER, BA-102                |                             |                             | 
0110 2526-8285000                    LUMP |    1515.87000        1515.87|    3800.00000        3800.00|    1600.00000        1600.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2528-8400048           375.000  LF   |      20.36000        7635.00|       8.50000        3187.50|       8.50000        3187.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0130 2528-8445110                    LUMP |   11622.79000       11622.79|    4900.00000        4900.00|    9500.00000        9500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            10.000  EACH |     315.00000        3150.00|     315.00000        3150.00|     315.00000        3150.00 
  FLAGGERS                                |                             |                             | 
0150 2528-9290004             1.000  CDAY |     354.82000         354.82|     160.00000         160.00|     370.00000         370.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0160 2533-4980005                    LUMP |    6470.23000        6470.23|    3500.00000        3500.00|   10850.00000       10850.00 
  MOBILIZATION                            |                             |                             | 
0170 2551-0000110             2.000  EACH |    2021.16000        4042.32|    1400.00000        2800.00|    2100.00000        4200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0180 2551-0000210             1.000  EACH |   21323.24000       21323.24|   24300.00000       24300.00|   24750.00000       24750.00 
  PERMANENT CRASH CUSHION                 |                             |                             | 
0190 2599-9999005             1.000  EACH |   70155.39000       70155.39|   71500.00000       71500.00|   85000.00000       85000.00 
  ('EACH' ITEM) GALVANIZED OVERHEAD SIGN  |                             |                             | 
  TRUSS, 90 FT.                           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 352  3 
 
     Bid Order:  352                             Contract ID:  00-000S-449                   Primary County:  STATEWIDE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) DI120               |(   3  ) K.150 
                                          |COLLINS & HERMANN, INC.      |DICKINSON CO., INC.          |KWS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2599-9999005             1.000  EACH |    4846.58000        4846.58|    8900.00000        8900.00|    5500.00000        5500.00 
  ('EACH' ITEM) OVERHEAD DMS, INSTALL ONL |                             |                             | 
0210 2599-9999005             2.000  EACH |    1941.07000        3882.14|    7800.00000       15600.00|    5500.00000       11000.00 
  ('EACH' ITEM) ROADSIDE DMS, INSTALL ONL |                             |                             | 
0220 2599-9999005             2.000  EACH |   16912.93000       33825.86|   19785.00000       39570.00|   23000.00000       46000.00 
  ('EACH' ITEM) STEEL ROADSIDE DMS SIGN   |                             |                             | 
  SUPPORT                                 |                             |                             | 
     SECTION TOTALS                       |           $       253,628.01|           $       254,768.55|           $       289,851.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       253,628.01|           $       254,768.55|           $       289,851.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  353  1 
 
     Bid  Order:  353                         Contract ID:  00-000S-464                 Primary County:  STATEWIDE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   COLLINS & HERMANN, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/29/11 
 
 
        Project:  ITS-000-S(464)--25-00 
      Work Type:  DYNAMIC MESSAGE SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $138,771.05 
          Route:  MULTIPLE ROUTES 
       Location:  STATEWIDE-VARIOUS LOCATIONS 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $    138,771.05     100.00  % 
   2   K.150          KWS, INC.                                                                  $    144,750.00     104.30  % 
   3   DI120          DICKINSON CO., INC.                                                        $    153,210.00     110.40  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    180,223.35     129.87  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 353  2 
 
     Bid Order:  353                             Contract ID:  00-000S-464                   Primary County:  STATEWIDE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) K.150               |(   3  ) DI120 
                                          |COLLINS & HERMANN, INC.      |KWS, INC.                    |DICKINSON CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2401-6745650                    LUMP |    6136.34000        6136.34|    9500.00000        9500.00|   12000.00000       12000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0020 2528-8445110                    LUMP |   12259.20000       12259.20|   12500.00000       12500.00|   12990.00000       12990.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    2809.68000        2809.68|    3500.00000        3500.00|    1500.00000        1500.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005             9.000  EACH |   13062.87000      117565.83|   13250.00000      119250.00|   14080.00000      126720.00 
  ('EACH' ITEM) RETROFIT RUNWAY AND LADDE |                             |                             | 
     SECTION TOTALS                       |           $       138,771.05|           $       144,750.00|           $       153,210.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       138,771.05|           $       144,750.00|           $       153,210.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 353  3 
 
     Bid Order:  353                             Contract ID:  00-000S-464                   Primary County:  STATEWIDE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2401-6745650                    LUMP |   15185.00000       15185.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0020 2528-8445110                    LUMP |   14015.00000       14015.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |   23600.00000       23600.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005             9.000  EACH |   14158.15000      127423.35|                             | 
  ('EACH' ITEM) RETROFIT RUNWAY AND LADDE |                             |                             | 
     SECTION TOTALS                       |           $       180,223.35|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       180,223.35|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  354  1 
 
     Bid  Order:  354                         Contract ID:  00-000S-480                 Primary County:  STATEWIDE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   KWS, INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/01/11 
 
 
        Project:  ITS-000-S(480)--25-00 
      Work Type:  DYNAMIC MESSAGE SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $449,994.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN THE WATERLOO/CEDAR 
                  FALLS                METRO AREA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.150          KWS, INC.                                                                  $    449,994.00     100.00  % 
   2   DI120          DICKINSON CO., INC.                                                        $    458,170.70     101.81  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    461,660.91     102.59  % 
   4   CO105          COLLINS & HERMANN, INC.                                                    $    478,854.54     106.41  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 354  2 
 
     Bid Order:  354                             Contract ID:  00-000S-480                   Primary County:  STATEWIDE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(   2  ) DI120               |(   3  ) PE320 
                                          |KWS, INC.                    |DICKINSON CO., INC.          |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           130.000  CY   |      65.00000        8450.00|      64.50000        8385.00|      35.65000        4634.50 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2105-8425015           135.000  CY   |      25.00000        3375.00|      22.85000        3084.75|      34.75000        4691.25 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2115-0100000            92.000  CY   |      82.50000        7590.00|      62.00000        5704.00|      59.00000        5428.00 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2122-5190007           455.000  SY   |      63.50000       28892.50|      60.20000       27391.00|      57.00000       25935.00 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0050 2401-6745355             9.000  EACH |     250.00000        2250.00|     245.00000        2205.00|     126.00000        1134.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0060 2401-6745910             4.000  EACH |     400.00000        1600.00|     295.00000        1180.00|     383.00000        1532.00 
  REMOVAL OF SIGN                         |                             |                             | 
0070 2402-2720000           373.000  CY   |      25.00000        9325.00|      33.00000       12309.00|      19.20000        7161.60 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100000           108.100  CY   |     275.00000       29727.50|     455.00000       49185.50|     300.25000       32457.03 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0090 2404-7775005         10835.000  LB   |       2.00000       21670.00|       1.62000       17552.70|       0.97000       10509.95 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2502-8220196             2.000  EACH |     175.00000         350.00|     750.00000        1500.00|     673.85000        1347.70 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0110 2505-4008120           620.000  LF   |       4.25000        2635.00|       4.00000        2480.00|       6.00000        3720.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0120 2505-4008300           175.000  LF   |      33.75000        5906.25|      34.00000        5950.00|      36.30000        6352.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0130 2505-4021020             3.000  EACH |    1350.00000        4050.00|    1350.00000        4050.00|    1300.00000        3900.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0140 2505-4021700             3.000  EACH |    3050.00000        9150.00|    3030.00000        9090.00|    2900.00000        8700.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0150 2505-6000111          1850.000  LF   |      10.50000       19425.00|      10.45000       19332.50|      10.00000       18500.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0160 2505-6000121            12.000  EACH |    3300.00000       39600.00|    3275.00000       39300.00|    3150.00000       37800.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0170 2510-6745850           205.000  SY   |      15.00000        3075.00|      15.70000        3218.50|      32.00000        6560.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0180 2524-9081290             9.000  EACH |    1150.00000       10350.00|     995.00000        8955.00|     785.00000        7065.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 354  3 
 
     Bid Order:  354                             Contract ID:  00-000S-480                   Primary County:  STATEWIDE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(   2  ) DI120               |(   3  ) PE320 
                                          |KWS, INC.                    |DICKINSON CO., INC.          |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2524-9281426           217.000  LF   |      65.00000       14105.00|      74.50000       16166.50|      45.65000        9906.05 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
0200 2524-9380001           627.000  SF   |      22.00000       13794.00|      22.00000       13794.00|      20.35000       12759.45 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
0210 2528-8445110                    LUMP |   15500.00000       15500.00|   11000.00000       11000.00|    3100.00000        3100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            10.000  EACH |     315.00000        3150.00|     315.00000        3150.00|     315.00000        3150.00 
  FLAGGERS                                |                             |                             | 
0230 2528-9290004             3.000  CDAY |     210.00000         630.00|     165.00000         495.00|      65.00000         195.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0240 2533-4980005                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|   14000.00000       14000.00 
  MOBILIZATION                            |                             |                             | 
0250 2551-0000110             3.000  EACH |    1550.00000        4650.00|    2420.00000        7260.00|    2300.00000        6900.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0260 2599-9999005             3.000  EACH |   51400.00000      154200.00|   52885.00000      158655.00|   59700.00000      179100.00 
  ('EACH' ITEM) GALVANIZED OVERHEAD SIGN  |                             |                             | 
  TRUSS, 70 FT.                           |                             |                             | 
0270 2599-9999005             3.000  EACH |    7500.00000       22500.00|    3950.00000       11850.00|   11300.00000       33900.00 
  ('EACH' ITEM) OVERHEAD DMS, INSTALL ONL |                             |                             | 
0271 2528-8400048           712.500  LF   |      15.50000       11043.75|      16.74000       11927.25|      15.75000       11221.88 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
     SECTION TOTALS                       |           $       449,994.00|           $       458,170.70|           $       461,660.91 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       449,994.00|           $       458,170.70|           $       461,660.91 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 354  4 
 
     Bid Order:  354                             Contract ID:  00-000S-480                   Primary County:  STATEWIDE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(      )                     |(      ) 
                                          |COLLINS & HERMANN, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           130.000  CY   |      75.85000        9860.50|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2105-8425015           135.000  CY   |      25.28000        3412.80|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2115-0100000            92.000  CY   |      59.67000        5489.64|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2122-5190007           455.000  SY   |      57.65000       26230.75|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0050 2401-6745355             9.000  EACH |     424.37000        3819.33|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0060 2401-6745910             4.000  EACH |     216.24000         864.96|                             | 
  REMOVAL OF SIGN                         |                             |                             | 
0070 2402-2720000           373.000  CY   |      36.50000       13614.50|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100000           108.100  CY   |     410.84000       44411.80|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0090 2404-7775005         10835.000  LB   |       2.68000       29037.80|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2502-8220196             2.000  EACH |     151.70000         303.40|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0110 2505-4008120           620.000  LF   |       5.14000        3186.80|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0120 2505-4008300           175.000  LF   |      26.20000        4585.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0130 2505-4021020             3.000  EACH |     946.05000        2838.15|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0140 2505-4021700             3.000  EACH |    2808.11000        8424.33|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0150 2505-6000111          1850.000  LF   |      17.48000       32338.00|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0160 2505-6000121            12.000  EACH |    3579.36000       42952.32|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0170 2510-6745850           205.000  SY   |      37.42000        7671.10|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0180 2524-9081290             9.000  EACH |    1066.32000        9596.88|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 354  5 
 
     Bid Order:  354                             Contract ID:  00-000S-480                   Primary County:  STATEWIDE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(      )                     |(      ) 
                                          |COLLINS & HERMANN, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2524-9281426           217.000  LF   |      54.58000       11843.86|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
0200 2524-9380001           627.000  SF   |      19.51000       12232.77|                             | 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
0210 2528-8445110                    LUMP |    9708.76000        9708.76|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            10.000  EACH |     315.00000        3150.00|                             | 
  FLAGGERS                                |                             |                             | 
0230 2528-9290004             3.000  CDAY |     152.82000         458.46|                             | 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0240 2533-4980005                    LUMP |    8109.21000        8109.21|                             | 
  MOBILIZATION                            |                             |                             | 
0250 2551-0000110             3.000  EACH |    2528.32000        7584.96|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0260 2599-9999005             3.000  EACH |   50978.84000      152936.52|                             | 
  ('EACH' ITEM) GALVANIZED OVERHEAD SIGN  |                             |                             | 
  TRUSS, 70 FT.                           |                             |                             | 
0270 2599-9999005             3.000  EACH |    5180.73000       15542.19|                             | 
  ('EACH' ITEM) OVERHEAD DMS, INSTALL ONL |                             |                             | 
0271 2528-8400048           712.500  LF   |      12.14000        8649.75|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
     SECTION TOTALS                       |           $       478,854.54|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       478,854.54|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  355  1 
 
     Bid  Order:  355                         Contract ID:  00-000S-481                 Primary County:  STATEWIDE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DICKINSON CO., INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  09/06/11 
 
 
        Project:  ITS-000-S(481)--25-00 
      Work Type:  DYNAMIC MESSAGE SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $204,644.50 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN COUNCIL BLUFFS 
                  METRO AREA. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI120          DICKINSON CO., INC.                                                        $    204,644.50     100.00  % 
   2   VO080          VOLTMER, INC.                                                              $    220,032.00     107.51  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $    223,534.13     109.23  % 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 355  2 
 
     Bid Order:  355                             Contract ID:  00-000S-481                   Primary County:  STATEWIDE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI120               |(   2  ) VO080               |(   3  ) CO105 
                                          |DICKINSON CO., INC.          |VOLTMER, INC.                |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2401-6745355             5.000  EACH |     210.00000        1050.00|     360.00000        1800.00|     430.80000        2154.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0020 2401-6745910             1.000  EACH |     450.00000         450.00|     850.00000         850.00|     343.77000         343.77 
  REMOVAL OF SIGN                         |                             |                             | 
0030 2402-2720000           235.000  CY   |      30.00000        7050.00|      40.00000        9400.00|      43.87000       10309.45 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100000            69.000  CY   |     398.00000       27462.00|     450.00000       31050.00|     433.85000       29935.65 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0050 2404-7775005          6720.000  LB   |       1.75000       11760.00|       2.00000       13440.00|       2.22000       14918.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2524-6765010             1.000  EACH |     890.00000         890.00|     540.00000         540.00|     343.77000         343.77 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0070 2524-9081275             3.000  EACH |     750.00000        2250.00|    1000.00000        3000.00|    1108.01000        3324.03 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0080 2524-9081290             2.000  EACH |     800.00000        1600.00|    1050.00000        2100.00|    1281.89000        2563.78 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0090 2524-9281210            20.900  LF   |      88.00000        1839.20|      70.00000        1463.00|      79.72000        1666.15 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
0100 2524-9281426            34.400  LF   |      92.00000        3164.80|      80.00000        2752.00|      71.69000        2466.14 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
0110 2524-9380001           219.000  SF   |      21.50000        4708.50|      23.00000        5037.00|      22.51000        4929.69 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
0120 2526-8285000                    LUMP |    2000.00000        2000.00|    4500.00000        4500.00|    4551.84000        4551.84 
  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2528-8445110                    LUMP |    2800.00000        2800.00|    1000.00000        1000.00|   14262.43000       14262.43 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    5500.43000        5500.43 
  MOBILIZATION                            |                             |                             | 
0150 2599-9999005             6.000  EACH |    3395.00000       20370.00|    4200.00000       25200.00|    2750.15000       16500.90 
  ('EACH' ITEM) ROADSIDE DMS, INSTALL ONL |                             |                             | 
0160 2599-9999005             6.000  EACH |   19125.00000      114750.00|   19150.00000      114900.00|   18293.95000      109763.70 
  ('EACH' ITEM) STEEL ROADSIDE DMS SIGN   |                             |                             | 
  SUPPORT                                 |                             |                             | 
     SECTION TOTALS                       |           $       204,644.50|           $       220,032.00|           $       223,534.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       204,644.50|           $       220,032.00|           $       223,534.13 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  356  1 
 
     Bid  Order:  356                         Contract ID:  45-C045-062                 Primary County:  HOWARD 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DPLM, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  FM-C045(62)--55-45 
      Work Type:  PAVEMENT MARKINGS 
         County:  HOWARD             Prj Awd Amt: $81,500.43 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS THROUGHOUT HOWARD COUNTY 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $     81,500.43     100.00  % 
   2   IO250          IOWA PLAINS SIGNING, INC.                                                  $     84,949.56     104.23  % 
   3   RO032          ROADSAFE TRAFFIC SYSTEMS, INC.                                             $     90,019.13     110.45  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
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     Bid Order:  356                             Contract ID:  45-C045-062                   Primary County:  HOWARD 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) D.128               |(   2  ) IO250               |(   3  ) RO032 
                                          |DPLM, INC.                   |IOWA PLAINS SIGNING, INC.    |ROADSAFE TRAFFIC SYSTEMS, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PAVEMENT MARKING ITEMS 
                                          |                             |                             | 
0010 2527-9263109         15029.210  STA  |       5.15000       77400.43|       5.12000       76949.56|       5.79000       87019.13 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    1500.00000        1500.00|    5000.00000        5000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    2600.00000        2600.00|    3000.00000        3000.00|    1500.00000        1500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        81,500.43|           $        84,949.56|           $        90,019.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        81,500.43|           $        84,949.56|           $        90,019.13 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  357  1 
 
     Bid  Order:  357                         Contract ID:  77-1945-781                 Primary County:  POLK 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   IOWA SIGNAL INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  08/15/11 
 
 
        Project:  STP-A-1945(781)--86-77 
      Work Type:  TRAFFIC SIGNALS 
         County:  POLK               Prj Awd Amt: $475,108.53 
          Route:  MULTIPLE LOCATIONS 
       Location:  IN THE CITY OF DES MOINES, FIXED-TIME 
                  TRAFFIC SIGNAL UPGRADING 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      BAKER ELECTRIC, INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO259          IOWA SIGNAL INC.                                                           $    475,108.53     100.00  % 
       BA131           BAKER ELECTRIC, INC.                                                                IRREGULAR 
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     Bid Order:  357                             Contract ID:  77-1945-781                   Primary County:  POLK 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO259               |(      )                     |(      ) 
                                          |IOWA SIGNAL INC.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNALS 
                                          |                             |                             | 
0010 2525-0000100                    LUMP |  464108.53000      464108.53|                             | 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0020 2528-8445110                    LUMP |    6000.00000        6000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       475,108.53|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       475,108.53|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  401  1 
 
     Bid  Order:  401                         Contract ID:  23-0309-159                 Primary County:  CLINTON 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DETTERMAN, LARRY 
Contract Period:   25 WORK DAYS      Approximate Start Date:  08/29/11 
 
 
        Project:  NHSN-030-9(159)--2R-23 
      Work Type:  SALVAGE AND REMOVAL 
         County:  CLINTON            Prj Awd Amt: $56,306.00 
          Route:  U.S. 30 
       Location:  IN THE CITY OF CLINTON AT VARIOUS LOCATIONS 
                  ON               CAMANCHE AVE(PARCELS 
                  135/196/230/250/268 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE583          DETTERMAN, LARRY L. "JOE" INC.                                             $     56,306.00     100.00  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  401                             Contract ID:  23-0309-159                   Primary County:  CLINTON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE583               |(      )                     |(      ) 
                                          |DETTERMAN, LARRY             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.680  ACRE |    1700.00000        1156.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |    7500.00000        7500.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 135          |                             |                             | 
0030 2538-6970000                    LUMP |    6150.00000        6150.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 196          |                             |                             | 
0040 2538-6970000                    LUMP |   12000.00000       12000.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 230          |                             |                             | 
0050 2538-6970000                    LUMP |   17500.00000       17500.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 250          |                             |                             | 
0060 2538-6970000                    LUMP |   12000.00000       12000.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 268          |                             |                             | 
     SECTION TOTALS                       |           $        56,306.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        56,306.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  402  1 
 
     Bid  Order:  402                         Contract ID:  78-0293-123                 Primary County:  POTTAWATTAMIE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    K & L LANDSCAPE & CONSTRUCTION, INC. 
Contract Period:   15 WORK DAYS      Approximate Start Date:  08/29/11 
 
 
        Project:  IMN-029-3(123)54--0E-78 
      Work Type:  SALVAGE AND REMOVAL 
         County:  POTTAWATTAMIE      Prj Awd Amt: $31,200.00 
          Route:  I-29 
       Location:  IN THE CITY OF COUNCIL BLUFFS AT 3644 4TH 
                  AVE.               (PARCEL # 421) & 506 
                  BENSON(PARCEL # 455) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     31,200.00     100.00  % 
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     Bid Order:  402                             Contract ID:  78-0293-123                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.051               |(      )                     |(      ) 
                                          |K & L LANDSCAPE & CONSTRUCTI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |    3000.00000        1200.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |   15500.00000       15500.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 421          |                             |                             | 
0030 2538-6970000                    LUMP |   14500.00000       14500.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 455          |                             |                             | 
     SECTION TOTALS                       |           $        31,200.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        31,200.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  403  1 
 
     Bid  Order:  403                         Contract ID:  86-0306-196                 Primary County:  TAMA 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DOSTAL CONSTRUCTION, INC. 
Contract Period:    5 WORK DAYS      Approximate Start Date:  08/29/11 
 
 
        Project:  NHSN-030-6(196)--2R-86 
      Work Type:  SALVAGE AND REMOVAL 
         County:  TAMA               Prj Awd Amt: $7,315.13 
          Route:  U.S. 30 
       Location:  2373 HWY 30-PARCEL NO. 16 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DO150          DOSTAL CONSTRUCTION, INC.                                                  $      7,315.13     100.00  % 
   2   CO180          CON-STRUCT, INC.                                                           $      9,212.00     125.93  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $     18,326.00     250.52  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  403                             Contract ID:  86-0306-196                   Primary County:  TAMA 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DO150               |(   2  ) CO180               |(   3  ) PE320 
                                          |DOSTAL CONSTRUCTION, INC.    |CON-STRUCT, INC.             |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.230  ACRE |     500.00000         615.00|    1900.00000        2337.00|    6200.00000        7626.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |    6000.13000        6000.13|    5875.00000        5875.00|    9000.00000        9000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 16           |                             |                             | 
0030 2538-6975110             1.000  EACH |     700.00000         700.00|    1000.00000        1000.00|    1700.00000        1700.00 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $         7,315.13|           $         9,212.00|           $        18,326.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $         7,315.13|           $         9,212.00|           $        18,326.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  451  1 
 
     Bid  Order:  451                         Contract ID:  33-FE09-103                 Primary County:  FAYETTE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  NO RESPONSIVE BIDS 
Contract Period:   80 WORK DAYS      Late Start Date:  08/01/11 
 
 
        Project:  RPD-FE09(103)--8B-33 
      Work Type:  MISCELLANEOUS 
         County:  FAYETTE 
          Route:  CITY OF OELWEIN 
       Location:  RECONSTRUCTION OF RAIL LINE FROM OELWEIN TO 
                  DEWAR 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 451  2 
 
     Bid Order:  451                             Contract ID:  33-FE09-103                   Primary County:  FAYETTE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+-----------------------------+-----------------------------+---------------------------- 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  452  1 
 
     Bid  Order:  452                         Contract ID:  43-0373-007                 Primary County:  HARRISON 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  WITHDRAWN FROM LETTING 
Contract Period:    5 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  ER-037-3(7)--28-43 
      Work Type:  DEBRIS REMOVAL 
         County:  HARRISON 
          Route:  IOWA 37 
       Location:  IN THE CITY OF DUNLAP AT BOYER RIVER BRIDGE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 452  2 
 
     Bid Order:  452                             Contract ID:  43-0373-007                   Primary County:  HARRISON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+-----------------------------+-----------------------------+---------------------------- 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  601  1 
 
     Bid  Order:  601                         Contract ID:  22-0189-088                 Primary County:  CLAYTON 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    INTERSTATE MAINTENANCE, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  BRFN-018-9(88)--39-22 
      Work Type:  BRIDGE CLEANING 
         County:  CLAYTON            Prj Awd Amt: $21,630.00 
          Route:  U.S. 18 
       Location:  MISSISSIPPI RIVER BRIDGE IN MARQUETTE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IN230          INTERSTATE MAINTENANCE, INC.                                               $     21,630.00     100.00  % 
   2   MC069          MCCLAIN & CO., INC.                                                        $     29,500.00     136.38  % 
   3   DE030          DEANGELO BROTHERS, INC.                                                    $     60,015.24     277.46  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 601  2 
 
     Bid Order:  601                             Contract ID:  22-0189-088                   Primary County:  CLAYTON 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IN230               |(   2  ) MC069               |(   3  ) DE030 
                                          |INTERSTATE MAINTENANCE, INC. |MCCLAIN & CO., INC.          |DEANGELO BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 2205.4S018, 2557' X 40' STEEL TIED ARCH 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   19630.00000       19630.00|   25000.00000       25000.00|   45005.76000       45005.76 
  BRIDGE CLEANING                         |                             |                             | 
0020 2528-8445110                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    7504.74000        7504.74 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    7504.74000        7504.74 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        21,630.00|           $        29,500.00|           $        60,015.24 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        21,630.00|           $        29,500.00|           $        60,015.24 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  602  1 
 
     Bid  Order:  602                         Contract ID:  66-C066-055                 Primary County:  MITCHELL 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CRAMER AND ASSOC., INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  BHOS-C066(55)--5N-66 
      Work Type:  BRIDGE PAINTING 
         County:  MITCHELL           Prj Awd Amt: $239,675.70 
          Route:  T-97N 
       Location:  320TH TO 320TH 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    239,675.70     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $    284,737.92     118.80  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 602  2 
 
     Bid Order:  602                             Contract ID:  66-C066-055                   Primary County:  MITCHELL 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIR TO A 170'- 0 X21'-10 STEEL GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6745636                    LUMP |    5800.00000        5800.00|    3500.00000        3500.00| 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0020 2401-6750001                    LUMP |    9600.00000        9600.00|   25000.00000       25000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2413-0698074            21.000  SY   |     140.00000        2940.00|     380.00000        7980.00| 
  DECK REPAIR, CLASS A                    |                             |                             | 
0040 2426-6772016            11.000  SF   |     300.00000        3300.00|     450.00000        4950.00| 
  CONCRETE REPAIR                         |                             |                             | 
0050 2499-0700070                    LUMP |    3000.00000        3000.00|    8000.00000        8000.00| 
  BRIDGE RAISING                          |                             |                             | 
0060 2499-2300026             6.000  EACH |     570.00000        3420.00|    1200.00000        7200.00| 
  DRAIN EXTENSIONS                        |                             |                             | 
0070 2508-0804000                    LUMP |    1050.00000        1050.00|    1000.00000        1000.00| 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0080 2508-0805000                    LUMP |   40000.00000       40000.00|   39000.00000       39000.00| 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0090 2508-0970000                    LUMP |   20500.00000       20500.00|   20000.00000       20000.00| 
  CONTAINMENT                             |                             |                             | 
0100 2508-0990000                    LUMP |    5100.00000        5100.00|    5000.00000        5000.00| 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0110 2508-0991000                    LUMP |   15400.00000       15400.00|   15000.00000       15000.00| 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0120 2533-4980005                    LUMP |   29000.00000       29000.00|   28000.00000       28000.00| 
  MOBILIZATION                            |                             |                             | 
0130 2599-9999005             5.000  EACH |    2000.00000       10000.00|    3500.00000       17500.00| 
  ('EACH' ITEM) DIAPHRAGM REPAIR          |                             |                             | 
0140 2599-9999005             2.000  EACH |    1900.00000        3800.00|    2500.00000        5000.00| 
  ('EACH' ITEM) SUPPORT BRACKET           |                             |                             | 
0150 2599-9999009            65.500  LF   |      50.00000        3275.00|     120.00000        7860.00| 
  ('LINEAR FEET' ITEM) JOINT REPAIR       |                             |                             | 
     SECTION TOTALS                       |           $       156,185.00|           $       194,990.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR REPAIR; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0160 2413-0698066           413.756  SY   |      75.00000       31031.70|                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $        31,031.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR REPAIR; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 602  3 
 
     Bid Order:  602                             Contract ID:  66-C066-055                   Primary County:  MITCHELL 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2413-0698067           413.756  SY   |                             |      90.00000       37238.04| 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        37,238.04|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
0180 2102-2625000           317.000  CY   |      20.00000        6340.00|      25.00000        7925.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0190 2505-4008130           175.000  LF   |       5.00000         875.00|       5.00000         875.00| 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0200 2505-4008300           362.500  LF   |      64.00000       23200.00|      60.91000       22079.88| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0210 2505-4008400             4.000  EACH |    2050.00000        8200.00|    2000.00000        8000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0220 2505-4021010             4.000  EACH |       1.00000           4.00|     100.00000         400.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0230 2505-4021700             4.000  EACH |    2050.00000        8200.00|    2000.00000        8000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0240 2518-6910000             2.000  EACH |     105.00000         210.00|     100.00000         200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0250 2527-9263109            16.000  STA  |      80.00000        1280.00|      80.00000        1280.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    1750.00000        1750.00|    2150.00000        2150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2602-0000020           800.000  LF   |       3.00000        2400.00|       2.00000        1600.00| 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        52,459.00|           $        52,509.88|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       239,675.70|           $       284,737.92|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/11 
                                                           VENDOR RANKING                                          Page:  603  1 
 
     Bid  Order:  603                         Contract ID:  70-0929-122                 Primary County:  MUSCATINE 
   Letting Date:  110621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    INTERSTATE MAINTENANCE, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  BRFN-092-9(122)--39-70 
      Work Type:  BRIDGE CLEANING 
         County:  MUSCATINE          Prj Awd Amt: $34,975.00 
          Route:  IOWA 92 
       Location:  IN THE CITY OF MUSCATINE OVER MISSISSIPPI 
                  RIVER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IN230          INTERSTATE MAINTENANCE, INC.                                               $     34,975.00     100.00  % 
   2   MC069          MCCLAIN & CO., INC.                                                        $     47,500.00     135.81  % 
   3   DE030          DEANGELO BROTHERS, INC.                                                    $     80,015.90     228.78  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 603  2 
 
     Bid Order:  603                             Contract ID:  70-0929-122                   Primary County:  MUSCATINE 
  Letting Date:  06/21/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IN230               |(   2  ) MC069               |(   3  ) DE030 
                                          |INTERSTATE MAINTENANCE, INC. |MCCLAIN & CO., INC.          |DEANGELO BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE MAINT. NO. 7075.7S092; 3018' X 32 STEEL HI-TRUSS 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   16475.00000       16475.00|   28000.00000       28000.00|   50015.90000       50015.90 
  BRIDGE CLEANING                         |                             |                             | 
0020 2528-8445110                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0022 2528-8445113            30.000  EACH |     315.00000        9450.00|     315.00000        9450.00|     315.00000        9450.00 
  FLAGGERS                                |                             |                             | 
0024 2528-8445115            15.000  EACH |     470.00000        7050.00|     470.00000        7050.00|     470.00000        7050.00 
  PILOT CARS                              |                             |                             | 
0030 2533-4980005                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        34,975.00|           $        47,500.00|           $        80,015.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        34,975.00|           $        47,500.00|           $        80,015.90 
==================================================================================================================================== 
 
